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PART 1 - GENERAL

1.1 RELATED SECTIONS .1 Section 01 33 00 - Submittal
Procedures.

.2 Section 31 53 13 – Timber Cribwork.

.3 Section 31 53 16 – Structural Timber.

1.2 REFERENCES .1 American Society for Testing and
Materials International, (ASTM)
.1 ASTM A 53/A53M-latest edition,
Specification for Pipe, Steel, Black
and Hot-Dipped, Zinc-Coated Welded
and Steamless.
.2 ASTM A 269-latest edition,
Specification for Seamless and Welded
Austenitic Stainless Steel Tubing for
General Service.
.3 ASTM F3125-latest edition,
Specification for Steel, 120,000 PSI
Tensile Strength.

.2 Canadian General Standards Board
(CGSB)
.1 CAN/CGSB-1.40-latest edition,
Anti-corrosive Structural Steel Alkyd
Primer.
.2 CAN/CGSB-1.181-latest edition,
Ready-Mixed, Organic Zinc-Rich
Coating.

.3  Canadian Standards Association (CSA
International)
.1 CAN/CSA-G40.20/G40.21-latest
edition, General Requirements for
Rolled or Welded Structural Quality
Steel.
.2 CAN/CSA-G164-latest edition, Hot
Dip Galvanizing of Irregularly Shaped
Articles.
.3 CAN/CSA-S16.1-latest edition,
Limit States Design of Steel
Structures.
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.4 CSA W48-latest edition, Filler
Metals and Allied Materials for Metal
Arc Welding (Developed in co-
operation with the Canadian Welding
Bureau).

.5 CSA W59-latest edition, Welded
Steel Construction (Metal Arc
Welding).

1.3 SUBMITTALS .1 Product Data:
.1 Submit manufacturer's printed
product literature, specifications
and data sheet in accordance with
Section 01 33 00 - Submittal
Procedures.
.2  Submit two copies of WHMIS MSDS
- Material Safety Data Sheets in
accordance with Section 01 33 00 -
Submittal Procedures. Indicate VOC's:

.1 For finishes, coatings,
primers and paints.

.2 Shop Drawings
.1 Submit shop drawings in
accordance with Section 01 33 00 -
Submittal Procedures.
.2 Indicate materials, core
thicknesses, finishes, connections,
joints, method of anchorage, number
of anchors, supports, reinforcement,
details, and accessories.

1.4 QUALITY ASSURANCE .1 Test Reports: Certified test reports
showing compliance with specified
performance characteristics and
physical properties.

.2 Certificates: Product certificates
signed by manufacturer certifying
materials comply with specified
performance characteristics and
criteria and physical requirements.
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1.5 DELIVERY, STORAGE,
AND HANDLING

.1 Packing, Shipping, Handling and
Unloading:
.1 Deliver, store, handle and
protect materials in accordance with
Section 01 61 00 - Common Product
Requirements.

.2 Storage and Protection:
.1 Cover exposed stainless steel
surfaces with pressure sensitive
heavy protection paper or apply
strippable plastic coating, before
shipping to job site.
.2 Leave protective covering in
place until final cleaning of
building. Provide instructions for
removal of protective covering.

1.6 MEASUREMENT FOR
PAYMENT

.1 No measurement for payment shall be
made under this section. Include all
costs of items required under this
section in units costs for which item
is required.

PART 2 - PRODUCTS

2.1 MATERIALS .1 Steel sections and plates: to
CAN/CSA-G40.20/G40.21, Grade 300W or
better, galvanized finish.

.2 Welding materials: to CSA W59.

.3 Welding electrodes: to CSA W48
Series.

.4 Bolts and anchor bolts: to ASTM A
307.

.5 Grout: non-shrink, non-metallic,
flowable, 15 MPa at 24 hours.
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2.2 FABRICATION .1 Fabricate work square, true, straight
and accurate to required size, with
joints closely fitted and properly
secured.

.2 Use self-tapping shake-proof flat
headed screws on items requiring
assembly by screws or as indicated.

.3 Where possible, fit and shop assemble
work, ready for erection.

.4 Ensure exposed welds are continuous
for length of each joint. File or
grind exposed welds smooth and flush.

2.3 FINISHES .1 Galvanizing: hot dipped galvanizing
with zinc coating 600g/m² to ASTM
A123.  All steel used shall be hot
dipped galvanized.

.2 Shop coat primer: to CAN/CGSB-1.40.

.3 Zinc primer: zinc rich, ready mix to
CAN/CGSB-1.181.

2.4 SHOP PAINTING .1 Not required.

2.5 STEEL H-PILE
GUIDES

.1 Steel H-Pile Guides and Floating Dock
Attachment to H-Pile Guide:  sizes
and shapes as indicated.

.2 Galvanize all steel in H-Pile guide
and floating dock attachment to H-
Pile guide after fabrication.

.3 All hardware shall be galvanized.

2.6  DOCK TO DOCK
FLIP PLATE

.1 Dock to Dock Flip Plate: sizes and
shapes as indicated.
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.2 All connection plates shall be
galvanized.

.3 All hardware shall be galvanized.

2.7  GALVANIZED
FLOATING DOCK
ATTACHMENTS

.1 Galvanized Floating Dock Attachments:
sizes and shapes as indicated,
including dock-to-dock connections
and chain connection of docks to
marginal wharf.

.2 Galvanize after fabrication.

.3 All hardware to be galvanized.

2.8  GALVANIZED
CONCRETE DECK EDGE
ANGLE

.1 Galvanized Concrete Deck Edge Angle:
sizes and shapes as indicated.

PART 3 - EXECUTION

3.1 ERECTION .1 Do welding work in accordance with
CSA W59 unless specified otherwise.

.2 Erect metalwork square, plumb,
straight, and true, accurately
fitted, with tight joints and
intersections.

.3 Exposed fastening devices to match
finish and be compatible with
material through which they pass.

.4 Make field connections with bolts to
CAN/CSA-S16.1, or weld.

.5 Hand items over for casting into
concrete or building into masonry to
appropriate trades together with
setting templates.
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.6 Touch-up rivets, field welds, bolts
and burnt or scratched surfaces after
completion of erection with primer.

.7 Touch-up galvanized surfaces with
zinc rich primer where burned by
field welding.

3.2 STEEL H-PILE
GUIDES

.1 Install new galvanized steel H-Pile
guide and attachment of floating dock
to H-Pile guide as indicated.

3.3 DOCK TO DOCK FLIP
PLATE

.1 Install new galvanized flip plate
between floating docks as indicated.

3.4 GALVANIZED
FLOATING DOCK
ATTACHMENTS

.1 Install new galvanized floating dock
attachments in locations as
indicated.

3.5 GALVANIZED
CONCRETE DECK EDGE
ANGLE

.1 Install new galvanized concrete deck
edge angle as indicated.

3.6 CLEANING .1 Perform cleaning after installation
to remove construction and
accumulated environmental dirt.

.2 Upon completion of installation,
remove surplus materials, rubbish,
tools and equipment barriers.

END OF SECTION




