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PART 1 - GENERAL

1.1 RELATED SECTIONS .1 Section 01 74 21 -
Construction/Demolition Waste
Management and Disposal.

1.2 DEFINITIONS .1 Dredging: excavating, transporting,
placing and disposing of underwater
materials.

.2 Dredging material: loose or shale
rock, old crib ballast remains,
boulders, silt, sand, quick sand,
mud, shingle, gravel, clay, sand,
gumbo, boulders, hardpan and debris
of individual volumes less than
1.5m³.

.3 A geotechnical report containing
information on the dredge area and
dredge material is provided in
Appendix ‘B’. The Contractor shall
review the information in this report
to form their own assessment of the
composition of the dredge material.

.4 CMPM: cubic metres place measurement.
SQM: area in square metres projected
horizontal. CMSM: cubic meters scow
measurement.

.5 Debris: pieces of wood, wire rope,
scrap steel, pieces of concrete and
other waste materials.

.6 Grade: plane above which material is
to be dredged.

.7 Estimated quantity:
.1 Volume of material calculated to
be above grade and within specified
side slopes unless otherwise
specified.
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.2 Areas in square metres of
material calculated horizontally to
exist above grade and within dredge
limits, unless otherwise specified.

.8 Side slope: inclined surface or plane
from subgrade at side limit of
dredging area to intersect original
ground line outside of side limit and
to be expressed as ratio of
horizontal to vertical.

.9 Chart Datum: permanently established
plane from which soundings or tide
heights are referenced, usually
Lowest Normal Tide (LNT).

.10 Coordinates:
.1 U.T.M.: universal transverse
mercator projection.
.2 M.T.M.: modified transverse
mercator projection.
.3 U.T.M. or M.T.M. Coordinates:
plane rectangular coordinates used in
grid system in which grid network is
applied to U.T.M. or M.T.M.
projection. Horizontal control
information as indicated.

.11 Minimum Mode: mode of operation of
hydrographic survey equipment where
minimum sounding over length of
travel between position updates will
be retained in memory. Soundings
taken in this mode may be shallower
than actual bottom elevations due to
variations in water depths due to
wave action.

.12 Least of Minimum Plan: hydrographic
survey plan in which least sounding
in grouping of matrix blocks is
plotted.

.13 Instantaeous Mode: mode of operation
of hydrographic survey equipment
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where only sounding observed at
predetermined distance interval is
retained in memory.

.14 Average of Instanteous Plan:
hydrographic survey plan in which
average sounding in appropriate
grouping of matrix blocks is plotted.

.15 Lowest Normal Tide (LNT): plane so
low that tide will seldom fall below
it.

.16 Cleared Area: area of dredging
accepted as achieving the required
grade and verified by a PWGSC survey.

1.3 SUBMITTALS .1 Submit to Departmental Representative
for approval, four weeks before
blasting, details of proposed
blasting operations showing types and
quantities of explosives, loading
charges and patterns, type of
blasting caps, blasting techniques,
blast protection measures, time of
blasting and other pertinent details.
Submit subsequent changes to
Departmental Representative before
proceeding.

.2 Submit to Departmental Representative
complete photographic and descriptive
record of buildings, roads and
structures in general area of Project
Work, before blasting is started.
Describe buildings both inside and
out. Record existing cracks in walls
or structural components.

1.4 REGULATORY
REQUIREMENTS

.1 There are strict environmental
procedures that must be followed
during the Work.
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.2 Comply with municipal, provincial and
national codes and regulations
relating to project.

.3 Mark floating equipment with lights
in accordance with the provisions of
the Canada Shipping Act Collision
Regulations and Notices to Mariners.

1.5 WASTE MANAGEMENT
AND DISPOSAL

.1 Separate and recycle waste materials
in accordance with Section 01 74 21 -
Construction/Demolition Waste
Management and Disposal.

.2 Contaminated sediments must be
disposed of in confined disposal
facility.

.3 Metals, wood and recyclable materials
removed during the dredging
activities must be diverted
appropriate recycling facilities.

1.6 SCHEDULING .1 Submit to Departmental
Representative, within 2 weeks after
acceptance of bid, schedule of work
including time periods during which
each operation involved in Work will
be undertaken. At time of submission
of schedule, meet with Departmental
Representative to review schedule.

.2 Adhere to schedule and take immediate
action to correct any slippage by
effectively altering existing
dredging operations or mobilizing
other equipment. Notify Departmental
Representative of corrective action
to be taken.

1.7 LOCATION .1 Work comprises dredging of areas as
indicated. Contractor to become
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familiar with the distance to the
dredging limits, and plan dredging
methodology accordingly. All measures
required to achieve the dredge depths
and limits shown on the drawings are
the responsibility of the Contractor.
There will be no dredging permitted
atop any of the existing
infrastructure. In addition, there
will be no temporary dredge roads
permitted in the harbour.

1.8 INTERFERENCE TO
NAVIGATION

.1 Be familiar with vessel movements and
fishery activities in area affected
by dredging operations. Plan and
execute Work in manner that will not
interfere with fishing operations,
marine operations and construction
activities at wharf site, or access
to wharves by land or water.

.2 Departmental Representative will not
be responsible for loss of time,
equipment, material or any other cost
related to interference with moored
vessels in harbour or due to other
Contractor’s operations.

.3 Keep the Marine Communications and
Traffic Services' Centre, Fisheries
and Oceans Canada, informed of
dredging operations in order that
necessary Notices to Mariners will be
issued.

1.9 DATUM, WATER
GAUGES AND TARGETS

.1 Elevations used in this specification
and contract drawings are in metres
referred to [Canadian Hydrographic
Services Survey] datum.

.2 Areas to be dredged are to be
referenced to vertical bench marks
for each location of dredging as
indicated.
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1.10 FLOATING PLANT .1 Dredges or other floating plants to
be employed on this Work, to be of
Canadian registry, make or
manufacture, or, must receive
certificate of qualification from
Industry Canada, Aerospace, Defence
and Marine Branch and this
certificate to accompany bid
submission.

.2 Requests for certification in format
of form PWGSC-TPSGC 2843 (06/2007)
attached to the Bid and Acceptance
Form to be directed to Mr. Emile
Rochon, Aerospace, Defence and Marine
Branch, Industry Canada, CD Howe
Building - Room 733C, 235 Queen
Street, Ottawa, Ontario, K1A 0H5, and
to be received there not less than 14
days prior to bid closing.

1.11 INSPECTION OF
SITE

.1 Contractor to visit site of Work and
become thoroughly familiar with
extent and nature of Work and
conditions affecting Work before
bidding. Contractor is to note that
this location is very exposed to ice,
wind, and sea swells and dredging
operations will be limited due to
weather conditions.

1.12 SITE INFORMATION .1 Results of most recent soundings
Survey are included on the drawings.
This data will be used for all
calculations for quantity purposes.
If the contractor wishes to perform
own survey, a written notice must be
submitted to the Departmental
Representative at least 7 days notice
so PWGSC can verify the sounding
survey before the commencement of any
work.
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.2 Results of prior soundings are made
available for bidding purposes only.
It should be noted that this
information may differ from site
condition. Take this into
consideration when submitting bid.

.3 Take necessary steps to become fully
familiar with potential inclement
weather and sea conditions in this
area.

1.13 SURVEYS AND
ACCEPTANCE OF WORK

.1 As soon as practical after acceptance
of bid, Departmental Representative
will complete pre-dredge survey of
all dredge area locations Contractor
has 7 days to accept sounding survey
in contract. If any differences are
found, Departmental Representative
will complete new pre-dredge survey
of all dredge area locations within 7
days of the request. Survey will be
by electronic survey equipment
sounding in instantaneous mode.
Survey plan at 1:250 scale plotting
average of instantaneous depths
obtained in this survey will define
actual pre-dredge seabed areas.

.2 No area will be dredged prior to
Departmental Representative and
Contractor’s mutual acceptance of
pre-dredge survey for that area.

.3 Post-dredge survey will be undertaken
by Departmental Representative upon
completion of dredging. Survey will
confirm if dredging is completed as
specified and whether area can be
considered cleared area. Survey will
be by electronic sweep equipment.
Survey plan at 1:250 plotting least
of minimum depths obtained in this
survey will identify areas requiring
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reworking to obtain following
elevations using least of minimum
mode.

.4 Contractor to redredge as necessary
to remove all material within dredge
areas which is found to be above
grade.

.5 One additional survey will be
undertaken at Departmental
Representative's cost, for those
areas not meeting acceptance criteria
for dredging. All additional surveys
required to clear areas will be
undertaken by the Departmental
Representative at Contractor’s cost.

1.14 MEASUREMENT FOR
PAYMENT

.1 Only material excavated above grade
plane and within side slopes
indicated or specified will be
measured.

.2 Dredging: will be measured in cubic
metres, determined from existing
seabed elevation established from the
current sounding survey down to grade
depth elevation. Quantities will be
determined by a sounding survey
performed by the PWGSC Survey Crew
after dredging survey is completed by
using electronic sounding and DPGS
positioning equipment. The
Departmental Representative will
verify that the Contractor has
performed dredging to the specified
grade depth. No payment will be made
for over-dredging. PWGSC will conduct
an interim and final survey. The
Contractor will formally request at
least seven (7) days in advance that
the final after-dredging survey be
performed upon completion of
dredging. The survey will be
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dependent on the weather. If the
survey and inspection shows that all
material has not been removed, the
Contractor is to re-dredge to obtain
grade depth. The Contractor will
perform a sounding survey, using a
method approved by the Departmental
Representative to verify that the
specified dredge depth has been
obtained. The Departmental
Representative will then perform a
third survey for final verification
of dredge depth. This third sounding
survey and any subsequent surveys
will be at the cost of the
Contractor.

.3 As indicated on survey there are
several high points that consist of
old crib ballast remains. For the
purpose of payment the portion of old
crib ballast remains within the
dredging limits shown on the drawings
shall be removed and paid under the
dredging quantity. The portion of
crib ballast remains outside the
dredging limits as shown on the
drawings will not be measured for
payment and the removal of this
material shall be considered
incidental to the dredging unit
price. Contractor shall consider all
costs associated with rock removal
into dredging unit rates.

.4 Contractor shall place suitable
dredged material in the infill area
noted on the drawings to the limits
as shown on the drawings. All
unsuitable dredge material such as
timber, rubber tires, batteries, or
other debris shall be disposed of at
the landfill in Norris Arm. All
placement of dredged material and
disposal of unsuitable material shall
be incidental to the dredging price.
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All dredge material shall be placed
according to the requirements in all
other sections and on the civil
drawings.

.5 All operations in connection with
field positioning of dredging
equipment will not be measured
separately for payment.

.6 No separate payment will be made for
Contractor's survey vessel, equipment
and crew or diving services.

.7 Payment will include disposal of any
excess dredge material at the Norris
Arm landfill.

.8 There will be no additional payment
for delays and/or downtime for vessel
traffic, fishery operations, marine
operations, during periods when no
dredging is permitted. Contractor
should contact the Harbour Authority
to determine schedules of operations.

.9 There will be no additional payment
for downtime and for delays caused by
vessel traffic.

.10 Removal of infilling material will
not be measured for payment.

.11 No separate payment will be made for
sweeping.

PART 2 - PRODUCTS

2.1 DREDGING EQUIPMENT .1 Contractor to determine required
equipment necessary to dredge
material specified and to dispose of
dredged material.
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PART 3 - EXECUTION

3.1 GENERAL .1 Mark floating equipment with lights
in accordance with the provisions of
the Canada Shipping Act Collision
Regulations and maintain radio watch
on board.

.2 Place and maintain buoys, markers and
lights required to define work and
disposal areas.

.3 Lay out Work from control points and
baselines established by Departmental
Representative. Be responsible for
accuracy of Work relative to
established bench marks and baseline.
Provide and maintain electronic
position fixing and distance
measuring equipment, laser transits
and such other equipment as normally
required for accurate dredging
control.

.4 Establish and maintain water level
gauges tide boards in order that
proper depth of dredging can be
determined. Locate gauges tide boards
so as to be clearly visible.

.5 Establish and maintain on-land
targets for location and definition
of designated dredge area limits.
Targets to be suitable for control of
dredging operations and locating
soundings. Remove targets on
completion of Work.

.6 Dredge shaded area to grade depth of
EL -2.6m below LNT or as otherwise
indicated on drawings.

.7 Dredge side slopes to 1.5 horizontal
to 1 vertical.
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.8 Remove materials above specified
grade depths, within limits
indicated. Material removed from
below grade depth or outside
specified area or side slope is not
part of Work.

.9 Remove shoaling which occurs as
result of Work at no expense to
Canada.

.10 Remove material cast-over on
surrounding area and dispose of it as
dredged material. Do not cast-over
material unless authorized by
Departmental Representative.

.11 Remove infilling in dredge areas
which occurs prior to acceptance by
Departmental Representative.

.12 No dredging will be permitted from
the existing structures unless
approved in writing by the
Departmental Representative.

.13 There will be no temporary dredge
roads permitted to be constructed
into the harbour.

.14 Place all dredged material at the
location indicated on the drawings.
Dispose of excess dredged material at
the Norris Arm landfill. Dredged rock
material may be reused as core stone
or rip-rap if the material meets the
requirements of Section 31 37 10.

.15 All trucks used in the transportation
of dredged material to have tailgates
with seals in good working order so
as to prevent leakage of material or
water from the truck. Truck boxes
must be covered prior to leaving the
site. Any trucks failing to meet
these requirements will be rejected.
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.16 Dredged material that is saturated
with water must be drained back into
the dredged area prior to leaving the
site for disposal location.
Contractor to take appropriate
actions to ensure any excess water or
saturated material in dump truck
boxes is contained.

17. Dredged material must not be loaded
from any areas on the existing wharf
infrastructure.

18. If required by the Regulatory
agencies, the Contractor to install
containment/silt boom around area
dredging or the entire site as he
completes the dredging.

3.2 DREDGING IN
VICINITY OF STRUCTURES

.1 Do not dredge material from areas
lying within 1m of existing structure
unless authorized by Departmental
Representative.

3.3 SWEEPING .1 Sweep dredged areas on completion of
dredging to confirm that grade depth
has been achieved.

.2 Sweeping equipment to consist of
heavy steel beam suspended from scow
at required grade depth or other
approved method. Beam to be capable
of adjustment and calibration and
approved by Departmental
Representative.

.3 If, as result of incomplete Work,
additional verification of depths by
sounding or sweeping becomes
necessary, additional costs involved
shall be paid by Contractor.
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3.4 RE-DREDGING .1 Re-dredge unsatisfactory Work and
verify depths with additional
sounding or sweeping to approval of
Departmental Representative.

3.5 CO-OPERATION AND
ASSISTANCE TO
DEPARTMENTAL
REPRESENTATIVE

.1 Co-operate with Departmental
Representative on inspection of Work
and provide assistance requested.

.2 On request of Departmental
Representative, furnish use of such
boats, equipment, labour and
materials forming ordinary and usual
part of dredging plant as may be
reasonably necessary to inspect and
supervise Work. Volume of material
transported in partially filled scows
will be determined by Departmental
Representative.

END OF SECTION


