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EXISTING FLOOR FINISH TO

BE DEMOLISHED

REMOVE EXISTING WOOD PANEL CHASE

AND LAMINATED TOP AND REPLACE WHERE

INDICATED IN DRAWINGS. REFER TO NEW

WORK PACKAGE

EXISTING MEP SERVICES RUNNING

 THROUGH CHASE. CONTRACTOR

TO FIELD VERIFY LOCATION AND

  COORDINATE MODIFICATIONS WITH

CONSTRUCTION PACKAGE

EXISTING INTERIOR WALL TO UNDERSIDE OF

STRUCTURE TO REMAIN. CONTRACTOR TO VERIFY

FINISH CONDITIONS OF WALL BEHIND CHASE, THEN

PATCH / REPAIR AS REQUIRED BEFORE

CONSTRUCTING NEW CHASE IN FRONT

OTHER LAB SPACE

(NIC)

EXISTING RADIATOR ENCLOSURE TO REMAIN.

FRONT PANELS TO BE REPLACED AS REQUIRED TO

ACCOMMODATE NEW SPACE CONFIGURATION.

COUNTERTOP TO BE REMOVED AND REPLACED WITH

A NEW CONTINUOUS LAMINATED COUNTERTOP.

REMOVE, PROTECT AND REINSTALL ENCLOSURE

PARTS AS REQUIRED. COORDINATE WITH

ARCHITECTURAL AND MEP PACKAGE

EXISTING EXTERIOR

WINDOW ASSEMBLY TO

BE PROTECTED DURING

RENOVATION  WORK

EXISTING EXTERIOR WALL

ASSEMBLY TO BE PROTECTED

DURING RENOVATION WORK

EXTERIOR

EXISTING FLOOR FINISH TO BE

DEMOLISHED AND REPLACED

REMOVE EXISTING RUBBER

BASE AND REPLACE WITH NEW

EXISTING MEP SERVICES RUNNING

 THROUGH RADIATOR CHASE.

CONTRACTOR TO FIELD VERIFY LOCATION.

COORDINATE WITH CONSTRUCTION PACKAGE

FOR MODIFICATIONS AND / OR NEW WORK

EXISTING VENTILATION FASCIA TO REMAIN

EXISTING COLUMN (BEYOND)

EXISTING RADIATOR ENCLOSURE TO REMAIN.

FRONT PANELS TO BE REPLACED AS REQUIRED TO

ACCOMMODATE NEW SPACE CONFIGURATION.

COUNTERTOP TO BE REMOVED AND REPLACED WITH A

NEW CONTINUOUS LAMINATED COUNTERTOP.

REMOVE, PROTECT AND REINSTALL ENCLOSURE PARTS

AS REQUIRED. COORDINATE WITH ARCHITECTURAL AND

MEP PACKAGE

EXISTING EXTERIOR

WINDOW ASSEMBLY TO

BE PROTECTED DURING

RENOVATION  WORK

EXISTING EXTERIOR WALL

ASSEMBLY TO BE PROTECTED

DURING RENOVATION WORK

EXTERIOR

EXISTING FLOOR FINISH TO BE

DEMOLISHED AND REPLACED

REMOVE EXISTING RUBBER

BASE AND REPLACE WITH NEW

EXISTING MEP SERVICES RUNNING

 THROUGH RADIATOR CHASE.

CONTRACTOR TO FIELD VERIFY LOCATION.

COORDINATE WITH CONSTRUCTION PACKAGE

FOR MODIFICATIONS AND / OR NEW WORK

EXISTING COLUMN (BEYOND)

  EXISTING SUSPENDED CEILING

SYSTEM TO BE DEMOLISHED

EXISTING LATH AND PLASTER CEILING

SYSTEM TO REMAIN

EXISTING LABORATORY

2048 / 2050 DEMISING WALL

 TO BE DEMOLISHED

FIRE RATED SEPARATION

TO BE PROTECTED AND

REPAIRED PRIOR TO NEW

CONSTRUCTION. REFER TO

GENERAL NOTES (G) FOR

ANTICIPATED WORK

EXISTING SLAB SYSTEM TO REMAIN
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KEY NOTES

GENERAL NOTES

A. CONTRACTOR TO FIELD VERIFY DIMENSIONS AND LOCATION

OF ALL EXISTING MECHANICAL, PLUMBING, ELECTRICAL AND

MISCELLANEOUS FIXTURES TO BE DEMOLISHED OR

RELOCATED BEFORE RENOVATION WORK BEGINS.

B. CONTRACTOR TO MAKE GOOD ALL WALLS, FLOOR AND CEILING

AFTER DEMOLITION IS COMPLETE. ALL SURFACES AND

SERVICES SHALL BE MADE SUITABLE FOR SUBSEQUENT WORK

AS DETAILED BY THIS DRAWING PACKAGE AND FOR CODE

COMPLIANCE

C. DIMENSIONS ARE TO FACE OF FINISHED MATERIALS, UNLESS

OTHERWISE NOTED.

D. EXISTING FUMEHOOD ENCLOSURE TO BE REMOVED AND

REINSTALLED AS PART OF THE RENOVATION WORK. PROTECT

DURING CONSTRUCTION AND  REINSTALLED AT NEW

LOCATION. COORDINATE SERVICES AND EXHAUST DUCT

CONNECTION WITH MEP PACKAGE.

E. CONTRACTOR TO PROVIDE ADEQUATE NOISE AND DUST

CONTROL BETWEEN CORRIDOR AND CONSTRUCTION SPACE.

F. CONTRACTOR TO DEMOLISH EXISTING ACOUSTIC TILE CEILING

LAYER WITH SUSPENSION SYSTEM. COORDINATE WITH

ELECTRICAL AND MECHANICAL FOR REMOVAL OF ALL

FIXTURES. SECONDARY GYPSUM CEILING TO REMAIN -

PROTECT AS REQUIRED.

G. CONTRACTOR TO DEMOLISH DEMISING WALL BETWEEN

LABORATORIES 2048 AND 2050 UP TO EXISTING FIRE RATED

STRUCTURE.  AFTER DEMOLITION WORK IS COMPLETE,

VERIFY CONDITIONS OF FIRE SEPARATION. CONTRACTOR WILL

BE REQUIRED TO PROVIDE A MINIMUM 2 HOUR, ULC-DESIGN,

FIRE RATED ASSEMBLY TO PROTECT ANY EXPOSED

STRUCTURAL ELEMENTS. IN ADDITION, CONTRACTOR TO

REPAIR THE SURROUNDING AREA TO ENSURE A CODE

COMPLIANT FIRE SEPARATION.
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EXTERIOR WALL CHASE DEMO

CORRIDOR DOORS. CONTRACTOR TO REMOVE PRIOR TO

DEMOLITION, PROTECT DURING NEW CONSTRUCTION AND

REINSTALL

WOOD PANEL SERVICE CHASE. SEE DETAIL 2/A-001. REFER TO

MECHANICAL FOR SERVICES TO REMAIN AND/OR DEMOLISHED

RADIATOR ENCLOSURE. SEE DETAILS 3/A-001 AND 4/A-001

WALL / PARTITION & DOOR TO BE DEMOLISHED.

REFER TO GENERAL NOTES

CASEWORK SYSTEM TO BE DEMOLISHED

PLUMBING FIXTURES TO BE DEMOLISHED.

COORDINATE WITH PLUMBING DRAWINGS

OVERHEAD EMERGENCY SHOWER TO BE REMOVED AND

REINSTALLED AT NEW LOCATION. REFER TO PLUMBING PACKAGE

EXISTING FUMEHOOD ENCLOSURE TO BE REMOVED AND

REINSTALLED AS PART OF THE RENOVATION WORK. PROTECT

DURING CONSTRUCTION AND  REINSTALLED AT NEW LOCATION.

COORDINATE SERVICES AND EXHAUST DUCT CONNECTION WITH

MEP PACKAGE.

CONTRACTOR TO DEMOLISH EXISTING SHEET VINYL TILE FLOOR

FINISH. PATCH AND REPAIR FLOOR SURFACE PRIOR TO NEW

CONSTRUCTION

EXISTING FLOOR MOUNTED EQUIPMENT TO BE REMOVED /

RELOCATED TO OTHER LAB AREAS. CONTRACTOR TO

COORDINATE LOGISTICS WITH OWNER AND ENSURE EQUIPMENT

IS PROTECTED AT ALL TIMES

ACOUSTIC CEILING TILE SYSTEM TO BE DEMOLISHED

ALUMINUM ELECTRICAL SERVICE CHASE TO BE DEMOLISHED

SHAFT ACCESS DOOR TO REMAIN
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LEGEND
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WALL TO BE DEMOLISHED

CASEWORK SYSTEM / EQUIPMENT

TO BE REMOVED OR RELOCATED
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