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PART 1 - GENERAL 
 
 
1.1 DESCRIPTION .1 This section specifies requirements for demolishing and 

removal. 
 

.2 Demolition and removal as indicated on the drawings will 
consist of, but not necessarily be limited to, the following: 
.1 Complete demolition, removal and disposal of the existing 

wharf and wharf appurtenances. 
.2 Removal of water lot debris. 
.3 Clean-up and removal of any miscellaneous debris which 

exists at the wharf approach area, or collected along the 
nearby shoreline. 

.4 The excavation, site grading, backfill and re-shaping of the 
site up to sub-grade level in preparation for new work.   

 
 
1.2 RELATED SECTIONS .1  Section 01 35 43 - Environmental Procedures.  
  .2  Section 01 74 21 – Construction/Demolition Waste  
   Management and Disposal 
 
 
1.3  REFERENCES .1 Canadian Standards Association (CSA International) 

.1 CSA S350 M1980 (R1998), Code of Practice for Safety in 
Demolition of Structures. 

 
 
1.4 PROTECTION .1 Protect adjacent properties. In event of damage, immediately 

replace or make repairs to approval of and at no additional 
cost to Canada. 

 
 
1.5 MEASUREMENT  .1 Demolition: The demolition and removal of all objects noted  
              FOR PAYMENT   herein, and shown on the drawings, and all structures shown 

to be demolished, including excavation, backfill, and site 
grading, including disposal of such materials, to be included 
in the Lump Sum bid. 

 
 
 
PART 2 – PRODUCTS .1 Not used 
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PART 3 - EXECUTION 
 
3.1 PREPARATION .1 Inspect site to verify extent and location of items designated 

for demolition. 
 

.2 Locate and protect utilities. Preserve active utilities traversing 
site in operating condition. 

 
.3 Prior to demolition employ containment boom to restrict 

dispersal of water debris during operations. 
.1 Ensure condition of boom is maintained. 
.2 Any damages to boom to be repaired immediately. 
.3 Materials escaping boom to be retrieved immediately. 
.4 Materials contained within boom to be removed daily. 
.5 Boom to completely separate work area from other 

waters and be anchored a minimum 2m above LNT.   
 
 

3.2 PROTECTION .1 Keep noise, dust, and inconvenience to residential areas to 
minimum. 

.2 Provide temporary dust screens, covers, railings, supports 
and other protection as required. 

 
 
3.3 EXECUTION .1 All equipment to be washed before arriving at the work site. 
 

.2 Inspect site and verify with the Departmental Representative 
objects designated for removal. 

 
.3 Locate and protect utility lines. 
 
.4 The existing structures are in a state of disrepair, and caution 

should be exercised for any operations or activities to be 
carried out in the area. 

 
.5 Prior to venturing out on, or working around, the existing 

structures, Contractor is to provide Departmental 
Representative with an engineer approved demolition plan. 

 
 

3.4 DEMOLITION .1 Remove and sort materials into appropriate piles for removal 
and recycling. 
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3.5 REMOVAL .1 Remove in their entirety all materials and objects specified, 

including any work that has settled into the harbour bottom. 
 

.2 Do not disturb adjacent work designated to remain in place. 
 
.3 All piles to be pulled. No cutting of piles 
 
.4 All submerged material to be stockpiled for minimum 24 

hours prior to transport. 
 
 
3.6 DISPOSAL OF MATERIAL .1 All demolished materials will be property of Contractor and 

will be removed from site and deposited at an 
environmentally approved disposal facility. 

 
.2 Ensure disposal site is willing to accommodate materials. 
 
.3 Contractor shall obtain and pay for all necessary permits and 

disposal fees. 
 
.4 Excavated material from below water to be transported using 

watertight dump trucks to an approved waste disposal site. 
 
.5 Take necessary action to ensure no debris is able to be 

dislodged from dumps during transport.  
 
 
3.7 RESTORATION .1 Remove debris, trim surfaces and leave work site in clean 

condition after completion of work. 
 

.2 Reinstate areas and existing works outside areas of 
demolition to conditions that existed prior to 
commencement of work. 

 
3.8 VERIFICATION .1 Provide underwater video of seafloor verifying it is free from 

all debris within the wharf footprint and 12m beyond the 
perimeter of the wharf.   

 
 
 

END OF SECTION 02 41 16 


