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PART 1 - GENERAL

1.1 DESCRIPTION

1.2 RELATED SECTIONS
1.3 REFERENCES

14 PROTECTION

1.5 MEASUREMENT

FOR PAYMENT

PART 2 — PRODUCTS

This section specifies requirements for demolishing and
removal.

Demolition and removal as indicated on the drawings will

consist of, but not necessarily be limited to, the following:

.1 Complete demolition, removal and disposal of the existing
wharf and wharf appurtenances.

.2 Removal of water lot debris.

.3 Clean-up and removal of any miscellaneous debris which
exists at the wharf approach area, or collected along the
nearby shoreline.

.4 The excavation, site grading, backfill and re-shaping of the
site up to sub-grade level in preparation for new work.

Section 01 35 43 - Environmental Procedures.
Section 01 74 21 — Construction/Demolition Waste
Management and Disposal

Canadian Standards Association (CSA International)
.1 CSA S350 M1980 (R1998), Code of Practice for Safety in
Demolition of Structures.

Protect adjacent properties. In event of damage, immediately
replace or make repairs to approval of and at no additional
cost to Canada.

Demolition: The demolition and removal of all objects noted
herein, and shown on the drawings, and all structures shown
to be demolished, including excavation, backfill, and site
grading, including disposal of such materials, to be included
in the Lump Sum bid.

Not used
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PART 3 - EXECUTION

3.1 PREPARATION

3.2 PROTECTION

3.3 EXECUTION

3.4 DEMOLITION

Inspect site to verify extent and location of items designated
for demolition.

Locate and protect utilities. Preserve active utilities traversing
site in operating condition.

Prior to demolition employ containment boom to restrict

dispersal of water debris during operations.

.1 Ensure condition of boom is maintained.

.2 Any damages to boom to be repaired immediately.

.3 Materials escaping boom to be retrieved immediately.

.4 Materials contained within boom to be removed daily.

.5 Boom to completely separate work area from other
waters and be anchored a minimum 2m above LNT.

Keep noise, dust, and inconvenience to residential areas to
minimum.

Provide temporary dust screens, covers, railings, supports
and other protection as required.

All equipment to be washed before arriving at the work site.

Inspect site and verify with the Departmental Representative
objects designated for removal.

Locate and protect utility lines.

The existing structures are in a state of disrepair, and caution
should be exercised for any operations or activities to be
carried out in the area.

Prior to venturing out on, or working around, the existing
structures, Contractor is to provide Departmental
Representative with an engineer approved demolition plan.

Remove and sort materials into appropriate piles for removal
and recycling.
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3.5 REMOVAL

3.6 DISPOSAL OF MATERIAL

3.7 RESTORATION

3.8 VERIFICATION

Remove in their entirety all materials and objects specified,
including any work that has settled into the harbour bottom.

Do not disturb adjacent work designated to remain in place.
All piles to be pulled. No cutting of piles
All submerged material to be stockpiled for minimum 24

hours prior to transport.

All demolished materials will be property of Contractor and
will be removed from site and deposited at an
environmentally approved disposal facility.

Ensure disposal site is willing to accommodate materials.

Contractor shall obtain and pay for all necessary permits and
disposal fees.

Excavated material from below water to be transported using
watertight dump trucks to an approved waste disposal site.

Take necessary action to ensure no debris is able to be
dislodged from dumps during transport.

Remove debris, trim surfaces and leave work site in clean
condition after completion of work.

Reinstate areas and existing works outside areas of
demolition to conditions that existed prior to
commencement of work.

Provide underwater video of seafloor verifying it is free from
all debris within the wharf footprint and 12m beyond the
perimeter of the wharf.

END OF SECTION 02 41 16



