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PART 1 – GENERAL 
 
 
1.1 SITE ACCESS AND PARKING .1  Parking facility at site is limited. Make arrangements 

elsewhere for additional parking, including those of 
subcontractors and workers.  

 
.2  Build and maintain temporary access roads and provide snow 

removal and dust control during period of work.  
 
.3  Maintain and existing roads and parking areas at site, where 

used by Contractor, for duration of contract.  
.1  Keep clean and free of mud and dirt by washing on a 

regular basis.  
.2  Provide snow removal in areas located within construction 

site or enclosed by work.  
.3  Make good and repair damage resulting from Contractor's 

use of existing roads, asphalted areas and lawns on site. 
 

  
1.2 TEMPORARY POWER  .1 Provide temporary power during construction for temporary                               
                             AND LIGHT   lighting and operating of power tools to the extent it exists 

on site. Contractor is responsible for connection to power 
from its source in accordance with the Canadian Electrical 
Code.    

 
 
1.3 CONTRACTOR'S SITE OFFICE .1  Be responsible for and provide own site office, if required, 

including electricity, heat, lights and telephone. Locate site 
office as directed by Departmental Representative. 

 
 
1.4 DEPARTMENTAL .1  Provide or construct a separate site office for the use of the 
REPRESENTATIVE'S SITE OFFICE Departmental Representative and the Site Representative. 

The building must be in place prior to commencement of 
work. 

 
.2 Provide heating system to maintain 22°C inside temperature 

at -20°C outside temperature. 
 
.3 The building will be approximately 2400 mm x 3600 mm. It 

will have a suitable frame covered with a weatherproof siding 
and lined with plywood or other approved material. The floor 
will be of 19 mm thick material. It will be provided with 
suitable window with at least 1 m² of glass and arranged to 
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provide at least 0.5 m² of screened opening. The door will be 
fitted with a lockset and 2 keys. 

 
.4  The office will be equipped with a drafting chair and a 900 

mm x 1500 mm table having a hinged, smooth wooden top 
suitable for drafting. 

 
.5 Install electrical lighting system to provide minimum 750 lux 

using surface mounted, shielded commercial fixtures with 
10% upward light component. 

 
.6 Maintain office in clean condition.  
 
.7 Arrange and pay for telephone and facsimile machine and 

internet connection for Site Representative's exclusive use. 
Long distance calls or faxes placed on this phone by the 
Departmental Representative or the Site Representative will 
be paid by the Departmental Representative. 

 
.8 Contractor may, on approval of Departmental 

Representative, provide cellular or mobile phone. If approval 
to use phone is granted, be responsible for all services, 
airtime, license and network access fees, and all other fees or 
charges required to utilize the phone as intended by the 
manufacturer. 
 

.9   Provide marked and fully stocked first-aid case in a readily 
available location.   

 
 
1.5 MATERIAL STORAGE .1  Material storage space on site is limited. Coordinate delivery  

  to minimize storage period on site before being needed for  
  incorporation into work.  

 
  

1.6  SITE ENCLOSURE .1  Provide temporary fence to enclose construction areas of  
  work site.  

 
.2  Obtain Departmental Representative's approval beforehand 

of location and layout of all temporary fence enclosures.  
 
.3  Provide battery powered lanterns around the perimeter of 

the site enclosure to clearly mark its location at night.  
 
.4  Provide warning signs affixed to all fenced areas, identifying 

those enclosed areas as "Construction Zones" with access 
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restricted to only those persons so authorized by General 
Contractor.  

 
.5  Do not construe fencing as an acceptable replacement for 

pedestrian walkway and hoarding requirements specified 
below.  

 
 
1.7 DUST CONTROL  .1  Control creation and spread of dust and dirt to work areas. 
 
 
1.8   SANITARY FACILITIES .1  Provide sanitary facilities for work force in accordance with 
    governing regulations and ordinances.  
 

.2  Post notices and take such precautions as required by local 
health authorities. Keep area and premises in sanitary 
condition.  

 
 

1.9  WATER SUPPLY .1 Arrange, pay for and maintain temporary water supply for 
construction use to the degree it exists on site.  

 
 
1.10  SCAFFOLDING  .1 Design, construct and maintain scaffolding in rigid, secure 

and safe manner in accordance with CAN/CSA-S269.2-M87 
(R2003). 

 
 
1.11  CONSTRUCTION SIGN  .1  Contractor or subcontractor advertisement signboards are 

not permitted on site.  
  

.2 Safety and Instruction Signs and Notices:  
.1  Signs and notices for safety and instruction shall be in 

both official languages and commonly understood graphic 
symbols conforming to CAN/CSA-Z321-96(R2006). 

  
.3 Maintenance and Disposal of Site Signs:  

.1 Maintain approved signs and notices in good condition for 
duration of project and dispose of off-site on completion 
of project or earlier if directed by Departmental 
Representative.  
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1.12 FIRE PROTECTION  .1 Provide and maintain temporary fire protection equipment 

during performance of Work required by insurance companies 
having jurisdiction and governing codes, regulations and 
bylaws.  

 
 
1.13        REMOVAL OF .1  Remove temporary facilities from site when directed by  
TEMPORARY FACILITIES   Departmental Representative.  
 
 
1.14  PROTECTION AND  .1   Provide access and temporary relocated roads as necessary to 
MAINTENANCE OF TRAFFIC  maintain traffic.  
 

.2   Maintain and protect traffic on affected roads during 
construction period except as otherwise specifically directed by 
Departmental Representative. 

 
.3   Provide measures for protection and diversion of traffic, 

including provision of watch-persons and flag-persons, erection 
of barricades, placing of lights around and in front of 
equipment and work, and erection and maintenance of 
adequate warning, danger, and direction signs. 

 
.4   Protect travelling public from damage to person and property.  
 
.5   Contractor's traffic on roads selected for hauling material to 

and from site to interfere as little as possible with public traffic. 
 
.6   Verify adequacy of existing roads and allowable load limit on 

these roads. Contractor: responsible for repair of damage to 
roads caused by construction operations. 

 
.7   Provide necessary lighting, signs, barricades, and distinctive 

markings for safe movement of traffic. 
 
.8 Dust control: adequate to ensure safe operation at all times. 
 
.9 Provide snow removal during period of Work.  
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PART 2 - PRODUCTS 
 
 
2.1  NOT USED  .1 Not Used.  
 
 
 
 
 PART 3- EXECUTION 
 
 
3.1 NOT USED .1 Not used. 
 
 
 
 
 
 
 

END OF SECTION 01 52 00 
 


