PWGSC

Wharf Deconstruction
Terrenceville, NL

P/N: 095593.001

CONSTRUCTION FACILITIES Section 01 52 00

Page 1 of 5
2018-03-27

PART 1 — GENERAL

1.1  SITE ACCESS AND PARKING

1.2 TEMPORARY POWER
AND LIGHT

1.3 CONTRACTOR'S SITE OFFICE

1.4 DEPARTMENTAL
REPRESENTATIVE'S SITE OFFICE

Parking facility at site is limited. Make arrangements
elsewhere for additional parking, including those of
subcontractors and workers.

Build and maintain temporary access roads and provide snow
removal and dust control during period of work.

Maintain and existing roads and parking areas at site, where

used by Contractor, for duration of contract.

.1 Keep clean and free of mud and dirt by washing on a
regular basis.

.2 Provide snow removal in areas located within construction
site or enclosed by work.

.3 Make good and repair damage resulting from Contractor's
use of existing roads, asphalted areas and lawns on site.

Provide temporary power during construction for temporary
lighting and operating of power tools to the extent it exists
on site. Contractor is responsible for connection to power
from its source in accordance with the Canadian Electrical
Code.

Be responsible for and provide own site office, if required,
including electricity, heat, lights and telephone. Locate site
office as directed by Departmental Representative.

Provide or construct a separate site office for the use of the
Departmental Representative and the Site Representative.
The building must be in place prior to commencement of
work.

Provide heating system to maintain 22°C inside temperature
at -20°C outside temperature.

The building will be approximately 2400 mm x 3600 mm. It
will have a suitable frame covered with a weatherproof siding
and lined with plywood or other approved material. The floor
will be of 19 mm thick material. It will be provided with
suitable window with at least 1 m? of glass and arranged to
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15

MATERIAL STORAGE

1.6

SITE ENCLOSURE

provide at least 0.5 m? of screened opening. The door will be
fitted with a lockset and 2 keys.

The office will be equipped with a drafting chair and a 900
mm x 1500 mm table having a hinged, smooth wooden top
suitable for drafting.

Install electrical lighting system to provide minimum 750 lux
using surface mounted, shielded commercial fixtures with
10% upward light component.

Maintain office in clean condition.

Arrange and pay for telephone and facsimile machine and
internet connection for Site Representative's exclusive use.
Long distance calls or faxes placed on this phone by the
Departmental Representative or the Site Representative will
be paid by the Departmental Representative.

Contractor may, on approval of Departmental
Representative, provide cellular or mobile phone. If approval
to use phone is granted, be responsible for all services,
airtime, license and network access fees, and all other fees or
charges required to utilize the phone as intended by the
manufacturer.

Provide marked and fully stocked first-aid case in a readily
available location.

Material storage space on site is limited. Coordinate delivery
to minimize storage period on site before being needed for
incorporation into work.

Provide temporary fence to enclose construction areas of
work site.

Obtain Departmental Representative's approval beforehand
of location and layout of all temporary fence enclosures.

Provide battery powered lanterns around the perimeter of
the site enclosure to clearly mark its location at night.

Provide warning signs affixed to all fenced areas, identifying
those enclosed areas as "Construction Zones" with access
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1.7 DUST CONTROL

1.8 SANITARY FACILITIES

1.9 WATER SUPPLY

1.10 SCAFFOLDING

1.11 CONSTRUCTION SIGN

restricted to only those persons so authorized by General
Contractor.

Do not construe fencing as an acceptable replacement for
pedestrian walkway and hoarding requirements specified
below.

Control creation and spread of dust and dirt to work areas.

Provide sanitary facilities for work force in accordance with
governing regulations and ordinances.

Post notices and take such precautions as required by local
health authorities. Keep area and premises in sanitary
condition.

Arrange, pay for and maintain temporary water supply for
construction use to the degree it exists on site.

Design, construct and maintain scaffolding in rigid, secure
and safe manner in accordance with CAN/CSA-S269.2-M87
(R2003).

Contractor or subcontractor advertisement signboards are
not permitted on site.

Safety and Instruction Signs and Notices:

.1 Signs and notices for safety and instruction shall be in
both official languages and commonly understood graphic
symbols conforming to CAN/CSA-Z321-96(R2006).

Maintenance and Disposal of Site Signs:

.1 Maintain approved signs and notices in good condition for
duration of project and dispose of off-site on completion
of project or earlier if directed by Departmental
Representative.
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1.12 FIRE PROTECTION

1.13 REMOVAL OF
TEMPORARY FACILITIES

1.14  PROTECTION AND
MAINTENANCE OF TRAFFIC

Provide and maintain temporary fire protection equipment
during performance of Work required by insurance companies
having jurisdiction and governing codes, regulations and
bylaws.

Remove temporary facilities from site when directed by
Departmental Representative.

Provide access and temporary relocated roads as necessary to
maintain traffic.

Maintain and protect traffic on affected roads during
construction period except as otherwise specifically directed by
Departmental Representative.

Provide measures for protection and diversion of traffic,
including provision of watch-persons and flag-persons, erection
of barricades, placing of lights around and in front of
equipment and work, and erection and maintenance of
adequate warning, danger, and direction signs.

Protect travelling public from damage to person and property.

Contractor's traffic on roads selected for hauling material to
and from site to interfere as little as possible with public traffic.

Verify adequacy of existing roads and allowable load limit on
these roads. Contractor: responsible for repair of damage to

roads caused by construction operations.

Provide necessary lighting, signs, barricades, and distinctive
markings for safe movement of traffic.

Dust control: adequate to ensure safe operation at all times.

Provide snow removal during period of Work.
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PART 2 - PRODUCTS

2.1 NOT USED

PART 3- EXECUTION

3.1 NOTUSED

.1 Not Used.

.1 Not used.

END OF SECTION 01 52 00



