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PART 1 - GENERAL

1.1

RELATED SECTIONS

1.2

WASTE MANAGEMENT PLAN

13

WASTE REDUCTION

Section 01 35 43 - Environmental Procedures.
Section 02 41 16 - Sitework, Demolition and Removal.

Prior to mobilization to site prepare Waste Management
Workplan.

Workplan to include:

.1 Procedures for demolition of concrete, structural timber,
steel and piles

.2 Plan for transport and disposal of all items.

.3 Identify salvageable and non-salvageable items.

.4 Develop written list. Record type, composition and
quantity of various items and waste anticipated.

.5 Supervisor of waste management at site.

Develop Workplan in collaboration with all subcontractors to
ensure all waste management issues and opportunities are
addressed.

Submit copy of Workplan to Departmental Representative for

review and approval.

.1 Make revisions to Plan as directed by Departmental
Representative.

Implement and manage all aspects of Waste Management
Workplan for duration of work.

Review and revise Plan once on site and as work progresses
addressing new opportunities for diversion of waste from
landfill.

Based on waste management plan identify materials to be:
.1 Salvaged by Contractor.

.2 Sent to recycling facility.

.3 Sent to waste processing/landfill site.

.4 Disposed of in approved landfill site.
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1.4 MATERIAL SOURCE
SEPARATION PROCESS

1.5 WORKER SUPERVISION

Reduce construction waste by using practices which will

minimize waste, such as:

.1 Use of a central cutting area;

.2 Use of off-cuts for blocking and bridging elsewhere.

.3 Use of effective and strategically placed facilities on site
for storage and staging of left-over materials.

Develop and implement material separation process at
commencement of work as part of waste management.

Provide on-site facilities to collect, handle and store
anticipated, salvageable and recyclable materials.

Perform demolition and removal of existing structure
components and equipment following a systematic
deconstruction process.

Separate materials and equipment at site, carefully
dismantling and stockpiling alike items for the following
purposes:

.1 Salvaging reusable items not needed in project which
Contractor may sell to other parties. Sale of such items
not permitted on site.

.2 Sending to local approved disposal facility.

.3 Sending to regional approved disposal facility.

Establish methods whereby hazardous and toxic waste
materials, and their containers, encountered or used in the
course of work are properly isolated, stored on site and
disposed of in accordance with applicable laws and
regulations from authorities having jurisdiction.

Provide adequate training to workforce, to emphasize
purpose and worker responsibilities in carrying out the Waste
Management Plan.
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1.6

DISPOSAL REQUIREMENTS

1.7

CERTIFICATION OF
MATERIAL DIVERSION

.2 Waste Management Coordinator: designate full-time person
on site, having knowledge of the purpose and content of
Waste Management Plan to:

.1 Oversee and supervise waste management during work.

.2 Provide instructions and directions to all workers and
subcontractors on waste reduction, source separation and
disposal practices.

.3 Post a copy of Plan in a prominent location on site for review
by workers.

.1 Disposal of waste, volatile materials, mineral spirits, oil, paint,
or unused preservative material into waterways, storm, or
sanitary sewers is prohibited.

.2 Dispose of waste only at approved waste processing facility
or landfill sites approved by authority having jurisdiction.

.3 Contact the authority having jurisdiction prior to
commencement of work, to determine what, if any,
demolition and construction waste materials have been
banned from disposal in landfills and at transfer stations.
Take appropriate action to isolate such banned materials at
site of work and dispose in strict accordance with provincial
and municipal regulations.

.4 Transport waste intended for landfill in separated condition,
following rules and recommendations of Landfill Operator in
support of their effort to divert, recycle and reduce amount
of solid waste placed in landfill.

.5 Collect, bundle and transport salvaged materials to be
recycled in separated categories and condition as directed by
recycling facility. Ship materials only to approved recycling
facilities.

.1 Prior to removal, verify the number of piles to be removed
and report to the Departmental Representative. Confirm the
number of piles once removed.
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.2 Submit to Departmental Representative copies of certified
weigh bills from authorized waste processing sites and sale
receipts from recycling/reuse facilities confirming receipt of
building materials and quantity of waste diverted from
landfill.

.3 Compare actual quantities with projections made in Waste
Management Plan.

END OF SECTION 01 74 21



