



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave. Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6
Bid Fax: (780) 497-3510

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6

Title - Sujet GOCB Flooring & Fire Separations	
Solicitation No. - N° de l'invitation EW038-190845/A	Amendment No. - N° modif. 001
Client Reference No. - N° de référence du client PSPC	Date 2018-08-07
GETS Reference No. - N° de référence de SEAG PW-\$PWU-066-11410	
File No. - N° de dossier PWU-8-41059 (066)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2018-08-14	Time Zone Fuseau horaire Mountain Daylight Saving Time MDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Lee, Mony	Buyer Id - Id de l'acheteur pwu066
Telephone No. - N° de téléphone (780) 224-6675 ()	FAX No. - N° de FAX (780) 497-3510
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

SOLICITAITON AMENDMENT No. 001

The following question and answer are address to the specifications for clarification purposes only.

Question 1. Is existing electrical and mechanical equipment to be upgraded or removed prior to installation of new Gypsum Wall Board in Boiler Room?

Answer: See attached addendum 001.

Question 2. What is to be done to cracked interior wall and trim adjacent to windows that are to be replaced?

Answer: The consultant is asking to what extent are they to repair windows and adjacent finishes following replacement – the answer is to replace any damaged elements and make good all adjacent finishes after installation of new windows, including replacement of new trim or other elements and repair to drywall cracks or paint damage.

See attached site visit attendance register.

All other terms and conditions of the Invitation to Tender remain unchanged.

Addendum 001:Aug, 02nd, 2018

Fort Simpson GOCB Carpet Replacement & Fire Rating Upgrade

R.015992.489 (CARPET REPLACEMENT)

R.015992.626 (FIRE RATING CODE UPGRADE)

To all bidders

- This addendum shall be read in conjunction with the requirements, drawings and specifications provided for the previously-released tender of July 20th, 2018
- Where inconsistent with the above, Addendum 1 shall govern.
- Addendum 1 forms an integral part of the tender or proposal bid and contract and shall be included therein.

Addendum Instructions

Contractor is to include the temporary removal of mechanical/electrical equipment, shelving, sink, and conduit etc. which has been mounted on the boiler room side of the new P1 wall, in order to install the new 2-ply rated gypsum wall board on the P1 walls.

The contractor is to keep all electrical service operational and boiler room functions operational, where this is not possible, the contractor is to contact the Department representative to schedule a time for this to take place after hours. Photos of the existing site conditions is in the appendix of this document.


Contractor to reinstall all equipment, shelving, sink, and conduit that had been temporarily removed onto new P1 wall.

End of Addendum 001

Sincerely,

A handwritten signature in dark ink, appearing to read "Peter D. Gillis", with a horizontal line extending from the end of the signature.

Peter D. Gillis | Dipl. Arc. Technology
Architectural Tech, Guy Architects



1. Sink shelf and electrical equipment



2. Insulated piping, misc. wiring



3. Insulated piping and valves



4. Miscellaneous wiring



5. Electrical equipment



6. Emergency lighting

Page 1 of 7