



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving - PWGSC / Réception des soumissions
– TPSGC

11 Laurier St. / 11, rue Laurier

Place du Portage, Phase III

Core 0B2 / Noyau 0B2

Gatineau

Quebec

K1A0S5

Bid Fax: (819) 997-9776

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution

Marine Emergency Response Division/Division des
Interventions en cas d'urgence maritime
Centennial Towers 7th Floor - 7W11
200 Kent Street
Ottawa
Ontario
K1A0S5

Title - Sujet Mooring Equipment & Anchors	
Solicitation No. - N° de l'invitation F7047-180027/A	Amendment No. - N° modif. 003
Client Reference No. - N° de référence du client F7047-180027	Date 2018-08-14
GETS Reference No. - N° de référence de SEAG PW-\$ERD-004-26911	
File No. - N° de dossier 004erd.F7047-180027	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2018-08-28	Time Zone Fuseau horaire Eastern Daylight Saving Time EDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Weil, Ashley	Buyer Id - Id de l'acheteur 004erd
Telephone No. - N° de téléphone (613) 292-3550 ()	FAX No. - N° de FAX () -
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

SOLICITATION AMENDMENT 003

This Amendment is raised to:
(a) Revise the Solicitation.

The bid must take into account the following information:

Part 1. Revisions

Revision 2

In Part 7 of the bid solicitation "Resulting Contract Clauses", DELETE article 7.4.2 "**Delivery Points**" in its entirety and INSERT the following:

"7.4.2 Delivery Date

All the deliverables must be received on or before the dates indicated in Schedule B, Deliveries.

7.4.2.1 Delivery Points

Delivery of the requirement will be made to delivery point(s) specified at Schedule B (Deliveries) of the Contract and as directed by the Contracting Authority."

Revision 3

In Schedule B, DELETE Table "1. Deliveries" in its entirety and INSERT the following:

"1. Deliveries

Item # ¹	Description ¹	Destination ²	Quantity	Requested Delivery Date ³	Required Delivery Date ⁴
1	Anchor Bridle Assembly	Québec City, QC	4	October 1, 2018	October 29, 2018
2	Chain Assembly (27.5 m length)	Québec City, QC	5	October 1, 2018	October 29, 2018
3	Chain Assembly (18.5 m length)	Québec City, QC	10	October 1, 2018	October 29, 2018
4	Buoy Bridle Assembly	Québec City, QC	10	October 1, 2018	October 29, 2018
5	Shackle Assembly	Québec City, QC	30	October 1, 2018	October 29, 2018
6	Anchor (4000 kg)	Québec City, QC	4	October 1, 2018	October 29, 2018
7	Anchor (3500 kg)	Québec City, QC	8	October 1, 2018	October 29, 2018
2	Chain Assembly (27.5 m length)	Sorel, QC	30	October 1, 2018	October 29, 2018
3	Chain Assembly (18.5 m length)	Sorel, QC	3	October 1, 2018	October 29, 2018
4	Buoy Bridle Assembly	Sorel, QC	25	October 1, 2018	October 29, 2018
5	Shackle Assembly	Sorel, QC	70	October 1, 2018	October 29, 2018
6	Anchor (4000 kg)	Sorel, QC	10	October 1, 2018	October 29, 2018
Item # ¹	Description ¹	Destination ²	Quantity	Required Delivery Date ⁴	
1	Anchor Bridle Assembly	Québec City, QC	4	By February 28, 2019	
2	Chain Assembly (27.5 m length)	Québec City, QC	5	By February 28, 2019	
3	Chain Assembly (18.5 m length)	Québec City, QC	13	By February 28, 2019	
4	Buoy Bridle Assembly	Québec City, QC	10	By February 28, 2019	
5	Shackle Assembly	Québec City, QC	30	By February 28, 2019	
6	Anchor (4000 kg)	Québec City, QC	4	By February 28, 2019	

Item # ¹	Description ¹	Destination ²	Quantity	Required Delivery Date ⁴
7	Anchor (3500 kg)	Québec City, QC	8	By February 28, 2019
1	Anchor Bridle Assembly	Sorel, QC	3	By February 28, 2019
2	Chain Assembly (27.5 m length)	Sorel, QC	30	By February 28, 2019
3	Chain Assembly (18.5 m length)	Sorel, QC	2	By February 28, 2019
4	Buoy Bridle Assembly	Sorel, QC	20	By February 28, 2019
5	Shackle Assembly	Sorel, QC	70	By February 28, 2019
6	Anchor (4000 kg)	Sorel, QC	10	By February 28, 2019
7	Anchor (3500 kg)	Sorel, QC	6	By February 28, 2019
1	Anchor Bridle Assembly	Québec City, QC	2	By September 30, 2019
2	Chain Assembly (27.5 m length)	Québec City, QC	5	By September 30, 2019
3	Chain Assembly (18.5 m length)	Québec City, QC	10	By September 30, 2019
4	Buoy Bridle Assembly	Québec City, QC	10	By September 30, 2019
5	Shackle Assembly	Québec City, QC	30	By September 30, 2019
6	Anchor (4000 kg)	Québec City, QC	4	By September 30, 2019
7	Anchor (3500 kg)	Québec City, QC	4	By September 30, 2019
1	Anchor Bridle Assembly	Sorel, QC	2	By September 30, 2019
2	Chain Assembly (27.5 m length)	Sorel, QC	30	By September 30, 2019
3	Chain Assembly (18.5 m length)	Sorel, QC	2	By September 30, 2019
4	Buoy Bridle Assembly	Sorel, QC	20	By September 30, 2019
5	Shackle Assembly	Sorel, QC	70	By September 30, 2019
6	Anchor (4000 kg)	Sorel, QC	10	By September 30, 2019
7	Anchor (3500 kg)	Sorel, QC	4	By September 30, 2019
2	Chain Assembly (27.5 m length)	Québec City, QC	5	By February 29, 2020
3	Chain Assembly (18.5 m length)	Québec City, QC	10	By February 29, 2020
4	Buoy Bridle Assembly	Québec City, QC	10	By February 29, 2020
5	Shackle Assembly	Québec City, QC	30	By February 29, 2020
6	Anchor (4000 kg)	Québec City, QC	1	By February 29, 2020
2	Chain Assembly (27.5 m length)	Sorel, QC	30	By February 29, 2020
4	Buoy Bridle Assembly	Sorel, QC	20	By February 29, 2020
5	Shackle Assembly	Sorel, QC	70	By February 29, 2020
6	Anchor (4000 kg)	Sorel, QC	10	By February 29, 2020
3	Chain Assembly (18.5 m length)	Québec City, QC	10	By September 30, 2020
4	Buoy Bridle Assembly	Québec City, QC	5	By September 30, 2020
5	Shackle Assembly	Québec City, QC	30	By September 30, 2020
2	Chain Assembly (27.5 m length)	Sorel, QC	25	By September 30, 2020
4	Buoy Bridle Assembly	Sorel, QC	20	By September 30, 2020
5	Shackle Assembly	Sorel, QC	70	By September 30, 2020
6	Anchor (4000 kg)	Sorel, QC	7	By September 30, 2020

Notes: (Table 1. Deliveries, Schedule B)

1. Refer to Schedule A for more item details.
2. Destination addresses will be provided upon contract award in Section 2 below.
3. Canada **requests** for the Contractor to deliver the required quantity of the item on or before the requested date specified.
4. The required quantity of the item must be received by Canada on or before the delivery date indicated.

”

Solicitation No.
F7047-180027/A

Amd. No.
003

Buyer ID
004erd

Client Ref. No
F7047-180027

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.