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RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Réception des soumissions - TPSGC / Bid Receiving - 
PWGSC
1550, Avenue d'Estimauville
1550, D'Estimauville Avenue
Québec
Québec
G1J 0C7

CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
Time Zone

MODIFICATION DE L'INVITATION  
02:00 PM
2018-08-21

Fuseau horaire
Heure Avancée de l'Est
HAE

Specified Herein - Précisé dans les présentes

Destination: Other-Autre: 

FAX No. - N° de FAX

(418) 648-2209

Issuing Office - Bureau de distribution

TPSGC/PWGSC
601-1550, Avenue d'Estimauville
Québec
Québec
G1J 0C7

indicated, all other terms and conditions of the Solicitation

The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.

Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet
Recommissioning DP4 - Amundsen
Solicitation No. - N° de l'invitation

F3756-18N044/A

Client Reference No. - N° de référence du client

F3756-18N044
GETS Reference No. - N° de référence de SEAG

PW-$QCL-036-17397

File No. - N° de dossier

QCL-8-41014 (036)

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.

Plant-Usine:

Address Enquiries to: - Adresser toutes questions à:

Gagnon, Mathieu

Telephone No. - N° de téléphone

(418) 649-2883 (    )

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

qcl036
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address

Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur

Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm

(type or print)

Nom et titre de la personne autorisée à signer au nom du fournisseur/

de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2018-08-16
Date 

009
Amendment No. - N° modif.
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Please amend the above mentioned bidding solicitation with the changes here below in relation to 
the Solicitation closing date and the Vessel viewing.

Item 1 – Section 2.7 – Proposed Work Period, Part 2 of the Solicitation to Tender.

Eliminate Section 2.7 – Proposed Work Period, of Part 2, of the Solicitation to Tender.

Replace it with the following Section 2.7:

2.7 Proposed Work Period
Work is to commence and be completed as follows:

Fall 2018 Work Period
Start: September 11th, 2018 or as per ship’s availability. (At the earlier date.)
End: October 21st, 2018 or 5 weeks after ship being made available by CCG

Spring 2019 Work Period (for items 7 and 8 only)
Start: April 1st, 2018 or as per ship’s availability. (At the earlier date.)
End: June 1st, 2018 or 5 weeks (maximum) after ship being made available by CCG

The Bidder agrees through submission of its response to the bid solicitation that the above time frame 
provides an adequate period to perform the subject work and absorb a reasonable amount of unscheduled 
work; and further, that they have sufficient material and human resources allocated or available to complete 
the subject work and a reasonable amount of unscheduled work within the Work period.

Item 2 – Section 4.2 – Work Period, Part 7 of the Solicitation to Tender.

Eliminate Section 4.2 –Work Period, of Part 7, of the Solicitation to Tender.

Replace it with the following Section 4.2:

4.2 Work period
Work is to commence and be completed as follows:

Fall 2018 Work Period
Start: September 11th, 2018 or as per ship’s availability. (At the earlier date.)
End: October 21st, 2018 or 5 weeks after ship being made available by CCG

Spring 2019 Work Period (for items 7 and 8 only)
Start: April 1st, 2018 or as per ship’s availability. (At the earlier date.)
End: June 1st, 2018 or 5 weeks (maximum) after ship being made available by CCG

The Contractor agrees that the above time frame provides an adequate period to perform the subject 
work and absorb a reasonable amount of unscheduled work; and further, that it has sufficient material 
and human resources allocated or available to complete the subject work and a reasonable amount of 
unscheduled work within the Work Period. 
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Item 3 – Item 7 – Accommodation Ladders’ 5-Year Inspection, of Statement of Work, of the 
Solicitation to Tender

Please note that the work related to Article 7 – Accommodation Ladders’ 5-year Inspection, must be done 
in the spring. Bidders must consider the mobilization costs for the spring period in their bids.
 
 

Item 4 – Item 8 – Barge Davit’s 5-Year Inspection, of Statement of Work, of the Solicitation to 
Tender

Please note that the work related to Article 8 – Barge Davit’s 5-year Inspection, must be done in the 
spring. Bidders must consider the mobilization costs for the spring period in their bids.
 
 

Item 5 – Item 16 – Alternator Collector Machining, of Statement of Work, of the Solicitation to 
Tender

Please note that the work related to Item 16 – Alternator Collector Machining, is cancelled. Bidders must 
indicate “CANCELLED” in appendix 1 of Annexe of the Solicitation to Tender, on the related line item.
 
 
 

All other terms and conditions of the invitation to tender remain the same.


