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Part 1 General

1.1 SHOP DRAWINGS AND PRODUCT DATA

.1 Submit shop drawings and product data for cabinets in accordance with Section 01 33 00 
- Submittal Procedures.

Part 2 Products

2.1 JUNCTION AND PULL BOXES

.1 Welded steel construction with screw-on flat covers for surface mounting.

.2 Covers with 25 mm minimum extension all around, for flush-mounted pull and junction 
boxes.

Part 3 Execution

3.1 JUNCTION, PULL BOXES AND CABINETS INSTALLATION

.1 Install pull boxes in inconspicuous but accessible locations.

.2 Mount cabinets with top not higher than 2 m above finished floor.

.3 Only main junction and pull boxes are indicated. Install pull boxes so as not to exceed 30 
m of conduit run between pull boxes.

3.2 IDENTIFICATION

.1 Provide equipment identification in accordance with Section 26 05 00 - Common Work 
Results - Electrical.

.2 Install size 2 identification labels indicating system name voltage and phase.
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