SOLICITATION F1782-18C938/A — STATEMENT OF WORK SUPPLEMENT — REVISION 00

This Supplement is raised to:

1) Address questions raised by industry.

2) Present comments made by Canada; and
3) Revise the Statement of Work document.

This version of the Solicitation F1782-18C938/A — Statement of Work Supplement supersedes all previous versions of the Solicitation F1782-18C938/A —
Statement of Work Supplement. If previously raised questions remain unanswered, please resubmit them by e-mail to the Contracting Authority.

Updates to this Supplement since the last version are in green text.

This Supplement affects the content of the Solicitation and its associated documents.
The bid must take into account:

1) The Solicitation documents available from the Government Electronic Tendering System at https://BuyandSell.gc.ca/procurement-data/tenders;
2) This Statement of Work Supplement; and
3) The documentation referenced within the Solicitation documents including this Statement of Work Supplement.

A. Questions and Answers
Item Specification Question Answer Date
Reference
1 Annex A, S1.3 Is vessel heating included in the Electrical Power requirement | Yes, vessel heating is included in this amount. September 5,
for 10,000 kWh for the work period? The final power consumption total shall be 2018
prorated and adjusted up or down by PSPC 1379
action. The Contractor must heat the facility as
per SOW and this cost is not included in the
10000kwh number.
2 Annex A, 11.2 | What will be the regulatory organization for this refit? Transport Canada is the designated Regulatory September 5,
Organization for this specific docking 2018
3 Appendix A, Why is the Appendix A marked as ‘Draft’? This is an error and the Appendix A should not be | September 5,
General designated ‘Draft’. This has been corrected. 2018
4 Appendix A, C.5 | Can you provide further details as to the fabrication Fire rated laminated on the exterior and interior September 5,
requirements for the furniture? Is the furniture to be marine | surfaces applied over 18 mm plywood core. 2018
grade? Aluminum extrusion edging with slam latch
hardware as per the finishing schedule.
5 Appendix A, C.9 | Can Canada provide the qualifications of a ‘equivalent’ crane? | The crane must be a Fassi M40.1.14 built for September 5,
Marine Application or equivalent. Equivalent 2018

means it must be of within 5 percent of its
weight and capacity and meet the H2B3



https://buyandsell.gc.ca/procurement-data/tenders

Standard. Equivalent means the crane must be
coated on the inside of the load arm and boom
extension and have stainless steel fittings.

6 Appendix A, C.9 | Can Canada provide the qualifications of a ‘equivalent’ tow The equivalency must be manufactured from September 5,
reel? 6061 Aluminium and powered by 24 volt with the 2018
capacity to reel in the 300’ of 7/8” rope while the
vessel is making way at 5 knots. The electric
motor must be suitable for installation in a wet
environment and rated for continuous service.
The reel must be large enough to fit the specified
length of rope currently carried by vessel.

7 General Can bidders access a 360 degree walk thru pictorial on Vakta? | Yes, bidders are made aware that the walk thru September 5,
was made June 2018 and is provided for 2018
reference use only. The web site is
https://players.cupix.com/p/hPWMaGyj

9 11.10.C Does Canada require the entire deck area to be sand blasted No Canada only requires 4 areas of 1 square September 5,

and coated meter to be repaired. Additional areas must be 2018
repaired if the coatings have been damaged by
welding or other work.
10 Appendix A The drawings indicate a “spray knocker” however there is not Yes Canada is currently having a structural September 5,
Refit Overview | one currently fitted on the vessel nor any drawings for drawing created and will have it to the bidders by 2018
Dwgs construction. Does Canada want a spray knocker installed on | September 7%,
the hull?
11 Appendix A Can Canada clarify the tow line requirements and if the tow The Contractor must remove the existing tow line | September 5,
C93 line is to be cfm? and inspect it with the TA if the rope is found to 2018
be deficient a new line is to be purchased thru
PSPC 1379 action.
12 Drawing 1178 — | Refit Overview show a new deck box, does Canada require a No Canada has purchased and installed a new September 5,
Refit Overview | new deck box? deck box. The deck box will be removed by 2018
Canada prior to the work period.
13 Appendix A Does Canada require a still inlay strip of 2” wide steel on the Yes, the existing design has the 2” wide steel September 5,
C5.1 inboard and outboard side of the new chart table top similar to | strips under the countertop. Canada requires this 2018
the existing chart table top? strip on the outboard and inboard side of the table
3” in from the sides. This allows magnets to hold
down paper.

14 Appendix A Does Canada require one additional emergency light in the Yes, The must be connected to the one shown in | September 5,
1178-601 Head and one additional light above the staircase leading to the drawing and come on with a loss of AC 2018
Reflective the accommodations? power. The must be the same light as per the

Ceiling Plan 1178 — Finishing Schedule.
15 SOwW 11.8 Does Canada require the oak rubbing strakes and forward Canada requires the rubbing strakes to be September 5,

rubber rubbing strakes removed prior to sandblasting the hull?

unbolted from both the port and stb side. The oak
boards are to be sanded and painted flat black
with 3 coats of stain. The Contractor must bolt the

2018



https://players.cupix.com/p/hPWMaGyj

rubbing strakes back in place after sandblasting
and hull coatings are complete. The forward
rubbing strake is to remain in place and protected
from sand blasting.

16 Appendix A Does Canada require carpet in the accommodation space as No Canada now requires Armstrong Safety Zone | September 5,
C.6.1 per the Finishing Schedule? Tile in slate grey (or equivalent). 2018
www.armstrongflooring.com/pdbupimages-
flr/210516.pdf
17 Appendix A Does Canada require the existing March pumps relocated No the pumps can stay where they are. September 5,
18 SOW 11.10.C | Does Canada require the 10 removable railings sandblasted Yes the Contractor must remove the 10 railings September 5,
and recoated? and sand blast them to SPSC-6 and recoat them 2018
as per Interspec “Superstructure Repair”
19 Appendix A Does Canada wish to modify the bunk fronts? Yes, Canada requires the contractor to simplify September 5,
D.8.2 the aft port bunk design by build a solid front 2018
instead of the shown opening and mesh. The
contactor must not fasten the top of the bunk to
allow storage below.
20 Does Canada require an additional 4” vent? Yes, Canada requires the contractor to cut a hole | September 5,
into the deck and weld a 4” aluminum pipe with a 2018
goose neck into the deck at forward of frame 18
port side and install a 24 volt constant duty EBM
PAPST 7114N fan for the purpose of ventilating
the space as per findings of an OSH audit. The
Contractor must pull new wire to panel D-DC1.
There must be an off/on switch located on the
enclosed bridge.
21 Appendix A Does Canada require new mattress for the bunks? Yes Canada requires 4 “Royal Foam” firm or September 5,
Finishing equivalent of 6” thickness with a zipper cover 2018
Schedule made of “sunbrella” in Marine Blue. The
mattresses must be made to fit the 4 bunks in the
forward accommodation.
22 Deck Sandblast | Does Canada require the non-coated aluminum bollards No these are not required to be coated. They September 5,
painted? must be protected from sand blast grit. 2018
23 11.9.C Does Canada Require the decals renewed on the hull? Yes as per SOW Canada requires decals of the September 5,
same size and quality installed after coatings. 2018
24 Drawing 1178- | Who supplies the mast? The mast has already been installed on the September 5,
Refit Overview vessel. 2018
Page 1
25 1178-Refit The drawings states to relocate the Saab R4 and Furuno Canada will remove these items and replace September 5,
Overview Page | Multi-display. Who moves these items? them. If Canada finds they require additional wire 2018
2 to reach the new location Canada will raise a
1379 and ask the Contractor to pull new wire.
26 Drawing 1178- | The drawing states that new smoke and gas detectors are No Canada removes this requirement. September 5,

Refit Overview
Page 2

required in is this true?

2018



http://www.armstrongflooring.com/pdbupimages-flr/210516.pdf
http://www.armstrongflooring.com/pdbupimages-flr/210516.pdf

27 Is the contractor required to coat any heat effected or new Yes the contractor must complete the repairs in September 5,
material added to the deck structure? accordance with the Interspec. The Contractor is 2018
required to repair any damaged areas as per the
General Notes
28 1178-Structure | Does Canada require the area around the aft door to be No the area is to be hand tooled to avoid sand September 5,
sheet 1 of 5 sandblasted? ingress into the wheel house. The coating system 2018
section 1 —4B. is to be applied as per the Interspec “Super
Structure Repair”. The Contractor must bid on
hand tooling 2 square meters of area.
29 Appendix A Can Canada better define how much 3™ party weld inspection | Canada will hire and direct the 3" party inspector | September 5,
E.24 is required? directly. Canada will amend E.2.4 2018
30 11.10 Do the windows require removal for sandblasting? No the window may remain in place. The September 5,
Contractor must ensure they are protected from 2018
mechanical damage during the work period.
31 11.4 Does Canada require the fuel tank fuel level filled back up No the Contractor must return the vessel empty of | September 5,
after the tank inspections are completed? fuel. 2018
32 General Are the drawings available in AUTOCAD? Yes Canada will make the AUTOCAD versions of | September 5,
drawings contained within the drawing package in 2018
AUTOCAD to the successful bidder.
33 What is the minimum height the vessel can be stripped down As per the SOW the Contractor is not able to September 5,
to? remove the wheel house to lower its overall 2018
height. Canada has provided drawings which are
deemed to be accurate. The Contractor is
responsible to remove and reinstall any
interference items in order to lower the vessels
overall height. Prior to any removal of electronics
the Contractor and Coast Guard Electronic
Technicians will verify correct function to the TA
any deficiencies will be noted. The Contractor
must reinstall and test all equipment in the
presence of the TA any new deficiencies to be
corrected by the Contractor. Canada will remove
the 4 antenna on the wheel house top.
34 Appendix A Is Pex allowed for plumbing? Yes. If the Contractor uses Pex it must be September 5,
c.1.17 coloured blue for cold and red for hot. 2018
35 Appendix A Can the Contractor order the cabinetry before strip out? The Contractor must assume that the drawings September 5,
provided are accurate. The Contractor must 2018
immediately after strip out verify that the cabinetry
will fit in order to make any changes. Any
changes required in cabinetry will be thru PSPC
1379 action.
36 Solicitation Is bonding required for this requirement? No, the bidders do not need to obtain bid bonds September 5,

or contract financial security.

2018




B. Comments
Item | Reference Comment Date
C. Revisions to the Statement of Work document
Item | Reference Remove Insert Date
1 Appendix A | Contractor is to pull back and re use existing wire on The Contractor must move the existing JB that feeds the | September 5,
D.7.3 windlass on the foredeck. If the wire is found to be too windlass forward and to the port side to clear the bump 2018
short or unsuitable, a PSPC 1379 will be raised. out into the collision bulkhead. The existing positive to
the windlass is to be relocated into the JB and new wires
from the JB to the windlass are to be installed.
2 Appendix A | Contractor must build and install a new stagnation fence The Contractor must construct a cage around the September 5,
D.6.10 built of aluminum angle and expanded metal behind new | compressors of aluminum angle and expanded metal to 2018
AC unit thru hull fittings to ensure adequate flow at protect personnel from contacting the compressors.
cruising speeds.
3 Appendix A | The Contractor is to relocate the fuel cut-off switch as The Contractor is to retain the mechanical fuel shut offs September 5,
D77 required to suit interior modifications. in the galley. Electrical switches are to be placed above 2018
them.
4 Appendix A | The Contractor must add new smoke and gas detectors in | Canada removes this requirement September 5,
D.7.8 the galley (see ref. 1178 Refit Overview sheet 3) and 2018
clarified at viewing
5 Appendix A | The Contractor may need rewire the fire panel due to The Contractor must remove the Notifier panel in the September 5,
D.7.10 moving of the DC panel and relocating the galley. This will | auxillary machine space for reinstallation after the hot 2018
be clarified at the viewing. work has been completed. The Contractor must reinstall
upon completion of work. If the Notifier panel requires
to be move or new wires it will be actioned thru PSPC
1379 action
6 Appendix A | The Contractor may need rewire the electrical controllers | The Contractor must remove the 4 white boxes marked September 5,
D.7.11 and other associated electrical components located in the | as ZF controls, the Mather control Junction Box and Bilge 2018

forward machinery space. This will be clarified at the
viewing.

Void Pump Switch and Search Light Power Supply. After
hot work is completed these boxes must be reinstalled
into the new bulkhead bump out. Any wire that is found
to short is to be actioned thru PSPC 1379 action”. The
Contractor is cautioned to ensure all wires are labeled




and carefully removed as the ZF boxes control the
vessels propulsion.

sandblast

8 Appendix A | The Contract must hire a third party CWB qualified weld Canada will hire a 3™ party contractor and pay them September 5,
E.2.4 inspector to inspect fuel tank and structural welds directly. The Contractor must inform the TA upon 2018

including crane base. Weld testing to be done in the completion of the tanks, collision and aux machine room
presence of the TA. The third party must furnish a report | completion and Canada will direct the 3™ part
with photos of each test to the Contractor and the inspection. Canada removes line E.2.4
Contractor must attach the third party report to their QA
document.

9 11.4.C.6 Does Canada require CFM Nitrile gaskets for their fuel No the SOW is incorrect and Canada requires CFM Viton September 5,
tanks? gaskets. The word Nitrile has been replaced by Viton 2018

10 | Appendix A | Contractor must relocate existing March LC-3P-MD pumps | Line Removed

6.9 (see ref. drawing 11778-HVAC Systems) into existing

space.

11 11.10 Updated section, removes requirement for a full deck Changed to spot repair and one overall coat. September 5,

2018

ALL OTHER INSTRUCTIONS, TERMS AND CONDITIONS REMAIN UNCHANGED.




