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NOTES:

1. ALL SHEETPILE INSTALLED ABOVE WATER LEVEL
TO REMAIN PERMANENTLY. CUT SHEETPILE
DOWN TO 0.4m BELOW FINISHED GRADE.
BACKFILL AND COMPACT WITH SUITABLE SITE
MATERIAL FLUSH WITH FINISHED GRADE.

2. NO STOCKPILING AT TOP OF BANK.
3. INSTALL NEW RIPRAP WHERE SHOWN ON CO10.

4. FISH AND HABITAT PROTECTION: RESTRICTION
PERIOD OF WORK IN WATER IS FROM MARCH
15 TO JULY 15. CONSTRUCTION AND
DEWATERING OF COFFERDAM TO BE
UNDERTAKEN OUTSIDE OF THIS PERIOD.

5. TOPOGRAPHY CONTOURS BASED ON SURVEYS
AND FIELD MEASUREMENTS BY OTHERS IN
2012. NO BATHYMETRIC INFORMATION PROVIDED.
LAKE AND RIVER BOTTOM ELEVATIONS ARE
INTERPRETED BASED ON TESTHOLE DATA
COMPLETED BY DOWNUNDER GEOTECHNICAL IN
2017.

6. CONTRACTOR TO MAKE TOPOGRAPHIC AND
BATHYMETRIC RECORD OF ALL SLOPES TO BE
RESTORED (ABOVE AND BELOW WATER LEVEL)
PRIOR TO THE COMMENCEMENT OF
CONSTRUCTION. SURVEYS TO BE CONDUCTED
TO GEODETIC REFERENCE WITH 0.01m
ACCURACY FOR TOPOGRAPHY AND 0.01m
(HORZ.) 0.1m (VERT.) ACCURACY FOR
BATHYMETRY. 5m (MAX.) BETWEEN SECTIONS,
1.5m (MAX) BETWEEN POINTS. SUBMIT SURVEYS
TO THE ENGINEER FOR REVIEW BEFORE
RESTORATION. RESTORED SHORELINES TO HAVE
EXISTING SLOPES REINSTATED.

7. STACKSTONE SHALL BE CAREFULLY REMOVED,
STORED AND REINSTALLED. THE CONTRACTOR

SHALL BE RESPONSIBLE TO REPLACE ANY
DAMAGED STONES.
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