SOLICITATION F1782-18C922/A — STATEMENT OF WORK SUPPLEMENT — REVISION 00

This Supplement is raised to:

1) Address questions raised by industry.

2) Present comments made by Canada; and
3) Revise the Statement of Work document.

This version of the Solicitation F1782-18C922/A — Statement of Work Supplement supersedes all previous versions of the Solicitation F1782-18C922/A —

Statement of Work Supplement. If previously raised questions remain unanswered, please resubmit them by e-mail to the Contracting Authority.

Updates to this Supplement since the last version are in green text.

This Supplement affects the content of the Solicitation and its associated documents.
The bid must take into account:

1) The Solicitation documents available from the Government Electronic Tendering System at https://BuyandSell.gc.ca/procurement-data/tenders;
2) This Statement of Work Supplement; and
3) The documentation referenced within the Solicitation documents including this Statement of Work Supplement.

A. Questions and Answers
Item Specification Question Answer Date
Reference
1 11.2 11.2A specifies 16 hours for the NDT technician. 11.2C Two, 8-hour days are required. September
C1 Statement of Work, C.1 specifies one (2) eight (8) hour 2612018
days. Please clarify what to allow for.
2 11.4 The specification C.1.8 direct contractor to apply one overall This is a typo and the contractor must apply 2 September
C.1.8 coat of Interthane 990 to the top sides. The International Touch up Coats. 2612018
Paint specification directs the contractor to apply 2 TU (Touch
Up coats). Which is correct?
3 11.12 11.12A Please confirm all valves listed are to be unbolted and | Yes, they all need to be unbolted and removed September
removed from the vessel. by the Contractor. 2612018
4 11.16 ITT 6-10 requires perspective contractors be certified as Pre qualified weld procedures are accepted for September
follows: the installation of the Blister. The RO (ABS) will 2612018

6-10 Welding Certification - Bid

1. Welding must be performed by a welder certified by the
Canadian Welding Bureau and in accordance with the
requirements of the following Canadian Standards Association
(CSA) standards:

a. CSA W47.1-09, Certification of Companies for Fusion
Welding of Steel (Minimum Division Level 2.1); and,

require the procedures to be submitted before
the work is conducted. If ABS wants different
procedures they will be done through PSPC work
arising procedures.



https://buyandsell.gc.ca/procurement-data/tenders

b. CSA W47.2-11, Certification of Companies for Fusion
Welding of Aluminum (Minimum Division Level 2.1).

Spec. 11.16 C.2.6 states: RO’s accept welder performance and
welding procedure testing to CSA Standards for steel and
aluminum. To be accepted, Welding Procedure Specifications
and supporting Data Sheets must be tested and have
Procedure Qualification Records (PQR) meeting the technical
intent of IACS W28.

Spec. 11.16 C2.7 states: Welding procedures approved by the
CWB on the sole basis of CSA Standard W59 pre-qualified
joints for steels are not accepted by ROs. As such, for CCG
vessels maintained in-class by a RO, the contractor must use
weld procedures supported by PQRs for joining steel, unless
otherwise accepted by the attending RO Surveyor.

Please clarify whether pre-qualified CWB weld procedures
and existing CWB certifications in place, as required in the
ITT, are acceptable for the installation of the transducer
fairing.

12.1 Sea Trials: 12.1A. A2 specifies the contractor to allow for 4 The Jastram FSR is only required for the Dock September
hours alongside for dock trials. Trials. 2612018
12.1C. C.2, C.3, C.4 directs the contractor to allow for an eight
hour sea trial and allow for the attendance of the Rolls Royce | Both of the RR FSR’s will be required for the dock
FSR and the Jastram FSR. It is likely the dock trials will be trials and sea trials.
undertaken on the day preceding sea trials. Will the FSRs
specified be required to attend the dock trials to ensure their
equipment is operating correctly prior to attending the sea
trials? This especially applies to the Jastram FSR, who are not
specified to attend the vessel for any other work, except sea
trials.

12.3 12.3C.C3.5 directs contractor to supply a Rolls Royce control The Rolls Royce controls engineer is required for September
engineer for one 10 hour day. two, 8-hour days, which includes one day for sea 26" 2018

Spec. 12.3C.3.1 directs contractor to allow for attendance of
the Rolls Royce control FSR for two eight hour days, including
one day for sea trials. Which is correct?

trials.




7 12.1 12.1C. C3 specifies the contractor to allow for the attendance | Contractor is to allow for 1 Rolls Royce September
of the Rolls Royce FSR for an 8 hour sea trial. Spec. mechanical FSR and 1 Rolls Royce controls FSR to 2612018
12.3C.C3.5 directs contractor to supply a Rolls Royce control attend the one day, eight-hour sea trial
engineer for one 10 hour day.

Spec. 12.3C.3.1 directs contractor to allow for attendance of
the Rolls Royce control FSR for two eight hour days, including
one day for sea trials. Please confirm, contractor to allow for
two Rolls Royce FSRs to attend one eight hour sea trials. One
mechanical FSR, one control FSR

8 12.1 C.6 How much fuel will be bunkered? How long will the 29,000 Liters of fuel will be bunkered and the September
bunkering take? bunkering will take 4 hours. 2612018

9 12.3 Propeller Hubs C.3.4 directs contractor to flush and supply The Mobil 600 XP 68 is required, the DTE 10 is September
new Mobil 600XP 68 oil. incorrect. 2612018
C.4.8 directs contractor to supply and fill system with Mobil
DTE 10 Excel oil. Are there two oil systems on this vessel and
two types of oil are required?

10 15.1 D.2.2 states “Clean fresh water must be used when testing Only Bench testing will be required, it is not September
systems hydrostatically. Failure to correct leakage or inability | possible to test the bunkering system in-situ. It 26 2018
of manually operated valves to be opened and closed tightly will be tested for leaks when the vessel fuels.
by one person without mechanical assistance is
unacceptable”. What is meant by this line?

11 17.1 Who are the life raft manufacturers? The life rafts onboard are as follows: September

Two (2) Survitec Zodiac TO and one (1) Survitec 2612018
Zodiac Coastal

12 17.3 17.3.C, C.1 states “The Contractor must replace all flexible The Contractor must remove all flexible hoses September
hoses found on the crane and inside the pedestal as per table | found on the crane and inside the pedestal. The 2612018
6-5 in the manual.” Table 6-5 is a table of hose end Contractor must replace all the hoses with new
configurations with O ring part numbers. | think you mean hoses rated for 3000 PSI and must be made of
Table 6-4. This table lists 28 hose assemblies, but has no SAE 100/R12 grade with smooth cover or
descriptions for the size, hose type, end connections. Only equivalent. The hose replacement will be done
part numbers are supplied. Please provide information so we | through PSPC Work arising procedures.
can price replacement hoses.

13 15.1 For clarity, please verify the fuel bunker line is to be cut in 2 Yes, 2 cuts are required. A 2" photo is not September
places, one place over the forward end of the port engine, available. 2612018

one place over the aft end of the port main engine. The pipe
must be removed and 4 flanges are to be installed. The
specification only provides one photo which shows only the
flange pair over the forward end of the port main engine. A
photograph of the flange pair at the aft end of the port main
engine was not provided. Correct?




14 17.4 The specification calls for the shipyard to sub-contract the Bid on Davit inspection of two, 8-hour days. September
inspection work of the Lifeboat Davit to either Welin Lamby 281 2018
Ltd., or Survitec, DBC. Please advise on the duration we are
to allow for the sub-contract inspector.

15 11.3 Underwater hull P & P : Please clarify if we are to apply a full Yes a full coat of BRA 640 on the repaired spots. September
coat of BRA 640 on the repaired spots added on the The antifouling coating price should be included 2812018
underwater hull- will this be in the ‘Not separated on line 39 of the Pricing Datasheet.
out’ category on the Pricing sheet?

16 11.3 Forward machinery space - sea suction: Can Canada forward a | CCG does not have a drawing showing the September
system drawing for this, showing size of piping, length etc.? forward sea suction. 2812018

For Painting Purposes the area to be painted is 3
square meters.
17 Solicitation The estimated labour hours for the Unscheduled Work seems | The estimated labour hours has been reduced to September
Annex H excessive. Can this value be reduced? 500 hours. 2812018
18 Bidder’s Can a copy of the Bidder’s Conference minutes be provided? The minutes have been provided as part of the September
Conference document update zip file issued to the 2812018
BuyandSell.gc.ca notice page.
B. Comments
Item | Reference Comment Date
C. Revisions to the Statement of Work document
Item Reference Remove Insert Date
1 11.2. one (2) eight (8) hour day. two (2) eight (8) hour days. September 28
C1 2018
2 11.4 The Contractor must apply one overall top coat | The Contractor must apply two overall top coat (250 September 28
C.18 (250 m2) of Interthane 990 — Ral3000 Flame Red | M2) of Interthane 990 — Ral3000 Flame Red (PHX59F/A) 2018
(PHX59F/A) to the above water hull following the to the above water hull following the paint repairs.
paint repairs.
3 11.16 Welding procedures approved by the CWB on the | Welding Procedures must be pre-qualified by CWB, the | September 28
C.2.7 sole basis of CSA Standard W59 pre-qualified | contractor must use weld procedures supported by 2018
joints for steels are not accepted by ROs. As such, PQRs fgrjommg steel, u-nless otherwise stated by the
attending RO Surveyor, if the Surveyor states PQR’s are




for CCG vessels maintained in-class by a RO, the
contractor must use weld procedures supported by
PQRs for joining steel, unless otherwise accepted
by the attending RO Surveyor.

not acceptable it will be corrected by PSPC work arising
procedures.

12.1 The Jastram Engineering FSR must attend the sea | The Jastram Engineering FSR must be made available for | September 28
C4 trials to ensure the Steering Systems are Operating dock trials to ensure the steering systems are operating 2018
correctly. correctly before the commencement of Sea Trials. The
Jastram FSR is not required for the at sea trials portion.
12.3 The Contractor must sub contract to Rolls-Royce Canada The Contractor must sub contract to Rolls-Royce Canada | September 28
C.3.5 to supply a controls engineer field service representative | to supply a controls engineer field service representative 2018
to calibrate the CPP position feedback unit. The to calibrate the CPP position feedback unit.
Contractor must quote on having a Rolls-Royce Senior
Service Engineer on board for 1 10 hour day to calibrate 6
control levers in addition to the time in C.3.1.
12.3 Mobil DTE 10 Excel. Mobil 600XP 68 or equivalent. September 28
C.4.8 2018
15.1 Clean fresh water must be used when testing | Clean Fresh water or system fluid must be used when September 28
D.2.2 Systems hydrostatica”y. Failure to correct |eakage testing the systems hydrostatically. They Hydrostatic 2018
or inability of manually operated valves to be tesft will be.conducted on the bench before the piping is
. . painted. Failure to correct any leakage is unacceptable.
opened and closed tightly by one person without
mechanical assistance is unacceptable.
15.1 Machinery and equipment must not be subjected | Removed. September 28
D.2.3 2018

to pressures higher than their maximum allowable
operating pressure during system pressure tests.
Valves at the components may be closed, or the
connection blanked off to protect such
components from excessive pressure. If there are
any flanged joints in the piping between a tank
isolating valve and the open end of the suction
pipe, or where a tank isolating valve has not been
installed, the flanged joint next to the open end of
the suction pipe must be temporarily blanked off




so the system may be pressure tested up to that
point. Instruments, pressure switches and other
components that could be damaged by excessive
pressure of system tests must be removed or
otherwise protected during the tests.

9 16.1 New The Contractor must move the fridge in the ships mess September 28
C.1.5 to replace the flooring. The fridge will be emptied by the 2018
CCG prior to the work period. The fridge is unable to be
removed from the space so it will be required to be
moved out of the way while they do that section of
flooring and put back to complete the rest. The
Contractor must cut the new floor into the the
countertop next to the fridge as it is not removable. The
mess tables and chairs will be removed by the ships
crew prior to the work period.

10 16.1 New The Contractor must repair the subfloor if it is found to September 28
C.1.6 be damaged after removing existing floor. Any repairs to 2018
the subfloor will be done through PSPC work arising
procedures.
11 17.3 The Contractor must replace all flexible hoses | The must remove all flexible hoses found on the crane September 28
C1 found on the crane and inside the pedestal as per | and inside the pedestal. The Contractor must replace all 2018

the hoses with new hoses rated for 3000 PSI and must
be made of SAE 100/R12 grade with smooth cover or
equivalent. The hose replacement will be done through
PSPC Work arising procedures.

table 6-5 in the manual.

ALL OTHER INSTRUCTIONS, TERMS AND CONDITIONS REMAIN UNCHANGED.



