
SOLICITATION F1782-18C922/A – STATEMENT OF WORK SUPPLEMENT – REVISION 00 

This Supplement is raised to: 
1)  Address questions raised by industry. 
2)  Present comments made by Canada; and 
3)  Revise the Statement of Work document. 
 
This version of the Solicitation F1782-18C922/A – Statement of Work Supplement supersedes all previous versions of the Solicitation F1782-18C922/A – 
Statement of Work Supplement.  If previously raised questions remain unanswered, please resubmit them by e-mail to the Contracting Authority. 
 
Updates to this Supplement since the last version are in green text. 
 
This Supplement affects the content of the Solicitation and its associated documents.  
The bid must take into account: 
1)  The Solicitation documents available from the Government Electronic Tendering System at https://BuyandSell.gc.ca/procurement-data/tenders; 
2)  This Statement of Work Supplement; and  
3)  The documentation referenced within the Solicitation documents including this Statement of Work Supplement. 
 
 
A. Questions and Answers 

Item Specification 
Reference 

Question Answer Date 

1 11.2 
C.1 

11.2A specifies 16 hours for the NDT technician.  11.2C 
Statement of Work, C.1 specifies one (2) eight (8) hour 
days.  Please clarify what to allow for. 

Two, 8-hour days are required. September 
26th 2018 

2 11.4 
C.1.8 

The specification C.1.8 direct contractor to apply one overall 
coat of Interthane 990 to the top sides.  The International 
Paint specification directs the contractor to apply 2 TU (Touch 
Up coats).    Which is correct? 

This is a typo and the contractor must apply 2 
Touch up Coats. 

September 
26th 2018 

3 11.12 11.12A Please confirm all valves listed are to be unbolted and 
removed from the vessel. 

Yes, they all need to be unbolted and removed 
by the Contractor.  

September 
26th 2018 

4 11.16 ITT 6-10 requires perspective contractors be certified as 
follows:   
6-10 Welding Certification - Bid 
1. Welding must be performed by a welder certified by the 
Canadian Welding Bureau and in accordance with the 
requirements of the following Canadian Standards Association 
(CSA) standards: 
a. CSA W47.1-09, Certification of Companies for Fusion 
Welding of Steel (Minimum Division Level 2.1); and, 

Pre qualified weld procedures are accepted for 
the installation of the Blister. The RO (ABS) will 
require the procedures to be submitted before 
the work is conducted. If ABS wants different 
procedures they will be done through PSPC work 
arising procedures.  

September 
26th 2018 

https://buyandsell.gc.ca/procurement-data/tenders


b. CSA W47.2-11, Certification of Companies for Fusion 
Welding of Aluminum (Minimum Division Level 2.1). 

Spec. 11.16 C.2.6 states:  RO’s accept welder performance and 
welding procedure testing to CSA Standards for steel and 
aluminum.  To be accepted, Welding Procedure Specifications 
and supporting Data Sheets must be tested and have 
Procedure Qualification Records (PQR) meeting the technical 
intent of IACS W28. 
 
Spec. 11.16 C2.7 states: Welding procedures approved by the 
CWB on the sole basis of CSA Standard W59 pre-qualified 
joints for steels are not accepted by ROs.  As such, for CCG 
vessels maintained in-class by a RO, the contractor must use 
weld procedures supported by PQRs for joining steel, unless 
otherwise accepted by the attending RO Surveyor.  
 
Please clarify whether pre-qualified CWB weld procedures 
and existing CWB certifications in place, as required in the 
ITT, are acceptable for the installation of the transducer 
fairing.   
 

5 
 
 
 

12.1 Sea Trials: 12.1A. A2 specifies the contractor to allow for 4 
hours alongside for dock trials.    
12.1C. C.2, C.3, C.4 directs the contractor to allow for an eight 
hour sea trial and allow for the attendance of the Rolls Royce 
FSR and the Jastram FSR.   It is likely the dock trials will be 
undertaken on the day preceding sea trials.  Will the FSRs 
specified be required to attend the dock trials to ensure their 
equipment is operating correctly prior to attending the sea 
trials?  This especially applies to the Jastram FSR, who are not 
specified to attend the vessel for any other work, except sea 
trials.   

The Jastram FSR is only required for the Dock 
Trials.  
 
Both of the RR FSR’s will be required for the dock 
trials and sea trials. 

September 
26th 2018 

6 12.3 12.3C.C3.5 directs contractor to supply a Rolls Royce control 
engineer for one 10 hour day.   
Spec. 12.3C.3.1 directs contractor to allow for attendance of 
the Rolls Royce control FSR for two eight hour days, including 
one day for sea trials.  Which is correct?  

The Rolls Royce controls engineer is required for 
two, 8-hour days, which includes one day for sea 
trials. 

September 
26th 2018 



7 12.1 12.1C. C3 specifies the contractor to allow for the attendance 
of the Rolls Royce FSR for an 8 hour sea trial.  Spec. 
12.3C.C3.5 directs contractor to supply a Rolls Royce control 
engineer for one 10 hour day.     
Spec. 12.3C.3.1 directs contractor to allow for attendance of 
the Rolls Royce control FSR for two eight hour days, including 
one day for sea trials.   Please confirm, contractor to allow for 
two Rolls Royce FSRs to attend one eight hour sea trials.  One 
mechanical FSR, one control FSR 

Contractor is to allow for 1 Rolls Royce 
mechanical FSR and 1 Rolls Royce controls FSR to 
attend the one day, eight-hour sea trial 

September 
26th 2018 

8 12.1 C.6 How much fuel will be bunkered?  How long will the 
bunkering take?  

29,000 Liters of fuel will be bunkered and the 
bunkering will take 4 hours.  

September 
26th 2018 

9 12.3 Propeller Hubs C.3.4   directs contractor to flush and supply 
new Mobil 600XP 68 oil.   
C.4.8 directs contractor to supply and fill system with Mobil 
DTE 10 Excel oil.  Are there two oil systems on this vessel and 
two types of oil are required?   

The Mobil 600 XP 68 is required, the DTE 10 is 
incorrect.  

September 
26th 2018 

10 15.1 D.2.2 states    “Clean fresh water must be used when testing 
systems hydrostatically. Failure to correct leakage or inability 
of manually operated valves to be opened and closed tightly 
by one person without mechanical assistance is 
unacceptable”.  What is meant by this line? 

Only Bench testing will be required, it is not 
possible to test the bunkering system in-situ. It 
will be tested for leaks when the vessel fuels.  

September 
26th 2018 

11 17.1 Who are the life raft manufacturers? The life rafts onboard are as follows: 
Two (2) Survitec Zodiac TO and one (1) Survitec 
Zodiac Coastal 

September 
26th 2018 

12 17.3 17.3.C, C.1 states “The Contractor must replace all flexible 
hoses found on the crane and inside the pedestal as per table 
6-5 in the manual.”   Table 6-5 is a table of hose end 
configurations with O ring part numbers.  I think you mean 
Table 6-4.  This table lists 28 hose assemblies, but has no 
descriptions for the size, hose type, end connections.  Only 
part numbers are supplied.  Please provide information so we 
can price replacement hoses. 

The Contractor must remove all flexible hoses 
found on the crane and inside the pedestal. The 
Contractor must replace all the hoses with new 
hoses rated for 3000 PSI and must be made of 
SAE 100/R12 grade with smooth cover or 
equivalent. The hose replacement will be done 
through PSPC Work arising procedures.  

September 
26th 2018 

13 15.1 For clarity, please verify the fuel bunker line is to be cut in 2 
places, one place over the forward end of the port engine, 
one place over the aft end of the port main engine.   The pipe 
must be removed and 4 flanges are to be installed.  The 
specification only provides one photo which shows only the 
flange pair over the forward end of the port main engine.   A 
photograph of the flange pair at the aft end of the port main 
engine was not provided.  Correct?   

Yes, 2 cuts are required. A 2nd photo is not 
available.  

September 
26th 2018 



14 17.4 The specification calls for the shipyard to sub-contract the 
inspection work of the Lifeboat Davit to either Welin Lamby 
Ltd., or Survitec, DBC.  Please advise on the duration we are 
to allow for the sub-contract inspector.   

 

Bid on Davit inspection of two, 8-hour days.  September 
28th 2018 

15 
 

11.3 Underwater hull P & P : Please clarify if we are to apply a full 
coat of BRA 640 on the repaired spots added on the 
underwater hull- will this be in the  ‘Not separated 
out’  category on the Pricing sheet? 

Yes a full coat of BRA 640 on the repaired spots. 
The antifouling coating price should be included 
on line 39 of the Pricing Datasheet. 

September 
28th 2018 

16 11.3 Forward machinery space - sea suction: Can Canada forward a 
system drawing for this, showing size of piping, length etc.? 

CCG does not have a drawing showing the 
forward sea suction.  
For Painting Purposes the area to be painted is 3 
square meters.  

September 
28th 2018 

17 Solicitation 
Annex H 

The estimated labour hours for the Unscheduled Work seems 
excessive.  Can this value be reduced? 

The estimated labour hours has been reduced to 
500 hours. 

September 
28th 2018 

18 Bidder’s 
Conference 

Can a copy of the Bidder’s Conference minutes be provided? The minutes have been provided as part of the 
document update zip file issued to the 
BuyandSell.gc.ca notice page. 

September 
28th 2018 

     

 

B. Comments 

Item Reference Comment Date 

    

 

C. Revisions to the Statement of Work document 

Item Reference Remove Insert Date 

1 11.2. 
C.1 

one (2) eight  (8) hour day. two (2) eight (8) hour days. September 28 
2018 

2 11.4 
C.1.8 

The Contractor must apply one overall top coat 

(250 m2) of Interthane 990 – Ral3000 Flame Red 

(PHX59F/A) to the above water hull following the 

paint repairs. 

The Contractor must apply two overall top coat (250 
m2) of Interthane 990 – Ral3000 Flame Red (PHX59F/A) 
to the above water hull following the paint repairs. 

September 28 
2018 

3 11.16 
C.2.7 

Welding procedures approved by the CWB on the 

sole basis of CSA Standard W59 pre-qualified 

joints for steels are not accepted by ROs. As such, 

Welding Procedures must be pre-qualified by CWB, the 
contractor must use weld procedures supported by 
PQRs for joining steel, unless otherwise stated by the 
attending RO Surveyor, if the Surveyor states PQR’s are 

September 28 
2018 



for CCG vessels maintained in-class by a RO, the 

contractor must use weld procedures supported by 

PQRs for joining steel, unless otherwise accepted 

by the attending RO Surveyor. 

 

not acceptable it will be corrected by PSPC work arising 
procedures.  

4 12.1 
C.4 

The Jastram Engineering FSR must attend the sea 

trials to ensure the steering systems are operating 

correctly. 

 

The Jastram Engineering FSR must be made available for 
dock trials to ensure the steering systems are operating 
correctly before the commencement of Sea Trials. The 
Jastram FSR is not required for the at sea trials portion.  

September 28 
2018 

5 12.3 
C.3.5 

The Contractor must sub contract to Rolls-Royce Canada 
to supply a controls engineer field service representative 
to calibrate the CPP position feedback unit. The 
Contractor must quote on having a Rolls-Royce Senior 
Service Engineer on board for 1 10 hour day to calibrate 6 
control levers in addition to the time in C.3.1. 

The Contractor must sub contract to Rolls-Royce Canada 
to supply a controls engineer field service representative 
to calibrate the CPP position feedback unit. 

September 28 
2018 

6 12.3 
C.4.8 

Mobil DTE 10 Excel. Mobil 600XP 68 or equivalent. September 28 
2018 

7 15.1 
D.2.2 

Clean fresh water must be used when testing 

systems hydrostatically. Failure to correct leakage 

or inability of manually operated valves to be 

opened and closed tightly by one person without 

mechanical assistance is unacceptable.  

 

Clean Fresh water or system fluid must be used when 
testing the systems hydrostatically. They Hydrostatic 
test will be conducted on the bench before the piping is 
painted. Failure to correct any leakage is unacceptable.  

September 28 
2018 

8 15.1 
D.2.3 

Machinery and equipment must not be subjected 

to pressures higher than their maximum allowable 

operating pressure during system pressure tests. 

Valves at the components may be closed, or the 

connection blanked off to protect such 

components from excessive pressure. If there are 

any flanged joints in the piping between a tank 

isolating valve and the open end of the suction 

pipe, or where a tank isolating valve has not been 

installed, the flanged joint next to the open end of 

the suction pipe must be temporarily blanked off 

Removed. September 28 
2018 



so the system may be pressure tested up to that 

point. Instruments, pressure switches and other 

components that could be damaged by excessive 

pressure of system tests must be removed or 

otherwise protected during the tests. 

 

9 16.1 
C.1.5 

New The Contractor must move the fridge in the ships mess 
to replace the flooring. The fridge will be emptied by the 
CCG prior to the work period. The fridge is unable to be 
removed from the space so it will be required to be 
moved out of the way while they do that section of 
flooring and put back to complete the rest. The 
Contractor must cut the new floor into the the 
countertop next to the fridge as it is not removable. The 
mess tables and chairs will be removed by the ships 
crew prior to the work period.  

September 28 
2018 

10 
 

16.1 
C.1.6 

New The Contractor must repair the subfloor if it is found to 
be damaged after removing existing floor. Any repairs to 
the subfloor will be done through PSPC work arising 
procedures.  

September 28 
2018 

11 17.3 
C.1 

The Contractor must replace all flexible hoses 

found on the crane and inside the pedestal as per 

table 6-5 in the manual.  

 

The must remove all flexible hoses found on the crane 
and inside the pedestal. The Contractor must replace all 
the hoses with new hoses rated for 3000 PSI and must 
be made of SAE 100/R12 grade with smooth cover or 
equivalent. The hose replacement will be done through 
PSPC Work arising procedures.  

September 28 
2018 

 

 

 

 

ALL OTHER INSTRUCTIONS, TERMS AND CONDITIONS REMAIN UNCHANGED. 


