
1 

 

INTEGRATED TECHNICAL SERVICES 

MARINE ENGINEERING 

 

 
 

 
CCGS Terry Fox 

Dry-docking – Refit Revision #2 
F6855-181049 

Oct 22/18 – Jan 10/19  
 

 

  

                                  

                                   
 

 

 

 

 

 



2 

 

Index for 2018 Drydocking Refit 

 

Preamble--------------------------------------------------------------------------------------------------------3 

H-01 Production Chart & Subcontractor Allowances-------------------------------------------10  

H-02 Services-----------------------------------------------------------------------------------------12  

H-03 Dock and Sea Trials---------------------------------------------------------------------------17  

H-04 Anchors and Cable Survey-------------------------------------------------------------------19 

H-05 Chain Lockers----------------------------------------------------------------------------------22 

H-06 Freshwater Tank Maintenance---------------------------------------------------------------25 

H-07 Above Waterline Hull Coating and CCG Identity----------------------------------------30 

H-08 5 Ton Crane Inspection ----------------------------------------------------------------------34 

H-09 Fixed Fire Systems Inspection --------------------------------------------------------------39 

H-10 Replace Fire Main Pipe in # 5 Starboard Wing Tank ------------------------------------42  

H-11 FM200 Bottle Inspection and Testing ------------------------------------------------------45 

H-12 Lifeboat and Davit Annual Inspection -----------------------------------------------------50 

H-13 Miranda Davit Annual Inspection ----------------------------------------------------------53  

H-14 Liferaft Inspection ----------------------------------------------------------------------------55  

H-15 Repair Cracked Weld on 40 Ton Crane ----------------------------------------------------58  

 

HD-01 Drydocking-------------------------------------------------------------------------------------60  

HD-02 Underwater Hull inspection and Coating---------------------------------------------------63 

HD-03 Hull 10 year Survey UT Testing-------------------------------------------------------------68 

HD-04 Hull Butts and Seams-------------------------------------------------------------------------71 

HD-05 Port Propeller Survey-------------------------------------------------------------------------74 

HD-06 Port Tailshaft Replacement and Survey----------------------------------------------------79 

HD-07 Seabay Maintenance--------------------------------------------------------------------------90 

HD-08 Rudder and Stock Survey--------------------------------------------------------------------94 

HD-09 Ballast Tank and Voids Cleaning Inspection Testing-----------------------------------100 

HD-10 Bubbler Piping Thickness Testing---------------------------------------------------------104 

HD-11 Marelco Seabay Anodes---------------------------------------------------------------------107 

HD-12 Cathelco ICCP Hull Protection System---------------------------------------------------111  

HD-13  Fuel / Miscellaneous Oil Tank Cleaning / Inspection / Testing------------------------115 

HD-14 Bilge and Ballast Pump Overboard Discharge-------------------------------------------118 

HD-15 Seabox Maintenance-------------------------------------------------------------------------121 

HD-16 Sea Valves and Overboard Discharges----------------------------------------------------125 

HD-17        Port Shafting System Alignment-----------------------------------------------------------130  

HD-18        Port Tailshaft Coupling & Morgrip Bolts------------------------------------------------133 

HD-19        #2 Port & Stbd DB F/O Tank repair-------------------------------------------------------136 

 

E-01 Sterntube Water Quality System Installation --------------------------------------------139 

E-02 Safety Valve Re-certification --------------------------------------------------------------145 

E-03 Gearbox Lube Oil Pumps Survey ---------------------------------------------------------148 

E-04           Port & Stbd CPP Oil Distribution Box Overhaul----------------------------------------151            

 

L-01 Foremast Navigation Light Re-positioning-----------------------------------------------154 



3 

 

PREAMBLE  
 

1. INTENT  

The intent of this specification shall describe the necessary work involved in carrying out the CCGS 

Terry Fox Drydocking and to complete the Annual Refit Oct. 22/18 – Jan. 10/19. All work specified 

herein and all repairs, inspections and renewals shall be carried out to the satisfaction of the 

Technical Authority/Owner's Representative and where applicable the attending TC Marine Safety 

Inspector. Unless otherwise specifically stated, the Technical Authority/ Owner's Representative is 

the Chief Engineer.  

 

2. MANUFACTURER'S RECOMMENDATIONS  

The overhaul and installation of all machinery and equipment specified herein shall be as  

per the manufacturer's applicable instructions, drawings and specifications. The surface  

preparation, ambient limitations and coating applications shall be as per the  

manufacturer's instructions and specifications.  

 

3. TESTING AND RECORDS  

All test results, calibrations, measurements and readings are to be recorded. Three  

typewritten copies, in English, are to be presented to the Technical Authority and one  

copy to the Project Authority within three days following the completion of the  

applicable work item. All tests are to be witnessed by the Technical  

Authority and where required, Transport Canada Marine Safety. The Contractor is  

responsible for contacting TC-MS when their presence is required for inspections or  

testing. The Contractor shall advise the Technical Authority in every case when Marine  

Safety arrives onsite for inspection of vessel's equipment or structure.  

 

4. WORKMANSHIP  

The contractor shall use fully qualified, certified and competent tradesmen and  

supervision to ensure a uniform high level of workmanship as judged by normally  

accepted shipbuilding standards and to the Owner's satisfaction.  

 

5. FACILITIES  

Quotation shall include all of the necessary labor and equipment required for the erection  

of access staging, rigging, lighting, tugs, pilotage, necessary cranage and line handling.  

 

6. MATERIALS AND SUBSTITUTIONS  

All material shall be supplied by the contractor and all materials shall be new and unused  

unless otherwise specified. All replacement material in the form of jointing, packing,  

insulation, small hardware, oils, lubricants, cleaning solvents, preservatives, paints,  

coatings, etc., shall be in accordance with the equipment manufacturer's drawings,  

manuals or instructions. Where no particular item is specified, or where substitution  

must be made, the Owner's representative must approve all material offered. Material data shall be 

provided in English to Chief Engineer. 

 

 

 

 

 



4 

 

7. REMOVALS  

Any items of equipment to be removed and subsequently reinstalled in order to carry out  

work specified or for access to carry out the work specified, shall be jointly inspected for  

damages prior to removal by both the contractor and Owner's representative.  

 

8. EXPOSURE AND PROTECTION OF EQUIPMENT  
The contractor shall provide adequate temporary protection for any equipment or areas  

affected by this refit. The contractor shall take proper precautions to maintain in a proper  

state of preservation any machinery, equipment, fittings, stores or items of outfit which  

might become damaged by exposure, movement of materials, sand grit or shot blasting,  

welding, grinding, burning, gouging, painting or airborne particles of paint. Any damage  

shall be the responsibility of the contractor. Government furnished equipment and  

materials shall be received by the contractor and stored in a secure warehouse or  

storeroom having a controlled environment appropriate to the equipment as per the  

manufacturer's instructions.  

 

9. LIGHTING AND VENTILATION  

Temporary lighting and/or temporary ventilation required by the contractor to carry out  

any item of this specification shall be supplied, installed and maintained in a safe  

working condition by the contractor and removed upon the completion of work.  

 

10. CLEANLINESS  
The contractor shall at all times, maintain the work areas in which his personnel have  

access in a clean condition and free from debris. Dirt & debris generated by the spec items shall be 

cleaned up and removed from the vessel daily. Upon completion of this refit, the contractor shall 

ensure that the vessel is in a clean condition, free from all foreign material in any system or location 

placed there as a result of this refit. The contractor shall provide adequate temporary protection for 

any equipment or areas affected by this refit. The contractor shall dispose of any and all oil and water 

residue, which accumulates in the machinery space bilges as a result of any refit work detailed in this 

specification.  

 

11. ASBESTOS  
Any and all insulation materials shall be asbestos free and approved for the required  

application.  
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12. ENTRY INTO ENCLOSED SPACES  
The contractor shall abide by the Coast Guard Enclosed Space Entry Policy. The policy  

is listed in the attached Safety Annex as section 7.0.9 and section 7.0.9 (N). Entry  

certificates shall clearly state the type of work permitted and shall be renewed as required  

by the regulations. Additional copies of these certificates shall be posted in conspicuous  

locations for the information of ship and contractor personnel.  

A fire zone shall be established and naked lights shall not be used within this zone until  

"gas-free" certification has been issued. 

The Contractor is to ensure that any work carried out in confined spaces as defined by the  

Canada Labor Code complies fully with all provisions of the code.  

A number of spaces onboard the vessel are designated as Enclosed Spaces; these spaces  

are to be entered only under safe and controlled circumstances. The Contractor shall have  

in place an Enclosed Space Entry Permit system, equal to or better than the procedure  

contained in the Coast Guard's Safety Management System, section 7.D.9. Ship's  

breathing apparatus and EEBD's are not to be used except in an emergency.  

The Contractor will maintain a log denoting the date, persons in the tank and times in and  

out. All forms and permits shall be completed in English.  

 

13. Suspension Of Work  
The Technical Authority reserves the right to suspend work immediately when that work  

is being performed in contravention of the Coast Guard's Safety Management System.  

Work shall be allowed to resume when the Technical Authority, in consultation with the  

Contractor and PWGSC, is satisfied that the agreed-upon procedures are in place and  

being adhered to.  

 

14. HOTWORK  
Any item of work involving the use of heat in its execution requires that the contractor  

advise the owner's representative prior to starting such heating and upon its completion.  

The contractor shall be responsible for maintaining a competent and properly equipped  

fire watch during and for one full hour after all hotwork. The fire watch shall be arranged  

such that all sides of surfaces being worked on are visible and accessible. The contractor  

shall provide sufficient suitable fire extinguishers and a fire watch during any such  

heating and until the work has cooled. Ship's extinguishers shall not be used except in an  

emergency. The Contractor shall abide by the Coast Guard Hotwork Policy. The policy  

is listed in the attached Safety Annex as section 7.D.ll and section 7.D.ll (N). The  

contractor shall be responsible to ensure the contractor's personnel including any  

subcontractors shall follow the policy. All forms / permits shall be completed in English.  
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15. LOCKOUT AND TAGOUT PROCEDURES  
1. The Contractor shall be responsible to protect persons working on board  

the vessel while working on or near shipboard systems and equipment  

from accidental exposure to:  

- electrical currents  

- hydraulic  

- pneumatic  

- gas or steam pressure and vacuum  

- high temperatures  

- cryogenic temperatures  

- radio frequency emissions  

- potentially reactive chemicals  

- stored mechanical energy  

- equipment actuation  
2. The contractor, under the supervision of the Chief Engineer and or the  

Electrical Officer, shall be responsible for the Lockout and Tagout of  

equipment and systems listed in the specification.  

3. The Contractor shall supply and install all locks and tags and shall  

complete the Lockout Tagout Log sheet provided by the Vessel.  

4. The Contractor shall remove all locks and tags and complete the Lockout  

Tagout Log sheet provided by the Vessel.  

 

16. PAINTING  

All new and disturbed steelwork that will not be on the underwater wetted surface of the  

ship's hull is to be protected with two coats of Contractor supplied primer. Unless  

otherwise stated in the individual specification item, the primer is to be International  

Paints Interplate Zinc Silicate NQA262INQA026 red. The paint is to be applied as per the  

manufacturer's instructions on their respective product data sheets. Finish coats are  

described in individual specification items. Finish coats are to be applied as per the  

manufacturer's instructions on their respective product data sheets.  

 

17. WELDING  
Welding shall be in accordance with the Canadian Coast Guard Welding Specifications  

for Ferrous Materials, Revision 4. (TP6151 E)  

The Contractor shall be currently certified by the Canadian Welding Bureau (CWB) in  

accordance with CWB 47.1 latest revision Division I, II or III at the time of bid closing.  

The Contractor shall provide a current letter of validation from the CWB indicating  

compliance with standard CSA W47.1, Division I, II or III. (latest revision)  

The Contractor may be required to provide approved procedure data sheets for each type  

of joint and welding position that will be involved in this refit.  

The Contractor may be required to supply a current Welders Ticket for each individual  

welder that will be involved in this refit.  

 

18. SMOKING  
The Public Service Smoking Policy forbids smoking in all Government ships in areas  

inside the ship where shipyard personnel will be working. The contractor shall inform  

shipyard workers of this policy and ensure that it is complied with.  
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19. RESTRICTED AREAS  
The following areas are out of bounds to shipyard personnel except to perform work as  

required by the specifications: all cabins, offices, Wheelhouse, Control Room,  

Engineer's office, public washrooms, cafeteria, dining room and lounge areas.  
 

20. ELECTRICAL STANDARDS  
Any electrical installations or renewals shall be in accordance with the latest editions of  

the following marine standards:  

(a) TP 127E-TC Marine Safety Electrical Standards.  

(b) IEEE Standard 45 - Recommended Practice for Electrical Installation on Shipboard.  

If any cable installed within this contract is found to be damaged, shorted or opened as a  

result of the manner of installation, the entire length of cable shall be replaced and  

installed at no cost to the Department. Plastic tie-wraps may be used to secure wiring in  

panels or junction boxes only.  

 

21. DRAWINGS  
All drawings and drawing revisions that the contractor is requested to do in the execution  

of this contract shall be of a quality equal to that of the drawings that are requested to be  

updated. For example, drawings that have been lettered and dimensioned in a  

professional manner shall not be updated using freehand. Prints and reproductions that a  

contractor is required to provide shall be made on one piece of paper.  

Sign off and acceptance of jobs will not occur until any and all drawings are updated to  

the satisfaction of the Owner's representative. All revisions shall be noted in English.  

 

22. TRANSDUCERS  
The contractor shall not paint the transducers and all transducers shall be afforded the  

necessary protection during hull cleaning, blasting, burning, welding and coating  

operations.  

 

23. OWNER'S REPRESENTATIVE  
Throughout this document, there is made reference to the Owner's Representative. For  

the purpose of this document, the Owner's representative is defined as the Chief Engineer  

of the Vessel.  

 

24. Regulatory Authority Inspections  
The Contractor shall confirm a schedule of inspections with the regulatory authority  

(TCMS) for all work described in this specification and shall be responsible for calling  

them when inspections are required and for ensuring the work is credited by the  

regulatory authority in the Chief Engineer's 'Hull and Machinery Survey Book' .  

The contractor shall ensure the Chief Engineer is informed when the regulating authority  

is onsite such that the Chief Engineer can witness the inspections by the regulating  

authority.  

Notwithstanding any errors, omissions, discrepancies, duplication or lack of clarity in  

these project requirements, it shall be the responsibility of the Contractor to ensure that  

the execution of the work specified herein is to the satisfaction of the Technical Authority.  
Inspection of any item by the Technical Authority does not substitute for any required inspection by 

Transport Canada Marine Safety (TC-MS). 
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25. Waste Oil Products  
Disposal of waste oil products shall be carried out by the Contractor, or subcontractor,  

who has been licensed by provincial authorities for the disposal of petroleum products.  

Copies of certificates must be produced upon request. This must be in accordance with  

the Coast Guard Policy for Handling Fuel, Oil, and Waste Oil Products, which is part of  

the Fleet Safety Manual, section 7.C.3. a copy of which is in the attached safety annex.  

 

26. WHMIS  
The contractor shall provide current MSDS sheets for any WHMIS-controlled products  

used onboard or around the vessel at the start of the work period before the products are  

used. This includes at the minimum MSDS sheets for any solvents, cleaners, chemicals,  

coatings and blasting grits to be used. Any neutralizing chemicals or specialized  

protective equipment required shall be provided by the Contractor at all times these  

WHMIS-controlled products are onboard the vessel.  

 

27. SAFETY ANNEX  
The Contractor shall follow the Coast Guard Policies as outlined in the attached Safety  

Annex. This Annex contains excerpts from the Fisheries and Oceans Canada, Canadian  

Coast Guard Fleet Safety Manual (DFO 5737) and deals with contractor responsibilities  

for items such as Hot Work, Confined Space Entry, Diving, Diving Operations, Contractor Safety & 

Security (10.A.7 FSM) and Drydocking.  

An electronic copy of the Fleet Safety Manual (Adobe Acrobat .PDF version) can be  

found at  

http://142.130.14.20Ifleet-flotte/Safety/maine.htm  

Safety Familiarization  
The Contractors Basic Safety Familiarization shall be completed for all contractors working  

on CCG vessels. It will verify that a basic safety briefing has been given, understood and  

acknowledged by the contractor. All contractors shall follow applicable OHS regulations in 

accordance with CCG safety/security/environmental requirements, fire alarm protocol and conduct to 

follow in case of fire or other emergency situations, familiarization of restricted areas and spaces, 

known risks and hazards encountered at the worksite ( ie asbestos, fire fighting systems,hazardous 

materials, flammables etc).  

 

28. Data Book  
The Contractor is to produce two Data Books in English which shall list products, supplies and other 

purchases by the yard for this refit listing supplier and contact information. This book  

shall also include the copies of the readings required for the completion of each  

specification item. The data book shall be 8 X 12" format and binded. The data book  

shall be indexed and tabbed in the same order as the refit specifications index. Contractor  

shall also provide 3 CD-ROM's of the data book. The CD ROM's and data books shall  

be provided to the Chief Engineer prior to the end of refit. 
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SHIP'S PARTICULARS  
Length O.A. ------------------------ 88.0 Metres  

Breadth MId. ----------------------- 17.1 Metres  

Draft --------------------------------- 7.40 Metres  

Displacement ----------------------- 4234 MT  

Power---------------------------------17,300 KW  

Engines-------------------------------Stork -Werkspoor 8TM 410 (x 4)  

Propulsion----------------------------Diesel- Reducer Gearbox - CPP  

Year built ----------------------------- 1983 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-01 SPECIFICATION TCMSB Field #:  N/A 

Production Chart 

 

H-01 Production Chart 
 

Part 1: Scope 

1.1 The intent is to provide a means for tracking the progress of the refit. 

 

Part 2: References 

N/A 

 

Part 3: Technical Description 

Production Chart 

3.1 The successful Contractor shall supply three copies of a detailed bar chart showing the planned 

work schedule for the ship's refit.  This bar chart shall show, for each specification item, the start date, the 

duration of work and the completion date.  The chart is also to highlight any critical paths. 

 

3.2 The production chart shall be updated weekly or for each production meeting to reflect the actual 

production on the refit and changes to the anticipated completion dates of each individual item. 

 

3.3 The production chart shall clearly indicate the arrival/departure dates of any Subcontractors/Field 

Service Representatives.  

 

3.4 The production chart shall include the status and production on each 1379 arising. 

3.5 Three copies of the production chart shall be given to the Chief Engineer the day prior to each 

Production Meeting. A copy shall be emailed to the Project Authority (wayne.lambert@dfo-mpo.gc.ca) 

the day prior as well.  

 

3.6 A copy of the original bar chart shall be provided via email to the PWGSC contracting Officer 

and Project Authority before the close of business on the day on the start date of the refit. 

 

Subcontractors with Allowances 

3.7 The Contractor shall provide a weekly update of the hours billed by the subcontractors along with 

their hourly rates.  

 

mailto:wayne.lambert@dfo-mpo.gc.ca
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3.8 The results shall be tabulated in an excel spreadsheet clearly indicating the Subcontractor, date(s), 

hours worked and hourly rate for the hours worked. 

 

3.9 The update is to be emailed to Technical Authority, Contracting Officer and Project Authority the 

day prior to the weekly scheduled Progress Meeting. 

 

 

Part 4: Proof of Performance 

N/A 

 

Part 5: Deliverables 

5.1 Contractor shall provide a weekly production chart and excel spreadsheet for subcontractor 

allowances every week on the timelines indicated. 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-02 SPECIFICATION TCMSB Field #:  N/A 

Services 

 

Part 1: SCOPE: 
1.1 The following services shall be supplied, fitted and / or connected upon arrival in the dry-

dock, maintained throughout the dry-docking period and removed from the vessel on 

completion of the work period and undocked. The Contractor will be responsible for any 

additional connections required when the ship is moved between the dry-dock and 

alongside berth at the Contractor’s facilities.  

1.2 The services are required for the full Dry-dock period until undocked. Each item is to be 

priced separately. 

 

Part 2: REFERENCES: 
2.1 Guidance Drawings/Nameplate Data 

 

2.2 Standards 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 

2.2.8. SSPC-SPT 

 

2.3 Regulations 

2.3.1. Canada Shipping Act 
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2.4 Owner Furnished Equipment 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

Part 3: TECHNICAL DESCRIPTION: 
3.1 General 

3.1.1. The Contractor is to quote a global price and daily rates for all services supplied 

to the vessel during the dry-docking period. 

READINGS AND REPORTS 
 

3.1.2. Contractor shall collect and bind all readings and reports in a booklet form. Three 

(3) bound copies shall be delivered to the Chief Engineer at the end of the 

contracted refit period along with a CD-ROM or memory stick. 

3.1.3. The Contractor shall also send an electronic copy (CD-ROM or memory stick) to 

the Technical Authority prior to the end of the refit period.  

ELECTRICAL POWER 

 

3.1.4. Shore power facilities are to be supplied to the ship using a single 400-amp source 

using the Contractor’s cables and fittings. The ship requires 1 x 400 amp x 600 

VAC x 60 Hz x 3-phase power source for connection to the ship’s shore power 

transformer. The Contractor will quote on supplying 6000 kW-hours per day. The 

Contractor will quote per kW hour for adjustment purposes on actual amount 

consumed. 

3.1.5. The meter readings are to be taken from the ship’s shore power meter located on 

the main switchboard. The meter readings will be recorded by the Contractor and 

the Chief Engineer’s designate at the time of connection and disconnection. 

FIRE MAIN 

 

3.1.6. Water shall be maintained to the vessel’s fire main at a pressure of 550 kPa (80 

psi) and be continuous 24 hours per day. The supply line shall be fitted with an 

isolating valve and a pressure-regulating valve (with pressure gauge) which will 

be located on the ship connected to the ship’s international shore connection. 

Drains shall be fitted in the event of cold weather. 
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GANGWAYS 

 

3.1.7. The Contractor will supply and erect 2 gangways, complete with safety nets, 

guardrails and adequate lighting to the satisfaction of the Commanding Officer. 

The main gangway will land on the aft deck, secondary gangway on the fore deck. 

The gangways are to be safe, well lit and structurally suitable for the passage of 

shipyard workers and ship’s crew. The Contractor is to maintain the gangways in 

a safe condition throughout the duration of the dry-docking. 

3.1.8. The ship’s gangway will not be used during the refit / dry-dock period except with 

the approval of the Commanding Officer and at no liability to CCG. 

3.1.9. Any movement of the gangways required by the Contractor will be at the expense 

of the Contractor. 

INTERNET/PHONE 

 

3.1.10. The Contractor shall provide unlimited high speed internet and phone service to 

the vessel for the duration of the refit period. 

3.1.11. The service will be active 24 hours per day for the duration of the contract. 

3.1.12. The Contractor will be responsible for giving notice for connection / 

disconnection of the telephones as required for any ship movements. 

3.1.13. The Contractor will supply a listing of shipyard telephone numbers, fire, police 

and emergency telephone numbers to the Chief Engineer when the ship arrives in 

the Contractor’s yard. 

3.1.14. Long distance Canadian calling included. 

 

POTABLE FRESH WATER 

 

3.1.15. The Contractor has completed the applicable paragraphs of the Safety 

Requirements before a connection to the vessel is made. 

3.1.16. Potable water shall be supplied through a fresh water filling line (c/w reducing 

valve and pressure gauge) at the ship’s fresh water connection located on the 

Main Deck (Frame 02) port or starboard side. Contractor to supply approximately 

5 m³ per day. 

3.1.17. Contractor will also supply any fresh water and / or hot water required for the 

cleaning, testing or flushing of tanks as required by the Specification from a 

source separate from the ship’s potable fresh water connection. 
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SEWAGE CONNECTION 

 

3.1.18. Contractor to connect a 2.5” diameter connection pipe and hose to the sewage 

system overboard discharge, located between frames 112 & 113 starboard side. 

The discharge to be lead away from the ship’s side to the Contractor’s sewage 

outlet facilities. The connection to be removed on completion of docking. 

3.1.19. Note: this connection to be made within 4 hours of ship dry-docking. 

GARBAGE REMOVAL 

 

3.1.20. A suitable garbage container with cover is to be provided for the duration of the 

refit. The garbage container shall be a minimum of 6 m³ and is to be placed on the 

Main Deck aft in a location agreed upon by the Contractor and the Chief Officer. 

3.1.21. The ship’s garbage container shall be emptied at a minimum of every 3 to 4 days, 

more often if required by smell or capacity. 

3.1.22. Garbage containers for use of the Contractor for disposal of debris etc. may be 

located on the Main Deck aft in locations agreed to by the Chief Officer. These 

containers shall be emptied on a regular basis. 

BERTHING 

 

3.1.23. The berthing and mooring facilities are to be suitable for a vessel of this size and 

are to be to the satisfaction of the Commanding Officer. 

3.1.24. During the contract period, if the ship is not in the dry-dock, the ship is to be 

berthed at the Contractor’s wharf at a safe and secure berth with adequate water at 

extreme low tide to ensure the vessel will not touch bottom. 

3.1.25. The Contractor is responsible for all movements of the vessel during the contract 

period, including arrangements and costs for line handlers, tugs, pilot’s etc. 

CLEANING 

 

3.1.26. The Contractor is to ensure all spaces, compartments and areas of the ship, 

external and internal, are left in an “as clean condition as found”.  

3.1.27. The cost of removing dirt, debris and cleaning up work areas to the “as clean a 

condition as found” shall be included in each specification item. 
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OILY BILGE WATER 

 

3.1.28. The Contractor shall quote on removing 50 m³ of oily-water from the ship’s tanks, 

voids, bilges and  compartments. The quotation is to include the cost of cranage, 

pumping, trucking and disposal of oily mixture. The Contractor is to provide the 

name of the firm contracted for the pumping and disposal of the waste oil.  

3.1.29. Contractor will quote the cost of disposal of 1 m³ to be adjusted up or down by 

PWGSC 1379 action. The Contractor will advise the Chief Engineer when oily 

bilge water is to be pumped out and a copy of the shipping manifest, indicating  

the  volume of oily-water removed, is to be given to the Chief Engineer. 

CRANAGE 

 

3.1.30. Contractor to bid on supplying general services of a dockside crane, driver and 

rigger for 20 hours during the dry-dock period as and when requested by the Chief 

Engineer. Contractor to quote an hourly rate for PWGSC 1379 adjustment 

purposes. 

3.2 Location 

3.3 Interferences 

3.3.1 Contractor is responsible for the identification of interference items, their 

temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 
4.1 Inspection 

All work shall be completed to the satisfaction of the Chief Engineer. 

4.2 Testing 

N/A 

4.3 Certification 

 N/A 
 

Part 5: DELIVERABLES: 
5.1 Drawings/Reports 

5.1.1  

5.2 Spares N/A 

5.3 Training N/A 

5.4 Manuals N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-03 SPECIFICATION TCMSB Field #:  N/A 

Dock & SeaTrials 

 

Part 1: SCOPE: 

1.1 The intent of this specification is to have the Contractor onboard to perform a 

minimum of three hours dockside trials, and six hours of continuous sea trials. 

1.2 The intention of the dock trials is to run up the affected machinery during the past 

refit (M/E, shafting, etc,) to operating temperatures and pressures, check for 

abnormal vibrations and temperatures, record operating parameters from the main 

gearbox and main engine. The load is limited on the main engine while at the 

dock to ensure no damage to the shafting, propellers, rudders, etc, occurs. 

1.3 The intention of the sea trial is to run for 4 hours at the maximum pitch permitted 

by the Chief Engineer.  

 

Part 2: REFERENCES:  

 

2.1 Guidance Drawings/Nameplate Data 

2.1.1 N/A  

2.2 Standards 

2.2.1 The Coast Guard Standards / technical Bulletins must be adhered to in the 

course of executing this specification. Copies of these standards / bulletins 

shall be obtained from the Chief Engineer. 

 

2.3 Regulations 

2.3.1 This ship is regulated by Transport Canada and all work must be approved by 

them, and subjected to the inspection of the attending TCMS Surveyor and 

Chief Engineer.  

 

2.4 Owner Furnished Equipment 

2.4.1 The Contractor shall supply all materials, equipment, labor, and parts to 

perform the specified work unless stated otherwise. 

 

Part 3: TECHNICAL DESCRIPTION: 

3.1 General  

 

3.1.1 On completion of all specification items and after the vessel has been 

undocked, dock trials shall be carried out at the contractor’s facility. Note, 

Coast Guard shall provide the date as to when the vessels crew shall return to 

vessel to assume care and custody and be available for conducting trials. 

3.1.2 The vessel shall be given 36 hours to run up the vessel after it has been 

undocked  before trials begin. 
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3.1.3 The Contractor shall ensure there are sufficient personnel (4) onboard to 

attend to/repair any faults directly related to the equipment worked on by the 

Contractor during the refit.  

 

3.1.4 The Contractor shall ensure the workers available perform dock trials with the 

amount of pitch, ahead, astern movements being limited to what the Owner’s 

Representative feels is a safe level.  This shall be performed for four hours to 

allow everything to rise to operating temperatures and settle out. Once this is 

deemed to be satisfactory by the Chief Engineer and TCMS Inspector, the sea 

trials shall be scheduled. 

3.1.5 Sea trials shall be scheduled for six hours and the contractor shall ensure there 

are sufficient workers available to attend to any repairs required to affected 

machinery.  

3.1.6 The 1205 Acceptance document shall not be signed by the Chief Engineer 

until the Sea Trials have been successfully completed to the satisfaction of the 

Chief Engineer. 

3.2 Location 

3.2.1  

 

3.3 Interferences 

3.3.1 The contractor shall be responsible for the identification of all interference 

items, their temporary removal, storage, and refitting to the vessel. 

 

Part 4: PROOF OF PERFORMANCE: 

4.1 Inspection 

4.1.1 All work shall be completed to the satisfaction of the Chief Engineer and 

TCMS Surveyor. 

 

4.2 Testing 

4.2.1 These sea trials are to prove the integrity of all the machinery / systems 

worked on by the Contractor during the past refit, and shall be included in the 

reports delivered to the Chief Engineer. 

 

4.3 Certification 

4.3.1 N/A 

 

Part 5: DELIVERABLES: 

5.1 Drawings/Reports 

5.1.1 The operating condition of the equipment worked on shall be included in the 

three copies of the work reports in electronic format from the Contractor to 

the Chief Engineer at the end of refit. 

 

5.2.1 Training N/A 

 

5.3.1 Manuals N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-04 SPECIFICATION TCMSB Field #:  N/A 

Anchors & Chain Survey 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to perform maintenance, inspection, and rotate 

bitter ends of the port and starboard anchors and chain. To obtain a TCMSB survey credit 

for the anchors and chain. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Chain Locker Maintenance 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Anchor Weight 3.5 metric tons 

2.1.2. Chain length 15 shots per side 

2.1.3. One shot of chain weight is 1.3 metric tons 

2.1.4. Anchor chain diameter is 46 mm. 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

2.2.9. Coast Guard Paint Scheme 

  

2.3 Regulations 

2.3.1. CSA  

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1. Contractor shall lower the port and starboard anchors and chains to the dock floor. 

The chains shall be ranged on the dock floor using Contractor’s lifting equipment 

and suitably supported to allow for high pressure water washing.  The initial 

lowering of the anchors & chains to the dock floor and the final stowing of 

anchors & chains is done using the ship’s windlass operated by ship’s crew. 

Contractor is to advise the Chief Engineer 24 hours in advance of either operation 

to ensure ship’s personnel are available.  

3.1.2. Work on this specification item to be carried out in conjunction with H – 0 

including the requirement for a marine chemist’s certificate for confined space 

entry and hotwork. 

3.1.3. Contractor to high-pressure fresh water wash (approx. 5000 psi) anchors and 

chains to remove all sand, mud and marine growth. 

3.1.4. The chains are to be inspected by MSB and Chief Engineer’s designate prior to 

painting. All links are to be inspected and slack studs or missing lead pellets 

identified and reported to Chief Officer. Repairs to six (6) slack studs to be shown 

as a separate cost. 

3.1.5. Anchor swivels shall be replaced with new CG Supplied swivels. Anchor shanks 

shall be rotated on anchor connecting pins in crowns to prove freedom of motion 

– approx. 35° either side of vertical. 

3.1.6. Contractor to quote separately on the following work: both anchor chains to be let 

go at the bitter end flanges. Each bitter end flange is located directly under a 

warping head. Once the bitter end flanges are unbolted, the windlass can be used 

to lift up on the bitter ends and secure for unbolting of chains. The first 2 shots of 

the port and starboard chains (anchor ends) are to be disconnected and rotated to 

the position of the last shots (bitter ends). The free ends are to re-connected to 

anchors with babbitt pellets. Center shackle pins are to be sealed, chains secured 

at the bitter ends and bitter end flanges bolted in place using a 3 mm neoprene 

gasket at each location.  

3.1.7. Note: the requirement to carry out this work will be decided by Coast Guard after 

the chain inspection. 

3.1.8. Before painting the joining shackles, the anchor chains are to be grit swept to 

remove surface rust. The anchor chain shall have the diameter of several links 

measured and recorded. Measure 10 links per shot of chain on port and starboard 

systems. The joining shackles are to be painted with 2 coats of red paint with 

equal numbers of white painted links on either side. The number of white painted 

links are to correspond with the number of shots of chain paid out beginning from 

the anchor-joining shackle. The outer links of each white-painted set are to be 

marked by stainless steel seizing wire close-hitched around the link stud. 

3.1.9. The anchors are to be grit swept to remove surface rust. Contractor to apply 2 

coats of black paint to each anchor. 

3.1.10. Paint coatings shall be Amercoat 5450 high gloss alkyd. Primer shall be Amercoat 

5105 Alkyd Primer. 
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3.1.11. On completion of above work, cables and anchors to be re-shipped using ship’s 

windlass. 

3.1.12. Note: before ship’s windlass is used, Chief Officer will be advised and all grit 

blasting debris will have been removed from the windlass’ exposed gears by the 

contractor. 

 

3.2 Location 

 

3.2.1. Forward Foc’sle Deck 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, their 

temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

4.1.2. TCMSB shall inspect anchors and chains to obtain a five year survey credit. 

 
4.2 Testing 

N/A 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1  

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-05 SPECIFICATION TCMSB Field #:  N/A 

Chain Lockers 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to open up chain lockers for cleaning, abrasive 

blasting, painting, UT testing and inspection by TCMSB 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Anchors and Chains 

 Void space Cleaning and Inspection 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Burrard and Yarrows Windlass Arrangement Including Pockets Drawing # 31-00-

01 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1.  

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  The port & starboard chain locker hatch cover is located on the Foc’sle Deck just 

aft of the anchor windlass; port of centerline frames 144 - 145.    Contractor shall 

lower each anchor and cable to the dry-dock floor until the cable reaches the bitter 

end. 

3.1.2. The volume of each chain locker is 94 m³ with a total internal surface area of 162 

m² including the division plate.  Chain locker shall be certified safe for confined 

space entry and hot work by a marine chemist for the duration of this work. 

3.1.3. Contractor is advised the false floor gratings are very heavy and their movement 

for cleaning purposes will require lifting equipment.  Some form of staging may 

be required to access the upper levels for cleaning, abrasive blast and painting 

purposes.   

3.1.4. Contractor shall cut access holes on the port and starboard side of the windlass to 

access both sides of the chain locker. Access holes shall be located where old cuts 

have been used. The false floor plates shall be removed to be shipyard shop to be 

abrasive blasted and coated.  

3.1.5. The entire internal surface of the chain lockers shall be abrasive blasted to SSPC-

SP 10 / NACE # 2 (Sa 2 ½). Pump suctions shall be plugged during blast and 

clean up. Extraction units shall be used during blasting and coating.  

3.1.6. All grit, mud and other loose material shall be removed ashore.  The mud boxes 

and strainers shall be proven clear.  Chain locker pump is located in the Bubbler 

Compartment.  The port and starboard pump suction piping shall be uncoupled 

and the piping proven clear to the satisfaction of the Chief Engineer. 

3.1.7. Contractor to quote on removing 250 liters of dirt & debris per bilge suction (500 

liters total). NOTE – this amount does not include any accumulated water from 

the cleaning of the chain locker. 

3.1.8. The bottom of the chain lockers shall be UT tested. Locations will be identified 

with paint marker. Allow 200 shots to be tested with emphasis on the perimeter 

adjacent to bulkheads and bilge suction wells. 

3.1.9. The chain lockers shall be inspected by TCMSB and Chief Engineer’s designate 

prior to painting. 

3.1.10. The entire internal surface of the chain lockers and the gratings shall be coated 

with International Paint products: one coat primer – Intertuf JVA 202 (non-black) 

and two finish coats – Intertuf JBA 016 (contrasting colors per coat).   

3.1.11. Bilge strainer plates shall be cleaned and holes reamed.  Strainers shall be painted 

with one coat of Intertuf JVA 202. 

3.1.12. False floor gratings shall be reinstalled in their original location. Access holes and 

inserts shall be prepared for re-fitment and welded in as per TCMSB regulations. 

TCMSB shall inspect the fit up and the final welded inserts. Welds shall be 100% 

UT. Damaged coating from welding shall be repaired as per surface preparation 

and coating of the chain lockers.  

3.1.13. All materials and staging shall be Contractor (CFM) supplied. 
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3.1.14. After paint has cured a final inspection by ship’s staff the anchors and cables shall 

be re-stowed. This also includes completed work of anchors and cable 

maintenance.  Ship’s staff will assist using anchor windlass. 

3.1.15. Chain locker hatch cover to be closed up in good order.  

 

3.2 Location 

 

3.2.1. Below Foc’sle Deck Frame 144-150 Port and Starboard of Centerline 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of interference items, their 

temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

4.1.2. TCMSB shall inspect the chain locker before coating is applied. The space shall 

be gas freed certified when surveyor enters chain locker. 

 
4.2 Testing 

N/A 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1  

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-06 SPECIFICATION TCMSB Field #:  N/A 

Freshwater Tank Maintenance 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to open up the two freshwater tanks for cleaning, 

inspection and testing. The tanks are currently coated with Royal Coatings.  

 

1.2 This work shall be carried out in Conjunction with the following: 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Tank Capacity Plan Drawing # T131027 

2.1.2. Potable Freshwater Internal Tank – Volume -42 m3 

2.1.3. Freshwater Tank # 6 Double Bottom Center –Volume - 108 m3 

2.1.4. Royal Coating Spec Sheets 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1.  

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  The following work shall commence as early as possible in the contractor’s work 

schedule.  

3.1.2. The tanks shall be pumped as low as possible by ship’s staff.  Contractor shall be 

responsible for pumping out remainder of tank as required to perform this work. 

3.1.3. The contractor shall provide each tank with effective mechanical systems to meet 

environmental conditions for the surface preparation and coating application.  The 

contractor shall prove the tanks are safe for personnel to enter prior to 

commencing work in each tank.  

3.1.4. There are two (2) manhole covers for access to # 6 DB center tank, one manhole 

for access to main potable water tank.  Contractor shall open all manhole covers 

for access for water / mechanical cleaning and painting purposes.  On completion 

of all work, manhole covers shall be installed using new ¼” neoprene gaskets 

(CFM). 

3.1.5. Prior to entry into tank, the tank shall be certified safe for entry and hotwork. 

3.1.6. During tank cleaning and painting operations, Contractor shall provide protection 

to any internally mounted tank level transducers.  Before closing up tanks, the 

Chief Engineer will confirm condition of tank level transducers. 

3.1.7. The tanks shall be hydro blasted and chemically cleaned to remove rust 

discoloration, mud, scale and loose paint. All water and debris shall be removed 

from the tank. There are no docking plugs in these tanks and water accumulated 

from pressure washing must be pumped out using Contractor supplied equipment. 

The chemical used shall be approved by the Provincial Health Services for its 

intended application.  Proof of such approval shall be furnished to the Chief 

Officer before work begins. 

3.1.8. Tank surfaces shall be thoroughly dried before mechanical cleaning and painting. 

 

Coating 

 

3.1.9. The surface preparation and coating shall be applied as per attached Royal 

Coating Specification for Freshwater Tanks. The three stage coating system 

consists of EasyPrep, EasyPrime, and EasyFlex. 

3.1.10. Contractor shall supply all ventilation and dehumidification equipment to ensure 

the complete drying of the first and second coats, and to protect against 

condensation and humidity. 

3.1.11. The contractor shall quote on repairing  100 m2 of coating. Quote shall include 

unit cost per m2  for the repair and shall be used for adjustment by 1379 for the 

total area to be repaired. The above quote shall include surface preparation and 

coatings. Before coating begins the contractor and Chief Officer will inspect the 

tanks to agree on the total area involved. 

3.1.12. The contractor shall perform all coating repairs in strict accordance with Royal 

Coating Instructions. 
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3.1.13. IMPORTANT NOTE: The NACE Inspector will supervise and advise on the 

entire coating process, including proper coating type, coating dry- film thickness, 

proper preparation and application environment and procedures, and drying time 

to complete cure. The contractor shall obtain copies of the following information 

sheets for the paint or coating product system selected and provides copies to the 

local CCG representative for inclusion in the Contract file. 

Working Procedures; 

Product data sheets; and 

Material Safety Data (MSD) sheets 

3.1.14. On completion of the surface preparation and before the first coat of paint or 

coating product has been applied, the contractor shall provide the crown with a 

statement certifying that the surface preparation was completed in accordance 

with the Manufacturer’s instructions. Any deviations to those instructions shall be 

noted in the certified statement. 

3.1.15. Ambient air temperature of the tank shall be constantly monitored during the 

application and curing period using an electronic data recorder. Temperatures 

shall be recorded hourly, and printouts submitted as part of the contract 

deliverables. 

3.1.16. Paint application shall not take place when the metal temperature is less than 3 

Degrees Celsius above the dew point 

3.1.17. The following information shall also be recorded and submitted as part of the 

contract deliverables: 

Space Temperature and relative humidity level in the tank – before work is 

started; 

The tank shall be allowed to remain stagnant for 48 hours before samples are 

taken; 

Two (2) water samples shall be collected from inside the tank. Sampling means 

shall be provided. 

Two (2) air samples shall be collected from inside the tank; 

One (1) blank air sample shall be collected from somewhere outside the tank; 

Once samples have been taken, the tank shall be purged and left empty until 

results are received; and 

The air and water samples listed above shall be sent to an accredited laboratory 

for analysis 

The Contractor shall have the air samples, identified above, tested for VOCs  

The Contractor shall have the water samples, identified above, tested for: 

All parameters identified in paragraph 3.6.7 section 7.F.12 of the fleet Safety 

Manual; 

1-2-4 Trimethylbenzene – 0 ug/L limit; 

Diglycidyl ether – 0 ug/L limit; 

Expoxypropyl ether – 0 ug/L limit; 

Other identified chemicals of concern, based on the MSD sheets. 

 

3.1.18. Contractor shall arrange for services of a Marine Chemist to monitor and record 

VOC levels in tank atmospheres during cure period.   
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3.1.19. After paint has fully cured, tanks shall be super-chlorinated with bleach and 

circulated to a level of 50 mg/L of free chlorine for disinfection and let sit for 4 

hours.  Contractor shall supply Chief Engineer with calculations used to 

determine strength of chlorine solution used and number of containers used.  

3.1.20. The super-chlorinated water must then be de-chlorinated to a free chlorine level 

below 0.1 mg/L as per the requirements of the CCG Fleet Safety Manual section 

7.F.12.POTABLE WATER QUALITY. paragraph 3.5 inclusive.  Tanks shall be 

drained by Contractor again to remove all traces of the sterilizing agent.   

3.1.21. Note:  Contractor shall take three (3) separate water tests while pumping out the 

de-chlorinated water.  NOTE: to ensure the mixture is properly de-chlorinated, the 

mixture shall be thoroughly circulated.  

3.1.22. Tanks shall be filled and pumped out twice more.  Contractor shall ensure that all 

hoses and pumps used during this operation are for fresh water use only.  A 

certificate stating this requirement must be given to the Chief Engineer. 

3.1.23. After the tank flushing and refilling has been completed and the tank filled again, 

and let set for 24 hours.  Contractor shall arrange to have samples of the water in 

each tank tested by a laboratory.  Tests shall include those for Coliform, E.Coli, 

and Volatile Organic Compounds.  The water sample reports shall be delivered to 

the Chief Engineer.  The water from the tanks shall not be used for ships 

consumption until receipt of acceptable drinking water certificates. 

3.1.24. A report of the super-chlorination and de-chlorination calculations and tests shall 

be given to the Chief Engineer. 

3.1.25. The contractor shall perform hydrostatic test on each of the tanks for TCMSB. 

This can be done in conjunction with the chlorination process of the spec item. 

The vent heads shall be removed for the test and replaced with new gasket when 

completed.  

3.2 Location 

 

3.2.1. Freshwater Tank 40 ton Frames 9 – 25 

3.2.2. Freshwater Tank #6 DB Center Frames 9 - 27 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

As per Fleet Safety Manual 
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Note: Technical and testing requirements:  

                                                                                                                                                            

                       

         that the paint chosen for use to coat or patch a tank be a 100% solids, VOC free, product 

that is certified to NSF-61           

         that the application of the coating system must be specified to be in accordance with 

paint manufacturer’s recommendations.            

         that all new equipment be specified to be used in the application of the 

coating                                                

         that the contractor is to require that anyone entering the tanks takes precautions to ensure 

they do not contaminate the tanks      

         that the contractor is to schedule an early start to the preparation and coating work to 

allow sufficient time for the coating to cure 

         that an independent third party NACE certified inspector (with a minimum certification 

of Coating Inspector Program Level 2) be engaged to verify the work throughout the 

process and that the specification requires the contractor to provide the NACE inspector 

access to conduct inspections.  

         that a baseline 28 parameter water quality test is to be performed per Section 7.A.12 of 

the Fleet Safety Manual following super chlorination.  

         that another 28 parameter test be done at least 3 days following the baseline test with the 

water in the tank having remained stagnant between tests.               

 

 

4.3 Certification 

 All water Analysis required by the specified work  
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1  

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-07 SPECIFICATION TCMSB Field #:  N/A 

Above Waterline Hull Coating & CCG Identity 

 

Part 1: SCOPE: 

 
1.1 The intent of this specification shall be to sweep blast the entire above waterline hull, 

repair and apply coatings, including the draft marks and Coast Guard identity as 

described below. Remove weld bead from the hull that perimeters the old Coast Guard 

Identity. 

1.2 This work shall be carried out in Conjunction with the following: 

 Anti-friction Underwater Hull Coating 

 

Part 2: REFERENCES: 

 
2.1 Guidance Drawings/Nameplate Data 

2.1.1. Shell Expansion 

2.1.2. CCG Identity Program Drawings 

 

2.2 Standards 

2.2.1. The following Coast Guard Standards and or Technical Bulletins must be adhered 

to in the course of executing this specification. Copies of these standards and 

bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

 

2.3 Regulations 

 

2.4 Owner Furnished Equipment 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 
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3.1.1. The Contractor shall abrasive blast clean  the entire above waterline hull area to 

SSPC-SP 6 standard and paint same area as described below. All areas from 10 m 

above baseline to bulwarks or exterior deck level, as applicable, are to be dealt 

with: 

 Stern roller to frame 65 – 10 m to top of bulwarks (including stern roller) 

 Frame 65 – 123: 10m – 13.5 m (up to Foc'sle Deck) 

 Frame 123 – Stem: 10m – 14.5 m (to top of bulwarks) 

 All measures taken to prevent undesirable ingress of blast grit into ships openings, 

machinery and equipment. The contractor shall plug deck scuppers and discharges as 

well as take other measures necessary to prevent any liquids from contaminating 

areas being prepared or coated.  The contractor shall also take measures to ensure that 

no damage, unnecessary cleaning, or any repairs result from either the hull 

preparation process or coating application.  Measures shall be taken to ensure that 

surfaces and equipment, other than those specified, are not coated and that the coating 

shall not block any inlets or discharges in the shell.  Deck machinery and other gear 

shall be protected from damage by grit and coatings. 

3.1.2. The total area involved for blasting and painting is approximately 500 m² (5382 

ft²). 

Anchor Pockets 

 

3.1.3. The anchor pockets shall be completely abrasive blasted to SSPC-SP10 to achieve 

an anchor profile of 2 -3 mils. The contractor shall quote on 10 M2 for each 

pocket. 

3.1.4. The contractor shall apply two coats of Amercoat 238 Abrasion Resistant Epoxy 

at 10 mils DFT per coat with sufficient feathering, color red. 

 

Surface Preparation 

 

3.1.5. Abrasive Blast the entire area as describe in section 3.1.1 to SSPC-SP-6.  The 

total area is 500 M2. Abrasive blast damaged areas to SSPC-SP-10 and feathered 

back to intact coating. Quote 50M2 for damaged areas and include unit cost for 1 

M2 to be adjusted up or down by 1379. Cost of damaged areas shall include the 

primer coating 

 

Primer  

 

3.1.6. Apply two coats of Amercoat 5105 Primer to damaged areas with contrasting 

colors.  Apply @ 2 to 3 mils DFT per coat.   

 

Topcoat 

 

3.1.7. Apply two full coats of Amercoat 5450 Topcoat to entire area.  Apply @ 2 to 3 

mils DFT per coat.  Colour Coast Guard Red (509-102).  

 

3.1.8. Contractor to paint hull markings as per Coast Guard supplied drawings for 

Identity Program. 
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3.1.9. Coast Guard hull markings, including logos, ship’s name, stripes, port of registry 

and all other hull markings are to be painted with 2 coats of Amercoat 5450 

Topcoat-White paint. CCG will supply stencils as required. 

3.1.10. The interface with the under water hull coating and the above waterline hull coat 

line shall be coated with a 300mm overlap of above water line hull coating. 

3.1.11. All coatings shall be in strict accordance with manufacturer’s application 

instructions. 

3.1.12. After completion of work all protective covers, plugs etc. are to be removed and 

stencils are to be returned to Chief Officer. 

3.1.13. Man-lift and or scaffolding shall be made available to CCG representative to 

witness all thickness readings. 

 

3.2 Location 

3.2.1. Exterior Hull Above Water Line 

 

3.3 Interferences 

3.3.1 Contractor is responsible for the identification of interference items, their 

temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 

 
4.1 Inspection 

All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

 The contractor shall provide DFT readings to the owners representative following each coat. 

The owners representative shall witness the readings as they are taken. In conjunction with 

any functional quality assurance procedure, the following points will be carried out: 

 

 Provide a list of batch numbers with corresponding dates of manufacture. 

 Record the quantity and type of any solvent added. 

 Measure and record the ambient conditions. 

 Record details of spray tips and pressures. 

 WFT guage readings to be taken on a regular basis during application. 

 Using a calibrated DFT guage, fifteen (15) measurements per 100 square ft. are to be 

taken and recorded.  Upon agreement of consistency with the Chief Engineer, fifteen (15) 

measurements per 1000 square ft. are to be taken and recorded. 

 All recorded information is to be typewritten and three (3) copies are to be given to the 

Chief Engineer. 

 

 

4.3 Certification 

 N/A 
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Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

5.1.1 Contractor is to provide a written report to the Chief Engineer detailing the 

information as per 4.2 -Testing. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-08 SPECIFICATION TCMSB Field #:  N/A 

5 Ton Crane Inspection 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to have the 5 ton crane inspected for TCMSB and 

obtain a 5 year survey credit.  

 

1.2 This work shall be completed under the supervision of the FSR from East Coast 

Hydraulics. An allowance of $15,000 shall be bid for this service, to be adjusted up or 

down by PWGSC 1379 action upon proof of invoice. 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Jacobs Brothers Crane Corp. / East Coast Hydraulics Ltd 

Model: JM1908 

Fixed Boom Dual Luffing Cylinders 

Hydraulic Winch 

Hydraulic Slewing 

Main Motor: 50 HP, 460 Volts, 3 Phase, 60 HZ 

Hydraulic Oil Capacity: 350 Liters 

Oil Type: Petro Canada MV 22 Hydraulic Oil 

Authorized Service Rep: East Coast Hydraulics,  

Contact – Tim O’Connor, General Manager 

Tel: 709 747-2121 

Cell: 709 689-5767 

Email: toconnor@eastcoasthydraulics.ca 

 

2.2 Standards 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 
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2.3 Regulations 

 

2.3.1. TC Tackle Regulations 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  Before disassembly of any parts a rocking test shall be performed to measure the 

deflection of the slewing bearing. This shall be measured at four positions 90° 

equally. A weighted load shall be used to measure the deflection with the boom 

angle at a specified position. 

3.1.2. The hook assembly, load cell, and anti-2-block assembly shall be removed from 

the winch cable and stored in a safe location for reuse. The cable shall be removed 

from the winch and discarded. A new CCG supplied cable shall be installed 

following the crane work and refitted with the hook assembly and load cell. 

3.1.3. The two wire rope sheaves on the boom head shall be removed for inspection. 

The sheave pin locks shall be removed and laid aside for reuse. The pins shall be 

removed from the sheaves and the sheaves removed from the boom head. The 

pins and sheaves shall be transported to the yards shop for cleaning, inspection, 

and measurements. The pins bores in the boom head shall be cleaned and then 

covered to prevent corrosion flash over while the pins are removed. The sheave 

pins and bushings shall be thoroughly cleaned and grease passages proven clear. 

The pins and bushings shall be measured to determine diametrical clearance.  

3.1.4. The hydraulic hoses for the dual hydraulic rams shall be disconnected and capped 

on both ends. The pins for the dual hydraulic rams attached to the boom and the 

crane tower shall be removed for inspection. The hydraulic rams shall be 

supported and removed to a safe location. The pin bores shall be cleaned, 

measured, and then covered for protection. The pins and shall be transported to 

the yards shop for cleaning, inspection, and measurements. The grease passages 

shall be proven clear. The diametrical clearance of the pins and bushings shall be 

determined. The pins support bores shall be cleaned and then covered to prevent 

corrosion flash over while the pins are removed. 

3.1.5. The boom heel pin shall be removed for inspection. The boom shall be supported 

during the pin removal and following the pin removal the boom shall be lifted 

from the crane tower and laid aside on support cradles for further maintenance. 

The boom pin bushings shall be shall be cleaned and measured. The pins support 

bores shall be cleaned and then covered to prevent corrosion flash over while the 

pins are removed. 
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3.1.6. The welds located in areas where stress is concentrated (ie pin supports and 

doubler plates) shall be NDT. The welds shall be buffed cleaned to allow a 

technician to apply NDT materials (mag-flux or dye). Allow for 200 linear feet of 

welds to be tested. Following the testing the areas shall be wire brushed cleaned 

and coated with two coats of Alkyd Primer Amercoat 5105 and two top coats of 

Alkyd Gloss Topcoat Amercoat 5450 Coast Guard Buff. 

3.1.7. The ring of 54 bolts, nuts, and washers that secure the crane slewing bearing shall 

be replaced with new CCG supplied. The bolts are M24x180mm 10.9 grade. Nuts 

are 10.9 grade and washers are hardened. Seating surfaces for bolt head and nuts 

shall be wire brushed cleaned. Bolts shall be torqued to manufacturer’s 

specification in a specified pattern. 

3.1.8. The ring of 54 bolts, washers, and spacers that secure the crane to the tower shall 

be replaced with CCG supplied new. Bolts are M20x140mm 10.9 grade. Washers 

and spacers are hardened. Seating surfaces for bolt head and nuts shall be wire 

brushed cleaned. Bolts shall be torqued to manufacturer’s specification in a 

specified pattern. 

3.1.9. The ring of 24 bolts, nuts, and washers that secure slewing motor/rotation 

gearboxes to the crane shall be replaced with CCG supplied new. There are two 

slewing motor/rotation gearboxes fitted to the crane and both shall be dealt with 

the same. Seating surfaces for bolt head and nuts shall be wire brushed cleaned. 

Bolts shall be torqued to manufacturer’s specification in a specified pattern. 

3.1.10. The contractor shall be given an allowance of $5000.00 for hydraulic hoses and 

fittings. This shall be adjusted by 1379 following proof of invoice. The contractor 

shall replace all exterior hoses on the crane. All fittings shall be plugged or 

capped where hydraulic hoses have been disconnected. These are connected to the 

slewing motors, filter housing, rotary coupling, winch, solenoid block, and 

hydraulic rams. Allow for 15 hoses to be replaced vary in sizes from 1 inch to 1/2 

inch diameter. The interior hoses shall be inspected to determine their condition 

and replace as necessary. All hoses and fittings shall have the same ratings as 

existing. Following the installation of new hoses and testing, all fittings shall be 

wrapped with Denso brand petroleum tape with sufficient overlap on the hose and 

housing connectors. 

3.1.11. The slip ring housing cover shall be opened for inspection by the ship’s Electrical 

Officer. The cover gasket shall be replaced with a new gasket of the same 

material as the existing. The cover shall be replaced when the Electrical Officer is 

satisfied with his/her findings.  

3.1.12. Contractor shall take UT shots of the boom in areas specified by the FSR. Allow 

for 100 shots over the length of the boom.  

3.1.13. While the boom is removed the rusty areas of the crane’s exterior coating shall be 

powered tool cleaned to remove rust and scale. This shall include the boom, crane 

tower, operators cab and attachments. All bare areas shall be coated with two 

coats of Alkyd primer Amercoat 5105 contrasting colors. Two coats of topcoat 

Alkyd Gloss Amercoat 5450, CCG Buff, shall be applied. Contractor shall be 

allow 5 M2 area for coating preparation and repair. A unit cost per M2 shall be 

included for additional area.  
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3.1.14. The hydraulic oil shall be changed out with new oil, Petro Canada MV 22 

hydraulic oil. The new oil shall be pumped in the tank through a 3 micron filter 

element. The old oil shall be discarded. The oil in the slewing motor/rotation 

gearboxes shall be changed out with new CCG supplied oil. Oil type and capacity 

to be determined by the FSR. The oil in the winch gearbox shall be changed out 

with new CCG supplied oil. Oil type is gear oil 150, 3 liter capacity. The return 

and pressure filters for the hydraulic system shall be changed out with new CCG 

supplied elements. 

3.1.15. The gear teeth of the slewing motors pinions and main slewing gear shall be 

greased by applying manually. These are located inside the crane tower above the 

motor and tank. 

3.1.16. The crane shall be completely reassembled in the reverse order. All pins and 

bushings shall be pre-greased before assembly and greased through normal grease 

channels following assembly. Pins shall be locked in the same method as 

originally found. The load measuring device and A2B safety device shall be 

tested and proven for correct operation. 

3.1.17. The crane shall then be load tested at 1.5 times the SWL and perform additional 

tests as directed by the TCMSB inspector and the FSR. Contractor shall provide 

the necessary weights and rigging to perform the tests. The test shall be witnessed 

by TCMSB and the FSR. 

3.2 Location 

 

3.2.1. Starboard Main Deck at Frame 60. 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer, FSR, and 

TCMSB. 

 
4.2 Testing 

 The crane shall be load tested as specified. 

 A rocking test shall be performed on the crane to measure the deflection of the 

slewing bearing. 

 

4.3 Certification 

 N/A 
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Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The contractor shall provide reports of all measurements and findings in one hard 

copy and electronic format. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-9 SPECIFICATION TCMSB Field #:  N/A 

Fixed Fire Systems Inspection 

 

Part 1: SCOPE: 

1.1 Contractor shall arrange for inspection, testing and recertification of all ship’s fixed and 

portable fire extinguishing systems, as described and listed below, by an authorized 

service provider.  Proof of credentials and certification of service provider shall be made 

available to Chief Officer. 

 

Part 2: REFERENCES: 

2.1 Guidance Drawings/Nameplate Data 

2.1.1. N/A 

 

2.2 Standards 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

 

2.3 Regulations 

2.3.1. Canada Shipping Act 

 

2.4 Owner Furnished Equipment 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

Part 3: TECHNICAL DESCRIPTION: 

3.1 General 

3.1.1. Contractor shall have an allowance of $10000 for the services of a certified 

technician to inspect and provide inspection certificates for all items listed and 

$5000 for parts to be adjusted up or down via 1379 action upon proof of invoices.   

3.1.2. No components or parts shall be replaced without the prior consent of the Chief 

Officer.  Any parts replaced shall be turned over to Chief Officer. Inspection and 

testing of all equipment shall be witnessed by a senior ship’s Officer.   

3.1.3. All certificates and service reports issued by the Contractor for this work must 

refer to each serviced component’s serial number and location on the vessel.  The 

inspection and certification is to be conducted in accordance with the 

manufacturer’s standards, with the following work requirements to be addressed 

as part of, or as supplementary, to the standards. 

Notifier Systems 

3.1.4. The vessels equipped Notifier AM 2020 Fire Alarm system shall be thoroughly 

examined by a qualified technician and inspection certificates issued. The service 

provider must be certified by Notifier for this inspection activity and must 
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produce the documentation for verification. The inspection and testing is to be 

witnessed by a Senior Officer. 

3.1.5. All smoke and heat detectors are to be verified and tested. 

3.1.6. All bell circuits, pull stations, relays, monitors are to be verified and tested. 

3.1.7. The panels and alarm functions are to be inspected and tested and all zones 

inspected. 

FM-200 System 

3.1.8. Eight (8) independent, Kidde fixed FM-200 fire extinguishing systems shall be 

thoroughly examined by qualified technicians and inspection certificates issued.  

Systems shall be inspected to current TCMSB standards and as per current Kidde 

FM-200 marine maintenance manuals for “ECS Series” and “ADS Series” FM-

200 systems.  Service provider must be currently certified by Kidde for this 

inspection service and must produce documentation to verify same.   

3.1.9. All manual and electric pull cables shall be inspected and tested.  

3.1.10.  All gas piping shall be inspected, blown through, proven clear and pressure 

tested.  

3.1.11.  All sirens, horns and bells shall be inspected and tested.  

3.1.12.  All gas cylinders shall be weighed and Net weight determined and recorded.  

3.1.13.  All time delay functions shall be tested and proven correct.  

3.1.14.  All pressure activated switches for fire alarm initiation shall be tested.  

3.1.15.  All pressure activated switches for shutdown functions shall be tested.   

3.1.16.  Contractor to visually inspect all FM200 bottles at deck level for possible 

excessive amounts of corrosion or rust accumulation of exterior of bottles.  Chief 

Engineer shall be advised immediately if any problems are found.  

3.1.17.  System shall be properly reassembled in good working order.  All cylinders shall 

be firmly secured in their respective mountings.  Three (3) typewritten copies 

Inspection certificates shall be submitted to the TA and the Chief Engineer.  

3.1.18.  Final inspection of completed work shall be undertaken by Contractor’s charge 

hand in the presence of the designated ship’s Officer.  All work shall be to the 

satisfaction of the Chief Officer and TCMSB.  

3.1.19.  Galley Fire Suppression System 

3.1.20. The Kidde RANGE GUARD MODEL RG - 2.5G c/w 2.21 gal. Karboly fire 

suppression system shall be serviced and tested and inspected in accordance with 

Kidde Wet Chemical Fire Systems manual, 2006.  Service provider must be 

Kidde certified.   

3.1.21.  Contractor shall test and prove clear the piping and nozzles and ensure there are 

no foreign materials in the piping system that could prevent these systems from 

working correctly.  All piping support brackets shall be verified in place and 

correctly fastened.  

3.1.22.  Contractor shall inspect cylinder, cylinder valve and control head assembly.  

Cylinder should not show evidence of corrosion or damage.  Cylinder charge shall 

be determined and verified correct.  All functions and adjustments of control head 

shall be verified correct.  

3.1.23.  Remote manual release pull station and actuating cable shall be proven 

functional.  
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3.1.24.  All fusible links (three of 360°) must be renewed with new links with the correct 

temperature rating.  

3.1.25.  All system control functions must be proven functional such as Fan shut down, 

range and fryer shut down, alarm initiation etc.  

3.1.26.  The system shall be returned to working order.  

Gaylord Ventilator 

3.1.27. Galley Temperature sensing device for Gaylord Ventilator system shall be tested 

and proven functional.   

3.1.28. Temperature actuated ventilator damper shutdown and alarm function shall be 

tested and proven functional.  

Paint Locker CO2 System 

3.1.29. Paint locker cabinets are fitted with an independent 25 lb CO2 flooding system 

with local, manual release.  This system shall be inspected similarly to all others.   

3.1.30. Bottle and head shall be inspected, bottle charge shall be confirmed, all discharge 

piping and nozzles shall be proven clear. 

 

3.2 Interferences 

3.3.1 Contractor is responsible for the identification of interference items, their 

temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 

 

4.1 Inspection 

4.1.1. All work shall be completed to the satisfaction of the TA. 

 

4.2 Testing 

4.3 Certification 

  

Part 5: DELIVERABLES: 

 

5.1 Drawings/Reports 

5.1.1 Contractor is to provide service reports for all inspected systems identifying defects 

discovered and rectified. Certificates are to be provided for all systems. 

 

5.2 Spares 

5.3 Training 

5.4 Manuals 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-10 SPECIFICATION TCMSB Field #:  N/A 

Replace Fire Main Pipe in #5 Starboard Wing Tank 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to replace the section of fire main pipe from the 

main deck, through #5 Starboard Wing Tank into the upper room at frame 35. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 HD-13 Fuel Tank Cleaning and Inspection 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. 70-02-02 Sheet 2 Fire and Deck Wash Arrangement 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1. Hull and Construction Regs 

2.3.2. Fire Detection and Extinguishing Equipment Regs 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  The section of pipe and flange shall be cropped and replaced with new. The pipe 

extends from the flange 80mm above the main deck, down through the main deck 

into # 5 starboard FO Wing Tank, inboard to penetrate the bulkhead in the upper 

Mud Room. The pipe end in the Mud Room is grooved Victaulic. The penetration 

compensating ring shall be cropped with the pipe and replaced with new.  

3.1.2. The pipe inside the tank shall be all welded construction, no breakdown 

couplings. The pipe shall be schedule 80 steel, 3inch Ø. Allow for 10 feet of steel 

pipe and one elbow.  

3.1.3. Refer to reference drawing for penetration details and all work shall comply with 

drawing details.  All penetration welding, including pipe shall have NDT 

performed. TCMSB shall inspect all welding.  

3.1.4.  The tank shall be air tested as part of the fuel tank cleaning and inspection work.  

3.2 Location 

 

3.2.1. Frame 35 Starboard Main Deck at ships side 

3.2.2. # 5 Starboard FO Wing Tank 

3.2.3. Longitudinal Bulkhead Upper Mud Room frame 35 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of interference items, their 

temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

 NDT reports shall be given to Chief Engineer and TCMSB Inspector 

 

4.3 Certification 

 N/A 
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Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Contractor is to provide a written report to the Chief Engineer detailing the 

information of the work performed with this item. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-11 SPECIFICATION TCMSB Field #:  N/A 

FM200 Bottle Inspection & Testing 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to transport specified FM200 cylinders and 

associated Pilot cylinder to OEM facility for inspection and hydro-testing. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Fixed Fire System Inspection 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Kidde FM200 Inventory 

2.1.2. K-45-101_print_AB 

2.1.3. Kidde 600_lb_FM-200_Cylinder_10-7-14 

2.1.4. Kidde FM-200 ECS Series Engineered 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

2.3 Regulations 

 

2.3.1. MSC.1/Circ. 1432 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1. The contractor shall obtain the services of an authorized services company for 

FM200 systems to supervise in the removal and replacement of the cylinder. An 

allowance $25,000.00 shall be given for the services of the FM200 service 

company and $10,000 for shipping to be adjusted up or down following proof of 

invoice.  

3.1.2.  The contractor shall disconnect the following bottles from the vessel and 

transport to the authorized Kidde facility for service, inspection, and testing. 

Include the removal and replacement of the contents and transport back to the 

vessel as originally found.  

3.1.3. Kidde FM200 System: 

 

 

CCGS Terry Fox 

Kidde FM 200 System 

Location and Serial # Bottle Size 
Bottle 

Capacity 

FM200 Agent 

Weight 

Paint Locker 
Pull Main or Reserve Discharge to Activate 

Paint Locker 

#1 Main FM Bottle (G) 

AA270419 

 

 

58.36” X 16” 

150-350 lb. 

142 Litre 

158.5 kg 

 

 

72 kg 

Paint Locker 

#2 Pilot Cylinder (G) 

 

12” X 3.5” 
 

108 in³ 

 
n/a 

Incinerator Room System 
Pull Main or Reserve Discharge to Activate 

Incinerator Room 

#1 Main FM Bottle (G) 

AA270554 

 

 

35.93”X12.75” 

54-125 lb. 

51 Litre 

56.5 kg 

 

 

35 kg 
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Incinerator Room 

#2 Pilot Cylinder (G) 

 

12” X 3.5” 

 

108 in³ 

 

n/a 

 

Upper and Lower Main Engine Room 
Pull Main or Reserve Discharge to Activate 

FM200 Storage Comp. 

 Aft Deck Starboard Side. 

For Main Engine Room 

Main Bottles  

 AA268922 (G)  

 

Port side entrance cat walk 

Port  Uptakes (for Main 

Engine Room) 

AA267202 (G) 

 

70” X 24” 

 

 

 

 

70” X 24” 

 

 

 

390 – 900 lb. 

368 litre 

408 kg 

 

 

390 – 900 lb. 

368 litre 

408 kg 

 

 

 

196 kg 

 

 

 

249 kg 

 

 

FM200 Storage 

Pilot Cylinders (G) 

Driver Cylinders (G) 

 
25” X 8”  

60” X 10” 

 
1040 in³ 

4070 in³ 

 
n/a 

 

Emergency Generator Compartment 
Pull Main or Reserve Discharge to Activate 

Emergency Gen.  Room. 

#1 Main bottle 

AA271384 (G) 

52.75” X 12.75” 86 – 200 lb. 

81 litre 

90.5 kg 

53 kg 

Emergency Gen. Room 

#2 Pilot Cylinder (G) 

12” X 3.5” 108 in³ n/a 

Bubbler Comp. 
Pull Main or Pull Pilot Pin (wait 30 sec’s then) Pull Pin on Main Bottle 

Fwd Machinery Space 

Fwd Bulkhead Port 

#2 Main Cylinder 

AA268924 (G)(P) 

 

#3 Pilot Cylinder (G)(P) 

70” X 24” 

 

 

 

 

12” X 3.5” 

390 – 900 lb. 

368 litre 

408 kg 

 

 

108 in³ 

189 kg 

 

 

 

 

n/a 

Fwd Upper and Lower Machinery Space 
Pull Main or Reserve Discharge Cylinder 
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Forward Upper Machinery 

Space Fwd Bulkhead Port 

#1 Main Bottles (2) 

AA267235 (G) 

 

#2 Large Pilot Cylinder(G) 

 

70” X 24” 

 

 

 

25” X 8” 

390 – 900 lb. 

368 litre 

408 kg 

 

 

1040 in³ 

197 kg 

 

 

 

 

n/a 

Fwd Upper Machinery 

Space Center   

#4 Main Bottle 

 (For Work Shops) 

AA279046 (G) 

35.93”X12.75” 54-125 lb. 

51 Litre 

56.5 kg 

36 kg 

Lower Fwd. Machinery 

Comp. 

#5 Main Bottles 

AA269570 (G) 

56.72” X 22” 

 

 

 

258 – 600 lb. 

243 litre 

272 kg 

 

136 kg 

 

 

 

 

Aft Upper and Lower Machinery Spaces 
Pull Main or Reserve Discharge to Activate 

Mud Room  Fwd Port 

#1 Main Bottle 

AA267216 (G)   

 

 

#3 Large Pilot Cylinder (G) 

 

70” X 24” 

 

 

 

25” X 8” 

390 – 900 lb. 

368 litre 

408 kg 

 

 

1040 in³ 

 

223 kg 

 

 

 

n/a 

Aft Lower Machinery 

Comp. 

#5 Main Bottle 

AA276699 (G) 

 

 

35.93” X 12.75” 

54 – 125 lb. 

51 Litre 

56.5 kg 

 

 

54 kg 

Mudroom Aft Center 

#1 Main Bottle 

AA270593 (G)(P) 

 

# 3 Pilot Cylinder (G)(P) 

 

35.93” X 12.75” 

 

 

12” X 3.5” 

54 – 125 lb. 

51 Litre 

56.5 kg 

 

108 in³ 

32 kg 

 

 

 

n/a 

Stern Thruster Compartment 
Pull Main or Pull Pilot Pin (wait 30 sec’s then) Pull Pin on Main Bottle 

Mudroom Aft Center 

#1 Main Bottle 

AA270593 (G)(P) 

 

# 3 Pilot Cylinder (G)(P) 

 

 

35.93” X 12.75” 

 

 

12” X 3.5” 

 

54 – 125 lb. 

51 Litre 

56.5 kg 

 

108 in³ 

 

 

32 kg 

 

 

n/a 
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3.1.4  The inspection and testing shall comply with MSC.1/Circ. 1432. 

3.1.5  A detailed report of the inspection and findings from the authorized manufacturer 
of the systems shall be provided to the vessel and TCMSB.  
 

3.2 Location 

 

3.2.1. As per above table. 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for all the identification of interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

4.2.1 The system shall be inspected / Tested to the satisfaction of the Chief Engineer and 

TCMS. 

 

4.3 Certification 

 All Certificates shall be given to the Chief Engineer before Refit ends. 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Contractor is to provide a written report to the Chief Engineer detailing the 

information of the work performed with this item. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-12 SPECIFICATION TCMSB Field #:  N/A 

Lifeboat and Davit Annual Inspection 

 

Part 1: Scope: 
 

1.1 The intent of this specification shall be for the contractor to supply the services of a 

Palfinger Marine Representative to carry out annual inspection on the vessel’s Lifeboat 

and Lifeboat Davit in accordance with Palfinger Marine procedures and checklists.  

1.2 This work shall be carried out in conjunction with the following: 

H-13 Annual Inspection, Starboard Miranda Davit. 

 

Part 2: References: 

 

2.1 Guidance Drawings/Nameplate Data 

2.2 Standards  

2.3 Regulations  

2.3.1 N/A  

 

2.4 Owner Furnished Equipment 

  

2.4.1 The contractor shall supply all materials, equipment, labour and parts required to perform 

the specified work unless otherwise stated.  

 

Part 3: Technical Description:  

3.1 General 

3.1.1. The contractor shall supply the services of a Palfinger Marine representative to supervise 

annual inspection on the Lifeboat and Davit in accordance with Palfinger Marine procedures 

and checklists. Summary inspection of key components to be carried out as quickly as 

possible to identify critical path, and possible purchase of long-lead items. 

3.1.2    Contact information for the FSR: ryan.fagan@palfingermarine.com 
  

3.1.3 The Contractor shall inform Chief Engineer of testing and inspecting times. 

3.1.4 The Lifeboat Davit shall be locked out by ship’s Electrical Officer. 

3.1.5 Contractor shall inspect for damage to the Fibreglass reinforced laminate (FRP) both 

inside and out. All hull penetrations and steering mechanisms shall be inspected for wear 

and correct operation. 
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3.1.6 Contractor shall drain oil from the winch gear case and remove gear case cover. 

Contractor shall inform the Chief Engineer if there is any water content showing in the 

used oil. Contractor shall inspect the gear case for wear and damage. Contractor shall 

measure and record all backlash on all internal gears. Contractor shall remove winch 

from bedding for blast inspection and Thickness Measurements. Bedding shall be primed 

with 2 coats Marine GRADE primer and winch re-installed with contractor supplied 

fasteners. 

3.1.7 Contractor shall prove that the gear case vent is free and clear and functioning properly to 

prevent internal pressure. Contractor shall flush the gear case with new oil until all 

residue water and dirt is removed. Contractor shall fit the gear case oil drain plug with 

pipe sealant and fill the gear case to the correct operating level with ship supplied oil. 

Contractor shall replace the gear case cover with a new gasket. Oil shall be vessel supply. 

3.1.8 Contractor shall dismantle the winch brake assemblies to gauge wear and check for signs 

of heat. This will include dismounting the manual hand brake and centrifugal brake 

assembly from its shaft. Brake linings and centrifugal brake pads shall be inspected for 

wear and damage. Brake lining retaining screws shall be inspected. Centrifugal brake 

springs shall be inspected for wear and damage. Wear measurements of the brake linings 

shall be recorded and compared to manufactures specifications, if measurements are 

below specifications Contractor shall renew brake linings. 

3.1.9 Contractor shall clean all parts including any brake dust from brake housing. Contractor 

shall de-glaze the running contact surfaces of the centrifugal brake drum housing and the 

hand brake inner cone clutch by machining them true. Contractor shall check with the 

manufacturer to obtain the minimum rotor thickness tolerance. 

3.1.10 Contractor shall re-assemble brake assemblies using Loctite on the all brake lining 

securing screws. After re-assembly the breaks shall be adjusted to correct setting. Davit 

shall be lowered under load to test operation of the brakes after all work on davit 

completed.  

3.1.11 Any replacement parts will be Owner-supplied. 

3.2 Location 

3.2.1. The Lifeboat and Davit are located on the starboard side of the Foscle deck. 

3.3 Interferences 

3.3.1. Contractor is responsible for the identification of interference items, their temporary 

removal, storage and refitting to vessel. 
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Part 4: Proof of Performance 

 

4.1 Inspection 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

4.2 Testing 

4.2.1. Davits are to be functionally tested in accordance with Palfinger Marine  

procedures and checklists.   

 

4.3 Certification 

  4.3.1. Instruments or accessories required to perform testing of davits shall be 

certified and calibrated (i.e. loads cell or stones used to test davit structure) 

 

Part 5: Deliverables: 

 

5.1 Drawings/Reports 

5.1.1 The contractor shall arrange for the Palfinger Marine FSR and shall provide three 

typewritten reports detailing the inspections and his findings to the Chief 

Engineer. 

 

5.2 Spares 

 

5.3 Training 

 

5.4 Manuals 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-13 SPECIFICATION TCMSB Field #:  N/A 

Miranda Davit Annual Inspection 

 

Part 1: Scope: 
 

1.1 The intent of this specification shall be for the contractor to supply the services of a Palfinger 

Marine Representative to carry out annual inspection on the vessel’s Miranda Davit. 

 

1.2 Contractor shall bid with an allowance of $40k, to be adjusted up or down by 1379 action, 

for the services of the Palfinger Marine Field Service Representative to supervise the 

inspection of the Miranda Davit. 

 

1.3 This allowance encompasses FSR services for both H-12 and H-13. The Contractor shall 

allow one labourer and one millwright for 120 hours EACH to assist the Palfinger Marine 

FSR for work encompassed in H-12 and H-13. 

 

1.4 This work shall be carried out in conjunction with the following: 

1.4.1. H-12 Annual Inspections, Lifeboat and Davit 

Part 2: References: 

 

2.1 Guidance Drawings/Nameplate Data 

2.2 Standards  

2.3 Regulations  

2.3.1 N/A  

 

2.4 Owner Furnished Equipment 

  

2.4.1 The contractor shall supply all materials, equipment, labour and parts required to perform 

the specified work unless otherwise stated.  

 

Part 3: Technical Description:  

 
3.1 General 

3.1.1 Summary inspection of key components to be carried out as quickly as possible to 

identify critical path, and possible purchase of long-lead items.  

 

3.1.2 Contact information for the FSR: ryan.fagan@palfingermarine.com 
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3.1.3 The Contractor shall inform Chief Engineer of testing and inspecting times. 

 

3.1.4 Any replacement parts will be Owner-supplied. 

 

3.2 Location  

The Miranda Davits are located on the port side of the foc’sle deck. 

 

3.3 Interferences 

Contractor is responsible for the identification of all interference items, their temporary removal, 

storage and refitting to vessel. 

 

 

Part 4: Proof of Performance 

 

4.2 Inspection 

All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.3 Testing 

Davits are to be functionally tested in accordance with Palfinger Marine procedures and       

checklists.   

 

4.3 Certification 

 4.3.1. Instruments or accessories required to perform testing of davits shall be certified 

and calibrated (i.e. loads cell or stones used to test davit structure) 

 

Part 5: Deliverables: 

 

5.1 Drawings/Reports 

5.1.1 The contractor shall arrange for the Palfinger Marine FSR and shall provide a 

typewritten report in electronic format detailing the inspections and his findings to the 

Chief Engineer. 

 

5.2 Spares 

 

5.3 Training 

 

5.4 Manuals 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-14 SPECIFICATION TCMSB Field #:  N/A 

Liferaft Annual Inspection 

 
Part 1: SCOPE: 
 
1.1 The intent of this specification shall be to have five Liferafts inspected, serviced, and recertified 

for TCMSB requirements. 
 
1.2 This work shall be carried out in Conjunction with the following: 
 
Part 2: REFERENCES: 
 
2.1 Guidance Drawings/Nameplate Data 

 
2.1.1. Life Saving Plan – (78) 1003 
2.1.2. Liferafts: 

(a) 25 persons, Type DBC, Serial # XDC5FJ32B313 
(b) 25 persons, Type DBC, Serial # C/208 
(c) 6 persons, Type Zodiac, Serial # XDC8EV38D909 
(d) 25 persons, Type Zodiac, Serial # XDC7EY24A010-D 
(e) 25 persons, Type Zodiac, Serial # XDC16089I112 

 
2.2 Standards 
 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be adhered to in 
the course of executing this specification. Copies of these standards and bulletins can be 
obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 
2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  
2.2.4. Coast Guard ISM Hotwork procedures 
2.2.5. Coast Guard ISM Fall Protection procedures  
2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. (TP6151 

E) 
2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 
  

2.3 Regulations 
 
2.3.1.  

 
2.4 Owner Furnished Equipment 
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2.4.1. The contractor shall supply all materials, equipment, and parts required to perform the 
specified work unless otherwise stated. 

Part 3: TECHNICAL DESCRIPTION: 
 
3.1 General 

 
3.1.1.  The five Liferafts shall be removed from the Foc’sle Deck and transported to an OEM 

facility that is approved by Transport Canada Marine Safety Branch.  
3.1.2. Upon completion of servicing and recertification the rafts shall be returned to the vessel 

and reinstalled in its original cradle. 
3.1.3. The service date shall be stamped near the end of the refit period. 
3.1.4. The removal/installation and transportation of the liferafts shall form part of the 

Contractors bid.  
3.1.5.  Contractor to allow $15,000.00 in the bid cost for inspection and recertification costs of 

the sub-contractor. Final cost shall be adjusted on receipt of invoice from the service 
provider by 1379 procedure.  

 
3.2 Location 
 

3.2.1. Port and Starboard Foc’sle Deck. 
 

3.3 Interferences 
 

3.3.1 Contractor is responsible for the identification of all interference items, their temporary 
removal, storage and refitting to vessel. 

 
Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 
 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 
 

4.2 Testing 
N/A 

 
4.3 Certification 
 The original Certificates of re-certified rafts shall be given to the Chief Engineer. 
 
Part 5: DELIVERABLES: 
 
5.1 Drawings/Reports 
 

5.1.1 contractor shall provide a typewritten report in electronic format detailing the 

inspections and his findings to the Chief Engineer. 
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5.2 Spares 
N/A 
 

5.3 Training 
N/A 
 

5.4 Manuals 
N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: H-15 SPECIFICATION TCMSB Field #:  N/A 

Repair Cracked Weld on 40 Ton Crane 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to repair a cracked weld on the support arm that 

connects from the crane tower to the operators cab support. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Support Arm: 6” x 2” x ½” Channel closed at crane tower end. 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

2.3.1.  

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

 

Part 3: TECHNICAL DESCRIPTION: 

 



59 

 

3.1 General 

 

3.1.1.  The contractor shall grind out a section of cracked welding approximately 2 

inches long on the underside of the channel support arm connected to the crane 

tower. The area of the crack is identified by blue paint.  

3.1.2. The ground out section of weld shall be re-welded.  

3.1.3. The entire weld on the channel support arm shall be power tooled cleaned to bare 

metal. NDT shall be performed on the entire fillet weld. Allow for 4 feet of weld 

to be cleaned and tested. 

 

3.2 Location 

 

3.2.1. 40 Ton Crane Tower IWO winch drum. 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of interference items, their 

temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

 NDT shall be performed on specified area. 

 

4.3 Certification 

 Welders shall be CWB certified. 
 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 Provide report of NDT and work performed on crane in electronic format. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-01 SPECIFICATION TCMSB Field #:  N/A 

Drydocking 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to drydock the vessel for regulatory inspections, 

maintenance and installation of new equipment as specified in the refit specification for 

the drydocking. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Docking Plan Drawing # 00-00-08 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1. Hull Construction Regulations 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  The vessel shall be docked and undocked and a suitable number of Lay Days 

shall be included to perform the work described herein as well as a margin of time 

to cover work arising as specified by the contract. Contract to quote unit cost per 

Lay Day. All manpower, materials, tugs, pilots etc. required to carry out the work 

shall be supplied by the Contractor and shall be to approval of the Chief Engineer. 

3.1.2. A docking plan is available on board the vessel and will be provided to the 

successful Contractor. Contractor will be responsible to ensure drawing is 

returned to vessel upon completion of work. 

3.1.3. The underwater external hull of the vessel shall be surveyed by TCMSB for 

credit. 

3.1.4. The bow overhang shall be supported by at least 1 bow shore. The bow shore is 

not to be removed until just before ship is undocked. Contractor to prepare keel 

and margin blocks and fit the necessary breast and bow shores to maintain the true 

alignment of the ship’s hull and equipment for the dry-docking period. 

3.1.5. The vessel shall be dry-docked such that dry-docking plugs, sea bays, inlet grids, 

anode plates and transducer orifices are clear of the blocks. Any movement of the 

blocks necessary for sandblasting and/or painting or removal of docking plugs 

shall be the responsibility of the Contractor. Contractor shall quote on moving 10 

blocks. Contractor to quote on moving 1 block for prorating purposes. 

3.1.6. Docking shall be undertaken during the first three days of the contract period. The 

Contractor shall prepare the dock in advance of the ship’s arrival and the official 

start of the dry-docking. If premium time is required for evening shifts or 

weekend work to meet this objective, the Contractor is to identify this and include 

all costs in his quotation. 

3.1.7. The vessel shall not to be placed in the same dock with any other ship for any part 

of the contract period. A minimum clearance of 5’ shall be available below the 

keel. 

3.1.8. Contractor shall bid a price for hourly rates for tugs and/or pilot services as 

required. This shall be adjusted as necessary as per required 1379 action. 

3.1.9. Contractor shall be responsible for the safe transfer of the ship from the pre-

docking berth or location onto its docking blocks. During docking, radio contact 

shall be maintained between the vessel’s Commanding Officer and the 

Contractor’s docking master. 

3.1.10. Within 8 hours of docking, cleaning shall commence on the underwater hull by 

high-pressure fresh water washing (6000 psi minimum) to remove all marine 

growth and allow preliminary inspection. 

3.1.11. Prior to commencing water blasting, all hull mounted equipment and openings 

shall be fully protected. 

3.1.12. The Contractor shall give the Chief Engineer a minimum of 4 hours advance 

notice before adding / removing fluids from any ship’s tanks. 



62 

 

3.1.13. Adequate and safe access to the vessel shall be provided through a minimum of 2 

gangways, complete with safety nets, lights, and rails, throughout the drydocking 

period. 

3.1.14. Any contamination of the vessel’s hull by materials (i.e. oil) present in the dock 

shall be cleaned, after the vessel is re-floated and clear of the dock, at the 

Contractor’s expense and to the satisfaction of the Chief Engineer.  

 

3.2 Location 

3.2.1.  

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

N/A 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Contractor shall provide a report in electronic format to Chief Engineer of all work 
performed with this item. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-02 SPECIFICATION TCMSB Field #:  N/A 

Underwater Hull Inspection & Coating 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to clean, repair coating, and inspect the hull of the 

vessel. The whole underwater area of the ship’s hull is coated with abrasion resistant 

coating products.  

1.2 This work shall be carried out in Conjunction with the following: 

 Hull Impressed Current System 

 Rudder and Rudder Stock Removal 

 Port Propeller and Tailshaft Removal 

 Overboard Discharges 

 Seabox and Seabay Maintenance 

 Freshwater Tank Maintenance 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Intershield 163 Inerta 160  

2.1.2. Intergard_822_eng_A4_20160519 

2.1.3. Elliptical Anode Area Prep 

2.1.4. Docking Plan 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

2.2.9. Coast Guard paint Scheme 
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2.3 Regulations 

2.3.1.  

2.4 Owner Furnished Equipment 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  The present area of the hull is AMERCOAT 238 anti-friction hull coating, 

including complete underwater surface area and up to the 10 m level above keel ( 

up to and including the fender), stern roller, forward and aft along knuckle chine 

to just below (but extending up to include areas of anchor pockets) is 

approximately 3500 m² (37,675 ft²). Care to be taken during blasting and painting 

operations that stern roller bearing arrangement is protected by blocking off area 

between closing plate and roller. Roller can be turned by inserting bar in socket 

holes on starboard side of roller. 

3.1.2. The entire underwater area of the ship from the keel to the top of the light water 

line shall be hydro blasted and cleaned of all marine growth and salts.  This shall 

include rudder, propellers, and thruster tunnel. The cleaning shall be done 

immediately after the vessel is dry-docked. 

3.1.3. The entire underwater hull shall then be inspected by the Chief Engineer, TCMSB 

Hull Surveyor, and a supervisory representative from the contractor. The 

contractor shall plan a suitable date and time for the hull inspection. The 

contractor shall inform the Chief Engineer 24 hours prior to the inspection time. 

All parties involved in the inspection shall be present for the inspection. The 

contractor shall supply and erect staging/scaffolding/manlift as required for the 

inspection. 

3.1.4. Following any required hull repairs the contractor shall make repairs to areas 

where the hull coating is missing as directed by the Chief Engineer. 

3.1.5. In order to avoid any confusion as to the total area to be repaired, the contractor 

shall assign a representative, who along with the owner’s representative to view 

the ship as it sits on the blocks subsequent to cleaning but prior to coating repairs.  

The representatives shall view the ship and agree upon the total area of the hull 

that shall be repaired and coated.  

3.1.6. The contractor shall plug deck scuppers, discharges, as well as take other 

measures necessary to prevent any liquids from contaminating areas being 

prepared or coated.  Before commencement of grit blasting activities, Contractor 

is responsible for preventing the ingress of grit & other air blown debris through 

all openings in the ship, including the following: 

 Stern tubes, shafting and propellers. 

 Sea bays & sea inlet grids. 

 All bubbler discharge nozzles. 

 All overboard discharge valves. 
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 Engine room supply and exhaust fans which cannot be closed with louver 

doors. 

 All void and tank vents. 

 Anchor windlass, especially exposed gears, incl. control station. 

 Tugger winches & control stations. 

 Winches & exposed cables on 40 T & 5T cranes. 

 Rudder gland. 

Porthole glasses in the hull to be covered with minimum ¼” masonite or plywood 

and sealed with duct tape on perimeter.The contractor shall also take measures to 

ensure that no damage, unnecessary cleaning, or any repairs result from either the 

hull preparation process or coating application.  Measures shall be taken to ensure 

that surfaces and equipment, other than those specified, are not coated and that the 

coating shall not block any inlets or discharges in the shell.  Deck machinery and 

other gear shall be protected from damage by grit and coatings. 

3.1.7. All traces of grit used for blast cleaning, shall be removed by the contractor. The 

contractor shall be responsible and liable for ensuring that the hull is clear and 

clean prior to, during and immediately after the coating application. 

3.1.8. Abrasive blast material shall not be permitted to enter any part of the vessel.  The 

contractor shall ensure that every opening into the vessel where grit may gain 

entry is covered. 

3.1.9. The Coast Guard will provide the services of a NACE inspector to supervise the 

surface preparation, environmental condition monitoring, mixing, and application 

of the coating.  

3.1.10. The contractor shall provide all means to ensure the environmental conditions are 

correct for applying Intershield 163 Inerta 160. The total area is 3500 M2 

Surface Preparation 
3.1.11. Abrasive Blast all bare and rusted areas to SSPC-SP-10 Near White Metal.  

Abrasive blast the entire hull area as reference in 3.1.1 to remove all the Amercoat 

coating until the old existing Inerta coating is exposed. All edges of intact Inerta 

coating shall be feathered back to accept new coating.  . 

Topcoat 
3.1.12. Apply one full coat of Intershield 163 Inerta 160 to the entire surface of the hull 

as referenced in 3.1.1. Color shall be coast guard red. Application of Inerta and 

DFT shall be in accordance with the products’ data sheet.  

3.1.13. Contractor shall abrasive blast to SSPC-SP-10 Near White Metal, the 3 meter 

radius around the six areas of the impressed current anodes. All ten anodes will be 

replaced as part of the ICPP spec item. Fit wooden elliptical blanks 1/8” thick and 

bolt in place in the recess. This will act as a mask while applying the first layer of 

Inerta. Protect studs with rubber tubing.  This area shall be coated with Intershield 

163 Inerta 160 system at DFT 6mm and taper to 3mm DFT at the 3 meter 

periphery. Remove the blanks and apply Intergard 822 Epoxy Filler at 6mm DFT 

to the back and edges of the anode recess. The anodes shall be set in the epoxy. 

The anode faces shall be taped for protection. The Intershield 163 Inerta 160 shall 

be applied after this coating to the resin holder of the anode (not the metal 

surface) and approximately 10” into the existing Inerta shield area.. Refer to 

attached document for Elliptical Anode Area Prep details. 
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3.1.14. Sea-bay grids shall be protected during application of the coating and orifices 

shall be proven original diameter before undocking.  The transducers shall be 

protected as well. The Contractor shall remove from the ship all traces of grit and 

air blown debris resulting from the grit blasting operation. Areas to be cleaned on 

a daily basis include passageways from gangways to entranceways into ship to 

prevent tracking of the blast debris into the ship. 

3.1.15. The Contractor shall be responsible for ensuring that personnel engaged in 

preparing and applying the paint are experienced and thoroughly familiar with the 

necessary procedures involved. 

3.1.16. All staging, cranage, screens, heaters, enclosures and environmental control 

equipment, lighting and any other support services, equipment and materials 

necessary to perform the tasks set out in this specification shall be supplied by the 

Contractor. 

3.1.17. Suitable storage facilities for the materials and equipment shall be provided close 

to the work site. These facilities shall be maintained at a temperature 

recommended by the paint manufacturer and necessary to ensure ease of 

preparation and application of paint. 

3.1.18. Contractor to ensure a backup set of spray equipment is available, to ensure 

continuous application of paint. No painting is to commence if there is no backup 

set of spray equipment. 

3.1.19. All connections to the hull are to be removed in good order (i.e. welding lugs, 

grounding connections etc.), ground smooth and coated with 2 coats of best 

quality anti-corrosive paint. 

3.1.20. Load line and draft marks to be painted on hull on both sides using International 

Intergard white paint after the anti-friction paint has dried. 

3.1.21. The contractor shall perform the work in strict accordance with Ameron’s 

application instructions for each applicable coating.  

 

3.2 Location 

 

3.2.1. Underwater portion of the entire vessel. 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, their 

temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 
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4.2 Testing 

 The contractor shall provide DFT readings to the owners representative following each coat 

at the damaged coating areas. The owners representative shall witness the readings as they 

are taken. In conjunction with any functional quality assurance procedure, the following 

points will be carried out:- 

 

 Provide a list of batch numbers with corresponding dates of manufacture. 

 Record the quantity and type of any solvent added. 

 Measure and record the ambient conditions. 

 Record details of spray tips and pressures. 

 WFT guage readings to be taken on a regular basis during application. 

 Using a calibrated DFT guage, fifteen (15) measurements per 100 square ft. are to be 

taken and recorded.  Upon agreement of consistency with the Chief Engineer, fifteen (15) 

measurements per 1000 square ft. are to be taken and recorded. 

 All recorded information is to be typewritten and three (3) copies are to be given to the 

Chief Engineer. 

 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Contractor shall provide a report in electronic format to Chief Engineer of all work 
performed with this item. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-03 SPECIFICATION TCMSB Field #:  N/A 

Hull 10 year Survey UT Testing 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to perform UT testing of the ship’s structure as 

identified in the reference document 2008 Hull Survey UT. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Ballast Tank Maintenance 

 Hull Coating and Inspection 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. 2008 Hull Survey UT 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1.  

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1. Contractor to arrange for services of NDT technician certified for performing 

ultrasonic thickness testing by a National accreditation body. 

3.1.2. Hull plate thickness is to be determined in 200 positions as directed by Chief 

Engineer and TCMSB inspector. 

3.1.3. Locations and results of all thickness measurements are to be recorded and made 

available to Chief Engineer 

3.1.4. Contractor to provide suitable man lift and operator to facilitate plate thickness 

determination. 

3.1.5. Contractor to quote, separately, hourly cost for additional services of NDT 

technician, man lift and operator to take additional thickness measurements 

should this be required. 

 

3.2 Location 

 

3.2.1. Frame 40 

3.2.2. Frame 130 

3.2.3. Wind and Water Line Hull Plating 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

N/A 

 

4.3 Certification 

 N/A 
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Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Contractor shall provide a report in electronic format to Chief Engineer of all work 
performed with this item including UT location and thickness shots. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-04 SPECIFICATION TCMSB Field #:  N/A 

Hull Butts & Seams 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to repair wasted areas of welding seams and butts 

on the underwater portion of the hull. 

 

1.2 This work shall be carried out in Conjunction with the following: 

Underwater Hull Coating 

Tailshaft Removal 

Anode Replacement of Impressed Current System 

Tank Inspections 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Shell Expansion Drawing # 07-00-01 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1. Hull Construction Regulations CSA 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  Hull plate welding butts and seams shall be inspected and repaired at the time of 

spec item Hull Survey (HD-03) by TCMSB and the Chief Engineer. 

3.1.2. Seams and butts selected for repair shall be marked, cleaned to sound metal by air 

arc gouging and / or grinding and brought up to the original level by TCMSB 

approved welding techniques and materials.  Contractor shall use welding rods 

suitable for use with Grade EH-36 modified steel.  Contractor shall ensure that 

last pass or “hard cap” over any welded seam is done using 7018 RCR welding 

rods.  All work shall be performed to the approval of TCMSB and Chief 

Engineer. 

3.1.3. For bidding purposes, Contractor shall include in their bid price the cost of 750 

feet of air arc gouging and 2000 bead feet of weld.  Contractor shall include a unit 

cost per foot for air arc gouging and unit cost per bead foot of weld for adjustment 

purposes.  Contractor shall include any staging requirements in quotation. 

3.1.4. Butts and seams falling in way of any fuel tanks will require the fuel tank to be 

gas-freed and certified safe for hot work.  Butts and seams falling in way of 

ballast/void tanks that are painted will require interior paint work to be touched up 

in way of heat-damaged paint.  Cost for gas-freeing will be same as unit cost 

quoted in spec item Fuel Oil Tank Cleaning and Inspection.  Cost for touch up 

paint shall be same as Ballast tank coating repair. 

3.1.5. Contractor shall quote on the services of a man-lift and operator for 8 hours for 

survey and inspection purposes.  Contractor shall quote hourly rate for this work. 

3.1.6. All work shall be completed to the approval of the Chief Engineer and TCMSB. 

 

3.2 Location 

 

3.2.1.  

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

N/A 

 



73 

 

4.3 Certification 

 Welders shall be CWB certified. 
 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Contractor shall provide a report in electronic format to Chief Engineer of all work 
performed with this item.  

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-05 SPECIFICATION TCMSB Field #:  N/A 

Port Propeller Survey 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to shall be to open the entire port propeller shaft 

system for inspection and maintenance. The vessel shall obtain a credit for the survey by 

TCMSB. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Port Tailshaft, Coupling, and Sterntube Bushing Replacement 

 Underwater Hull Maintenance 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. LIPS Drwg #A006682 

2.1.2. The WARTSILA / LIPS contact is:  

Barry Broderick  

Wartsila Canada, Mount Pearl, NL 

LIPS dwg # A1-11582Prop.  

Diameter: 4800 mm 

Material: Cunial 

Mass per blade: approx. 3,500 kg x 4 blades 

Mass Propeller Hub: 23678 Kg 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 
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2.3 Regulations 

 

2.3.1. Marine Machinery Regulations CSA 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1. Port propeller shall be disassembled for inspection. 

3.1.2. The contractor shall allow $50,000.00 in its bid for the subcontracted services in 

addition to the cost of the contractor’s own work. 

3.1.3. The Coast Guard will be retaining the services of the Wartsila FSR for all of the 

work on this item which shall be carried out in accordance with the recommended 

manufacturer's instructions and under the direction of the WARTSILA / LIPS 

Field Service Representative. 

3.1.4. Coordination of related spec items shall be at the contractor’s discretion, but 

contractor shall note requirement in, Shaft removal, for blade/hub position shall 

be at full astern to facilitate shaft removal. 

3.1.5. Oil shall be drained from hub and disposed of by Contractor, approximately 1,200 

liters of oil in hub assembly. 

3.1.6. The procedures listed below are for guidance only since the LIPS Service 

Representative will determine the correct order for hub disassembly and later 

assembly. 

3.1.7. Blades shall be removed at top dead center (12 o’clock position).  Each blade has 

9 retaining bolts, 5 forward, 4 aft.  Blades bolts are tied together with stainless 

steel round bar spot welded to the bolt heads.  There are 2 lifting points located at 

the root of each blade. The shaft must be rotated by ship’s staff to bring each 

blade to the TDC position. 

3.1.8. Contractor shall prepare & fit rigging (wire & nylon slings, shackles etc) for blade 

removal at suitable lifting points located over the propellers.  Coast Guard will 

supply the blade lifting rig.  Spot-welded stainless steel round bar shall be 

carefully cut off at welds using a grinder.  Contractor shall renew SS round bars. 

3.1.9. The Hytorc Tool for Propeller Bolts will be provided by the ship, vice as written. 

3.1.10. The pre-tensioned blade bolts shall be released under the direction of the LIPS 

service representative using ship supplied HY-TORC equipment.  Bolt release 

HY-TORC pressures shall be recorded.  Bolts shall be marked before withdrawal. 

Each blade shall be marked to return to original location on hub.  Blade bolts shall 

be moved to a safe location for stowage, ensuring threads are suitably protected. 
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3.1.11. Fit lifting eyes to blade and connect to rigging such that blade is lifted evenly 

from hub.  Extra care must be taken to ensure there is no damage to the blade 

housing on the hub assembly. Removed blade shall be moved to a suitably clean 

and sheltered area so that the blade is protected from any possible damage.  

Repeat for remaining 3 blades. 

3.1.12. The contractor shall allow $20,000 in its bid for the subcontracted services of 

blade repair.  The Contractor shall include the shipping costs in the cost of its own 

work. 

3.1.13. The Contractor shall arrange for a blade repair specialist to carry out the 

following work on all four of the port blades.  Blades shall be sent to contractor’s 

facility.  Edges shall be dressed and cleaned and the blades measured.  All porous 

areas shall be cleaned and filled with Devcon Bronze Putty and refinished 

smooth.  Blades shall be balanced.  Type written copy of the blade repair shall be 

given to the Chief Engineer. 

3.1.14. Hub cover shall be removed. The propeller hub shall be removed and transported 

to the shop for disassembly. 

3.1.15. Sliding piston yoke and blade carriers shall be removed.  Due care and attention 

shall be taken with disconnection of internal piping from yoke.  Emergency piston 

shall be removed from tailshaft and shall be cleaned and inspected. 

3.1.16. All parts shall be inspected.  Sliding blocks, yoke pins and blade carrier slots shall 

all be measured and sliding block clearances determined. 

3.1.17. Open hub and all associated components shall be adequately wrapped and 

protected while disassembled.  Contractor shall be responsible for ensuring that 

no foreign material of any sort accesses hub internals. 

3.1.18. The hub shall be measured in areas directed by the FSR. 

3.1.19. The hub assembly shall be reassembled with new, owner supplied (GSM) seals, 

Inner pipe shall be reconnected to yoke. 

3.1.20. The 4 propeller blades shall be fitted with new CCG (GSM) supplied o-rings and 

shall be reinstalled.  All blade surfaces shall be thoroughly cleaned of all dirt or 

debris. 

3.1.21. Before lifting each marked blade to the appropriate location, the blade flange and 

mating surfaces shall be checked for any damage.  Apply grease as required. 

3.1.22. Lower each blade into position taking extra care to avoid damage to the sealing 

and mating surfaces.  Prior to the final lowering of the blade, ensure the hub 

assembly is completely free of dirt etc. 

3.1.23. Position the blade over the hub blade housing and line up vertically and laterally. 

Line up the blade retaining bolt holes on the blade with the corresponding holes in 

the hub. 

3.1.24. Lower the blade in place until the locating pins in the hub assembly have engaged 

in holes in the blade flange.  As soon as the blade flange is engaged in the hub 

assembly, fit 2 bolts: one on the forward side, one on the aft side and engage 

threads.  This will ensure the blade is in the correct position. 

3.1.25. Lower the blade all the way down to the final position and screw down on the 2 

bolts by hand.  Fit all the remaining bolts and hand tighten. 
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3.1.26. Position and fit the hydraulic HY-TORC pump and sockets.  Tighten bolts as per 

LIPS specifications and in rotation as required.  Shaft shall be rotated to fit the 3 

remaining blades in original locations.  

3.1.27. Upon completion of the bolt and blade installation, Contractor shall spot weld in 

place stainless steel locking bar as per original installation. 

3.1.28. Hub shall be refilled with approx 1,200 liters of Harmony AW 68 (CFM).  All 

hub plugs shall be reinstalled and locked in position. 

3.1.29. Contractor shall supply the material and fabricate four (4) naval bronze plugs as 

per supplied sample.  Plugs shall be installed where missing in the lifting eye hole 

on the forward side of the blades one bronze plug each complete with neoprene 

gasket of suitable thickness. Loctite PST 565-31 shall be used on the threads.  

Contractor shall quote on the installation of one plug.  The exact number required 

will be determined when the vessel is docked and will be adjusted by 1379 action. 

3.1.30. All work shall be completed to the satisfaction of the Chief Engineer and 

TCMSB. 
 

3.2 Location 

 

3.2.1.  

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer, Wartsila 

Field Service Rep, and TCMSB Inspector. 

 
4.2 Testing 

Testing on system to be completed to the satisfaction of Wartsila FSR, TCMS, Chief 

Engineer and also during dock & sea trials.  

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 
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5.1.1 The Contractor shall provide a report in electronic format to Chief Engineer of all work 
performed with this item. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-06 SPECIFICATION TCMSB Field #:  N/A 

Port Tail Shaft Replacement and Survey 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to replace the port tailshaft, SKF coupling, and 

sterntube bushings with new CCG supplied equipment. Obtain a survey credit from 

TCMSB. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Port Propeller Blades and Hub Survey 

 Port Shaft System Alignment 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Contact : Wartsila Canada, Barry Broderick 

2.1.2. The following weights are applicable: 

 Propeller + shaft flange + oil   = 38500 KG 

 Propeller shaft + pipes + oil   = 46765 KG 

 Length of tail shaft to forward end of hub = 13.94 meters 

 SKF coupling & ring nut   = 2240 KG 

2.1.3. LIPS Arrangement Of Shafting Drawing # A006759 

2.1.4. Wartsila Type MA Seal Assembly Drawing # H30850-01 

2.1.5. Oil Type: Petro Canada Hydrex AW 68 

2.1.6. Oil Capacity 1200 liters 

2.1.7. Wartsila Water Lubricated Bearing Manual DPM-01 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 

2.2.8. SSPC-SPT 
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2.3 Regulations 

 

2.3.1.  

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

 

Part 3: TECHNICAL DESCRIPTION: 

 

3.1 General 

 

3.1.1. Due to the importance and sensitivity of the equipment in this specification item, 

the Contractor shall ensure that grit / sand blasting operations are not carried out 

in the dry dock for the duration of this specification item. 

3.1.2. The contractor shall obtain the services of the Wartsila/LIPS Field Service Rep to 

supervise the work specified in this specification. Allow $40,000.00 for the 

services of the representative and adjust the final cost by 1379 action. 

3.1.3. The qualified service representative shall be in attendance at all times when this 

work is being carried out.  The procedure listed below shall be used as a guideline 

only.  Contractor and the service representative will co-ordinate activities to 

ensure the tail shaft is safely removed and installed on completion.  Manuals for 

use of hydraulic tools are available from the Chief Engineer. 

 

Tailshaft Weardown 

 

3.1.4. Clearances at aft port tail shaft bearings, shall be taken with feeler gauges at 90º 

intervals around shaft and recorded after the new shaft is installed with new 

sterntube bearings. 

3.1.5. Clearances and poker gage readings shall be taken with the Chief Engineer’s 

designate in attendance. Staging costs shall be included in Contractor’s quotation.  

3.1.6. Wear down of shaft bearings shall be determined by means of poker gages. Poker 

gages for measuring wear down are held onboard the ship and will be made 

available to the contractor.  

3.1.7. Poker and feeler gauge readings shall be recorded with 3 typewritten copies 

passed to the Chief Engineer within three days.  

 

Disassembly: 

 

3.1.8. Ensure propeller pitch is left in full astern position for later disconnection of inner 

oil pipe. 

3.1.9. Open by-pass valve on CPP system header tank to drain tank. 
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3.1.10. Contactor shall supply and install suitable welded lifting lugs on the ship’s hull as 

required to carry out this work.  Lifting eye pads located on the ship’s hull are not 

to be used.  On completion of all work, lifting lugs shall be air arc gouged off, 

areas to be ground smooth and painted as per underwater hull coating system. 

 

Rope Guard 

 

3.1.11. Port rope guard shall be removed in half sections and lowered to dock floor. 

3.1.12. Contractor shall use air-gouging equipment to remove circumferential and butt 

welds to minimize damage to rope guard landing faces and damage to Thordon 

stern tube bushings.  Contractor must install a fire blanket barrier inside the rope 

guard up against the aft end of the Thordon bushings to prevent slag from 

damaging the Thordon. 

3.1.13. After rope guard has been removed, Contractor shall grind off weld slag and 

spatter debris on stern tube castings and rope guard landing faces. 

3.1.14. Contractor shall quote on the supply and installation of 25 feet of stainless steel 

locking wire to replace missing or damaged lock wire on stern tube retaining 

bolts. 

3.1.15. To install rope guard, use E 8018 –C1 electrodes and ensure preheat and interpass 

temperatures in the range of 140°C to 204°C can be maintained during the 

welding operations.  Contractor shall ensure a 10 mm to 15 mm gap is kept 

between the propeller forward face and the rope guard aft edge.  12 mm 

continuous fillet welds to be used around rope guard circumference to shaft 

bracket casting.  Butts shall be continuous weld. 

3.1.16. Rope guard shall be grit blasted both sides and both sides painted as per painting 

specification for underwater hull.   After installation, welded area paint shall be 

touched up. 

 

Mud Room Deck Removal 

 

3.1.17. The deck in the lower mud room above the port sterntube seal shall be cut out to 

allow removal and installation of the shaft seal, SKF Coupling, and sterntube 

bushings. Contractor shall consult with TCMSB before removal takes place. The 

opening shall be as large as possible without disturbing deep frames and adjacent 

bulkheads.  

 

Inner Shaft Seal 

 

3.1.18. Contractor shall remove the port stern tube inboard seals and inflatable tire and 

install new owner supplied seals and tire (GSM). The MA seal is a fully split face 

type seal.  Wartsila service representative shall be in attendance at all times when 

this work is being carried out.  The procedure listed below shall be used as a 

guideline only.  Contractor and the service representative will co-ordinate 

activities to ensure correct installation of parts.  

3.1.19. The stern tube seal is a Wartsila UK, 840 MOD 800 Type MA Seal.  A manual 

for stern tube seal is available from the Chief Engineer. 
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3.1.20. Stern tube cooling water piping and seal cooling water piping shall be removed 

and stored as required.   

3.1.21. Isolation: Close the valve supplying water to the sterntube bearing and main seal 

and operate the inflatable seal. Open the drain on the main seal and drain off any 

remaining fluid. 

3.1.22. Seal Compression: Screw the compression tools to the main clamp ring screws 

and fit studding into the slots. Lock the studding in position on the forward most 

tool with nuts either side. Compress the seal evenly and progressively so that a 

gap of 5mm maximum exists between face and seat. Do not over compress seal as 

this will result in damage to bellows assembly. 

3.1.23. Splash Guard removal: Undo or unclip the splash guard from around the 

Carrier-retain for reuse if not being renewed. 

3.1.24. Drive Clamp Ring Removal: Slacken the locking nuts on the Drive and 

adjusting screws, and then undo the screws until they are clear of the seat. 

Slacken, then undo the Drive Clamp Ring Butt screws and carefully remove the 

Drive Clamp Ring from the shaft. 

3.1.25. Seat Removal: If possible turn the shaft on the turning gear so that the seal butts 

are horizontal. Loosen the seat butt screws and pull the seat forward clear of the 

face and secure lifting equipment to the top half. Remove the butt screws, 

separate the butts and lower the bottom half clear of the shaft. Remove and retain 

the seat dowels and spring pins for future use. Secure lifting equipment to the top 

half and lift it clear of the shaft. Remove and discard the two O’ cords. In order to 

best protect the Seat, especially the butt surfaces, it is recommended that once 

removed from the shaft, the seat is joine back together using the dowels/spring 

pins and butt screws. 

3.1.26. Face Removal: Insert a lever into the gap between face and carrier, gently lever 

working around the circumference until the face begins to move. Note: Do not use 

excessive force or the face will be damaged. Fully remove both halves of the face, 

remove and discard the sealing strip. 

3.1.27. Backing Spring Removal: At this stage remove the compression tooling 

allowing the bellows to expand to its natural free length. Support the carrier with 

wooden blocks chocks and loosen the main clamp ring screws. Remove the 

screws from one segment at a time and carefully ease the main clamp rings and 

backing springs away from the seal. Remove the short bridging springs. Care 

should be taken when removing backing and bridging springs if they are to be 

reused. 

3.1.28. Interlayer: Remove the PVC tape from the interlayer and starting at the loose 

end unwind interlayer. This item must always be renewed on rebuilding the seal. 

3.1.29. Support Spring Removal: First remove any PVC tape from around the support 

spring. The support spring assembly is connected by O’cords. Find the ends of the 

assembly and gently pull so that the springs unclip from the slots in the carrier 

and mounting ring. Note: care should be taken if the support spring assembly is to 

be reused. 
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3.1.30. Carrier and Mounting Ring Removal: With the MA seal, at this stage of seal 

dismantling, only the Carrier and Mounting rings will be left fitted around the 

shaft. If necessary to remove them, do the following: Carrier Removal: Remove 

the two bronze dowels from the 2 butts of the carrier and retain for re-use. Sling 

both halves of the carrier to a suitable lifting arrangement using nylon straps. If 

necessary arrange the carrier so that its butt join is horizontal and slacken the butt 

screws sufficiently to create room for the fitting of a strap. With both halves of the 

carrier secured, remove the internal and external butt securing screws and 

carefully separate both halves and remove them from the shaft. Ensure that, the 

butt surfaces are not damaged in this procedures and that the face anti-rotation 

pins remain in place. Mounting Ring Removal: To remove the mounting ring, 

the vessel must be out of the water and all services (air and Water) must be 

disconnected from the Mounting Ring. Remove and retain the Al-Bronze Dowels 

joining the two halves as for carrier. Remove the nuts or screws securing the 

mounting ring to the sterntube. Separate the mounting ring from the sterntube 

joint. (The mounting ring has four off tapped through holes for fitting the 

compression tooling-jacking screws may be inserted in these holes to assist in the 

removal from the sterntube.) Secure and sling both halves of the mounting ring 

with straps as for the carrier. Undo and remove the Inflatable Seal Adapter ring 

screws from the back of the mounting ring followed by the split ring itself. 

Carefully ease the Inflatable seal and its Support ring out of the recess in the back 

of the mounting ring, then remove the split support ring and cut and discard the 

old inflatable seal. Remove the butt securing screws and carefully separate the 

two halves of the mounting ring and remove it from the shaft.  

3.1.31. Refurbishment:  

 Face Insert – not refurbishable-replace.  

 Seat – refurbishable by machining.  

 Bellows Assembly – not refurbishable – reuse or replace if required. 

 Elastomers – not refurbishable – replace when disturbed. 

3.1.32. Seat Refurbishment Procedure: Whenever the seat is dismantled or a new face 

insert is to be fitted, the running surface of the seat shall be machined to remove 

the wear track. Re-machining can only be carried out with the two halves secured 

together. Carefully remove butt screws, retain with seat dowels and spring pins 

for future use. Thoroughly clean two halves, especially all machined surfaces and 

the butt surfaces to remove traces of sealing compound. Place each halve of the 

seat, butts down on a clean surface table. Using a feeler gauge check for flatness 

by ensuring that a gap of no greater than 0.025mm exists. Alternatively, if suitable 

surface tables is not available, bolt the two halves together clean and dry and 

check the gap is not in excess of 0.05mm. Once the butts have been found to be 

satisfactory, the seat dowels and spring pins can be refitted and the halves of the 

seat carefully reassembled without butt sealant. Ensure the screws are torqued. 

Seat can now be machined when aligned vertically and horizontally. Machine to 

1.6um finish and polish to final finish of 1.2um with 600 grit paper. 

3.1.33. Remove Split Seal Liner: With the seal removed from the shaft remove the split 

liner. This will not be reused as the new shaft has the bronze liner extended to 

replace the split liner. 
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3.1.34. Seal Reassembly Procedure: Assemble the seal and install it as a unit as per 

section 7.2 of the manual or in the reverse order of disassembly. All elastomer, 

gaskets, and face inserts shall be replaced with CCG supply new parts. 

3.1.35. The above procedures are a guide for bidding purposes.  

3.1.36. The inflatable seal shall be pressure tested as per Wartsila protocol. The shaft seal 

shall be hydro-tested as per Wartsila protocol. The runout of the seat shall 

witnessed by CCG representative.  

3.1.37. All piping attachments for stern tube cooling and seal cooling shall be assembled 

using new gaskets (CFM), o-rings etc where applicable. 

3.1.38. Cooling water systems shall be pressure tested and proven tight. 

3.1.39. Contractor shall submit report three (3) type written copies to Chief Engineer on 

all run-out readings and clearance measurements at 90 degree intervals for work 

carried out on stern tube seals. 

Disassembly Cont’d 

3.1.40. Area in way of the stern tube seal shall be cleaned of dirt, rust and debris before 

moving the shaft. 

3.1.41. If required, ship staff will rotate shaft to allow for hydraulic connections can be 

made to SKF coupling.  Sections of stern tube cooling water piping and shaft seal 

water piping may be removed and stowed by Contractor if required. Coast Guard 

(GSM) shall supply hydraulic pump unit for coupling removals. 

3.1.42. To remove the MORGRIP bolts, shaft can be rotated and small port-a-pack jacks 

can be used with the strong-back to ease out the MORGRIP bolts.  Flanges and 

MORGRIP bolts shall be marked as to their original locations and the bolts taken 

to the Contractor’s machine shop for polishing and dressing of threads.  

Contractor shall include in quotation the cost of chasing the threads on four (4) 

MORGRIP bolts. Coupling and intermediate shaft flange bolt holes shall be 

dressed to remove scale and burrs. 

3.1.43. The SKF coupling shall be removed from the shaft tunnel and placed in the mud 

room. The new SKF coupling shall have the bolt hole bores measured and 

compared to the measurements of the intermediate shaft bolt hole bores. The bolt 

holes bores shall be reamed on either the coupling or the intermediate shaft to 

have matching bore measurements.   Morgrip coupling bolts shall be identified, 

removed and stored in a safe location. The contractor shall allow $20,000.00 for 

supplying 12 new morgrip bolts if required. Final machining of Morgrip bolts will 

be covered by 1379.  Morgrip bolts shall be cleaned up, bolt diameters and 

borehole diameters measured and recorded.  Three (3) typewritten copies of 

readings shall be given to Chief Engineer. 

3.1.44. Tail shaft shall be pushed aft a distance of 320 mm using jacks at propeller hub. 

3.1.45. Disconnect inner oil pipe, and store flange bolts. 

3.1.46. Tailshaft shall be moved another 200 mm aft. 
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3.1.47. Shaft and coupling location shall be marked at aft end of coupling before 

pumping coupling off shaft.  SKF coupling shall now be pumped off using SKF 

pump equipment.  Contractor shall ensure during removal that coupling is 

properly supported and does not damage tapered area of shaft.  Shaft and coupling 

tapered sections (including keys & keyways) shall be thoroughly cleaned. A 

qualified NDT technician to carry out magna-flux testing for cracks on tapered 

areas of shaft and coupling as directed by Chief Engineer.  Three (3) typewritten 

copies of the testing report to be given to Chief Engineer. 

3.1.48. Tailshaft can now be withdrawn by Contractor using care and shall withdraw 

tailshaft and not damage the rubber coating between bronze liners.  Forward end 

of the tail shaft will be required to be supported by a wood block during this 

procedure. Six hardwood saddles shall be fabricated to suit the radius of the shaft 

and stern tube. During removal Contractor shall use suitable rated nylon slings for 

moving and lifting of tailshaft.  Also to note, ship does not have a hub lifting 

plate. 

3.1.49. Tailshaft shall be fully supported on both bronze liners on Contractor supplied 

cradle and situated within a protected enclosure to allow for inspection of the 

rubber coating.  

3.1.50. As the shaft is being replaced with a new shaft, the inner oil pipes shall be 

withdrawn from the shaft and laid aside on supported cradles to prevent bending. 

The pipes shall be covered with protective material to prevent ingress dirt, water 

etc. The old shaft shall be coated with a protective coating and wrapped to protect 

from corrosion and ingress of dirt. The shaft shall be removed from the dock 

bottom and laid aside on supported cradles until further direction from the owner 

on where the shaft is being delivered. The inner pipes shall be removed from the 

dock bottom and placed in the shipyard shop. The pipes shall be disassembled to 

replace the joint seals at all connections. The pipes shall be reassembled with new 

seals and flushed through a suitable filtering system with new oil.  

3.1.51. The new shaft shall be lowered to the dock bottom and p[laced on supported 

cradles for preparations to be installed. 

3.1.52. If grit blasting or painting operations are carried out while tailshaft is out of ship, 

Contractor shall supply and install protective covering over the tailshaft and 

ensure the stern tube is blanked off. 

3.1.53. The forward and aft bronze tailshaft liner diameters of the new shaft shall be 

measured and recorded on Wartsila service sheets. The measurements shall be 

taken at four equal distance position over the length of each liner and measured in 

the port/starboard and forward/aft directions.  Three (3) type written copies shall 

be given to the Chief Engineer. 

 

Sterntube Bushings: 

 

3.1.54. The six stern tube bushings shall be replaced with new Wartsila UK bushings. 

Remove the outer compression ring and the inner connecting ring to allow access 

to the sterntube bushings. The inner connecting ring shall be lifted to the mud 

room and laid aside. The bushings shall be removed from the sterntube.  
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3.1.55. The existing bushing carriers shall be measured internally at several locations 

over the length, vertically and horizontally positions for the forward and aft 

carriers.  

3.1.56. The new Wartsila bushings require an anti-rotation key to be fitted to each carrier 

over the entire length of each carrier. The length of the aft carrier is 3404mm and 

the forward carrier is 1500mm. The exact dimensions of the key shall be 

determine on site, allow 50mm wide x 30mm thick for bidding purposes. The key 

shall be of bronze material. The key shall be fitted top dead center of the carriers 

and maintain an alignment within ±0.5mm forward and aft. The key shall have a 

radius on one side to match the radius of the carrier ID. The carriers shall be 

drilled and tapped to form blind holes for 16mm x 35mm cap screws. Holes shall 

be spaced 90mm on center with the end holes been 45mm from the end of the 

carriers. The key shall be drilled and counter bored to recess the cap screws. The 

cap screws shall be fitted with Dubo-Nylon washers and have a locking 

arrangement along with thread Loctite. The key shall be machined to final 

dimension advised by the Wartsila representative.  

3.1.57. From the carrier measurements and calculations, the new bushings OD shall be 

machined to final dimensions and installed in the sterntube bearing carriers. The 

bushings will require freeze fitting to allow installation. Measurements from the 

tailshaft liners shall be used to determine the final ID of the bushings.  Installation 

and machining of sterntube bushing shall be in accordance with procedures 

specified in the Manual DPM-01. Final inside diameter measurements shall be 

taken at four equal distance positions over the length of the forward and aft 

bushings and measured in the port/starboard and forward/aft directions.   Three 

type written copies shall be given to the Chief Engineer.   

3.1.58. The forward and aft securing rings shall be reinstalled with new orings.  

3.1.59. All parts and sealing surfaces shall be thoroughly cleaned before reassembly to 

ensure tight seals. 

3.1.60. The circumferential area in the stern tube (approximately 5.6 m long x 0.92 m dia) 

between the forward and aft bushings shall be thoroughly grit blasted clean to 

remove loose scale, paint etc. and provide the required surface profile for the 

application of the Devcon ceramic.  All debris shall be cleaned from stern tube.  

Before application of compound, all surfaces must be clean, dry and free of all 

contaminants including salt deposits. 

3.1.61. The cleaned steel surfaces inside the stern tube shall be fresh water washed to 

remove salt deposits from the steel.  Bare steel shall be thoroughly dried and wire 

brushed to clean of any flash rusting.  Complete steel area shall be surface 

roughened by grit blasting to remove rust blisters and to increase the adhesion 

ability of the steel. 

3.1.62. All holes and pitted areas larger than ¼” depth x ¼” dia shall be grit blasted to 

good metal.  All prepared holes and pitted areas shall be filled with DEVCON 

CERAMIC PUTTY REPAIR (CFM).  Contractor shall quote of supplying and 

applying 25 KG of putty material. 
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3.1.63. After the putty has cured, one coat of DEVCON BRUSHABLE CERAMIC 

WHITE shall be applied over the entire bare steel area.  Before the White 

Ceramic has fully cured and following the DEVCON technical data sheet the 

entire circumferential area of the stern tube shall be coated with Brushable 

Ceramic Blue (Contrasting colour).  Contractor shall quote on supplying and 

applying 50 KG of material.  

3.1.64. Contractor shall apply all coatings as per the manufacturer’s technical data sheets 

and supply sufficient ventilation and any heat required to allow for complete 

curing of coatings. 

Assembly: 

 

3.1.65. The new SKF coupling shall be lowered to the shaft tunnel and supported by 

nylon slings and wooden blocks.  

3.1.66. The forward and aft stern tube bearings shall be lubricated with liquid soap 

(CFM), and applied sufficiently to provide lubrication during shaft installation.  

All tailshaft bearing surfaces shall be wiped completely clean of any dirt, sand 

etc. before tailshaft is installed.  No grit blasting or painting operations shall be 

carried out until tail shaft installation is completed.  Tapered end of tailshaft and 

SKF coupling bore shall be dressed to remove any rough material. 

3.1.67. Tailshaft shall be installed in good order. Care shall be used to ensure shaft is 

correctly aligned with stern tube and shaft coating and stern tube bushings are not 

damaged during this operation.  Wood block shall be used on forward end to 

guide shaft along stern tube.  When shaft is close to entering forward bushing, a 

small jack is used to center the shaft. Care shall be taken not to damage ceramic 

coating. 

3.1.68. The shaft can be pushed into the coupling leaving 700 mm to the intermediate 

shaft flange. 

3.1.69. See installation of Sterntube Seal. 

3.1.70. The coupling can now be pumped onto the old mark on the shaft.  Pumping on 

should be done in increments of no more than 10 mm to avoid damage to the 

coupling seal.  SKF coupling shall be moved up a total of 44.5 mm.  Lubricate nut 

well with anti-seize.  Screw on hand tight and put dowel pin in place. 

3.1.71. Move shaft with coupling until 300 mm remains between intermediate shaft and 

coupling flange. 

3.1.72. Connect inner oil pipe flanges using loctite on fasteners. 

3.1.73. Push shaft into place, ensuring bolt holes are aligned.  Install MORGRIP bolts as 

per supplied instructions.  Do not exceed maximum pressure on pump. 

3.1.74. The shaft sleeve is now positioned and fastened.  Maximum run out should be no 

more than 0.2 mm. 

3.1.75. The shaft shall be rotated by ship’s staff to position the vent & drain holes on the 

propeller hub to the 12 o’clock and 6 o’clock positions respectively.  

3.1.76. The CPP system shall be filled with the appropriate oil.  The propeller hub vent 

plug shall be removed.  Header tank by pass valve shall be closed.  One CPP 

pump is required with occasional activation of ahead and astern movement from 

the MCR.  NOTE:  LIPS service representative to ensure the blades are ‘0’ (zero) 

pitched before undocking. 
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3.1.77. Ship’s staff will assist in this operation, which takes 7 to 8 hours to complete.  

When oil has reached the top of the vent hole, the vent plug shall be installed. 

3.1.78. System shall be bled of all air from within hub. 

3.1.79. System pumps shall be run up and blades moved to ensure free operation. 

3.1.80. All removed piping in shaft tunnel shall be installed and pressure tested. 

3.1.81. See   Port Rope Guard installation.  

3.1.82. Contractor to include in cost the fitting and removal of any welded lugs required 

to carry out this work.  On completion of this work and before dry dock is 

flooded, all lug welds shall be ground flush and painted with AMERCOAT as per 

under water hull coating spec. 

3.1.83. All tools provided by CCG shall be cleaned and returned to storage areas and 

secured under the supervision of Chief Engineer’s designate. 

3.1.84. The completed installation shall be functionally tested during sea trials. 
 

 

3.2 Location 

 

3.2.1. Shaft Tunnel Port Side 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.2 Inspection 

 

4.1.3. All work shall be completed to the satisfaction of the Wartsila FSR, Chief 

Engineer & TCMS. 

4.1.4. TCMSB shall inspect all disassembled parts.  

 
4.2 Testing 

Testing shall be completed to the satisfaction of the Wartsila FSR, TCMS and Chief 

Engineer and again during Dock & Sea Trials. 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 
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5.1.1 Wartsila Canada shall provide a written report consisting of observations, defects, repairs, 

recommendations, and measurements to the Chief Engineer. 

5.1.2 Contractor shall provide records of measurements in type written electronic form 

to the Chief Engineer 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-07 SPECIFICATION TCMSB Field #:  N/A 

Seabays Maintenance 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to open the suction and discharge sea bays for  

cleaning, painting, TCMSB inspection and the installation of anodes.  Contractor shall 

ensure marine chemist certificates for these areas for confined space entry and hot-work 

are obtained and kept valid as per the General & Safety Notes. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Sea Valve Maintenance 

 Central Cooling and Seawater Valve replacement 

 Seawater Impressed current anode system 

 Bubbler Piping Inspection 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Tank Capacity Plan Drawing # T13 1027 

2.1.2. Suction Sea Bay Volume 45 m³, Area 210 m² 

2.1.3. Discharge Sea Bay Volume 44 m³, Area 200 m² 

 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 

2.2.8. SSPC-SPT 

  

2.3 Regulations 

2.3.1.  
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2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  There is 1 docking plug each for the suction and discharge sea bays.  The 

docking plugs shall be removed to drain water from the sea bays during the work.  

On completion of all work, docking plugs shall have threads dressed and coated 

with white lead.  Thread Tap shall be run through holes and docking plugs 

installed in good order. 

3.1.2. Access to the suction and discharge sea bays is by removal of tank top manhole 

covers located to the starboard side of the Lower Forward Machinery 

Compartment, suction sea bay cover Frame 99 – 102, Discharge Sea bay cover 

Frame 102 – 105. 

3.1.3. The Seabays shall be gas freed for entry and hotwork and certified by Marine 

Chemists. The spaces shall be certified gas free during the entire period of the 

work description. 

3.1.4. All internal surfaces of the forward and after sea bays shall be cleaned of all loose 

rust, dirt, debris and marine growth by means of high pressure fresh water wash. 

3.1.5. Contractor shall be remove all debris and dispose of ashore. After cleaning is 

completed, Contractor shall arrange for inspection with Chief Engineer and 

TCMSB prior to mechanical cleaning and painting. 

3.1.6. IMPORTANT: The forward bulkhead in the discharge sea-bay at frame 105 and 

the aft bulkhead in the suction sea-bay at frame 99 are contiguous with tanks 

containing fuel / lubricating oils.  CONTRACTOR SHALL ENSURE THERE IS 

NO BURNING OR WELDING CARRIED OUT ON THESE BULKHEADS. 

CONTRACTOR SHALL ADVISE ALL WORKERS IN THIS AREA OF THE 

POTENTAIL HAZARDOUS SITUATION. 

3.1.7. Contractor shall quote on renewing 20 sacrificial anodes in each sea bay and 

replacing with 20 x 10 lb anodes per sea bay, total of 40 anodes required. 

Contractor shall quote a unit cost per anode for adjustment purposes.  Old anodes 

shall be removed before cleaning and painting.  New anodes (CFM) shall be spot 

welded in place after paint has cured. 

3.1.8. Contractor shall mechanically clean 80 square meters in each of the two seabay 

internals to SSPC-SP3 or hand-tool clean SSPC-SP2.  Before paint application, all 

surfaces shall be clean, dry and free of all contaminants including salt deposits.  

Surface preparation and paint application shall be to manufacturer’s 

recommendations.  All debris shall be removed prior to painting.  A separate 

quote for unit cost per square meter for paint and preparation shall be included 

and adjusted by PWGSC 1379 action if different from the 80 square meters. 



92 

 

3.1.9. Sea-bay internals and applicable surface areas shall be stripe coated before 

painting to ensure all hard to reach areas are coated.  After striping, sea-bay 

internals shall be given 2 coats of Amerlock 2 of contrasting colours, with the 

final coat a light colour.  Each coat shall be 5 to 8 mil D.F.T. 

3.1.10. Contractor shall supply all ventilation to ensure the complete drying of the first 

and second coats and also to protect against condensation and humidity.  

3.1.11. On completion of all work, sea bays shall be inspected by Chief Engineer prior to 

closing up.  Manhole covers shall be securely refitted after final inspection. 

Contractor shall supply and fit new ¼” neoprene gaskets (CFM) on all manhole 

covers and apply anti-seize compound to all securing studs. 

3.1.12. All ventilation equipment and materials required to carry out above work shall be 

provided by the Contractor. 

3.1.13. Bilge area at tank top level in these areas shall be left in “an as clean as found” 

condition on completion of the work. 

 

3.2 Location 

 

3.2.1. Suction Sea Bay Frame 99 – 102, Double Bottom 

3.2.2. Discharge Sea Bay Frame 102 – 105, Double Bottom 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

4.1.2. TCMSB Hull surveyor shall inspect the spaces before coatings are applied. 

 
4.2 Testing 

N/A 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Contractor shall provide a report in electronic format to Chief Engineer of all work 
performed with this item. 
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5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-08 SPECIFICATION TCMSB Field #:  N/A 

Rudder & Stock Survey 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to remove rudder and rudder stock for inspection, 

measurement, and to obtain a survey credit from TCMSB. Rudder and stock shall be 

unshipped for full inspection.  Rudder pintle bushings shall be measured.  Contractor 

shall perform and record Rudder Bump Clearances prior to disassembly. All components 

shall be cleaned and inspected, dimensions and clearances of all working parts shall be 

recorded. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Wagner Carrier Radial Bearing General arrangement Drawing # D2388 

2.1.2. Burrard Yarrows Drawing  #26.01.03 – Rudder Stock  

2.1.3. Burrard Yarrows Drawing #26.01.01 – Rudder 

 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

2.3 Regulations 

 

2.3.1. Marine Machinery Regulations CSA 

 

2.4 Owner Furnished Equipment 
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2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  Contractor to remove the upper and lower fair water plates.  Note the lower 

fairing plate consists of 2 semi portable plates and 1 fixed plate in the center.  

Care shall be taken when removing the plates since the plates will be re-used at 

the completion of the job.  Plates shall be marked as they are removed to ensure 

the plates are returned to original location. 

3.1.2. Pintles and gudgeons shall be high pressure water washed (3000 to 5000 psi) to 

remove any accumulated marine growth.  

3.1.3. Rudder vent and drain plugs shall be removed and any accumulated water 

drained.  Plugs shall be installed in good order.  Contractor shall obtain a gas-free 

certificate.  Note:  rudder shall be turned a few degrees off centerline for access to 

top vent plug.  Contractor shall advise Chief Engineer when this work shall be 

undertaken in order that ship’s staff can turn rudder and witness plug removals.  

Contractor shall provide an air test (2 psi) for ½ hour in presence of Chief 

Engineer.  Contractor shall apply white lead or equivalent to threaded sections. 

3.1.4. The three bearing pads between the rudder pintle boss and stern frame shall be 

inspected for wear and / or damage. Clearance between bearing pads and rudder 

shall be measured and recorded. The bearing pads are in the form of an arc. 

3.1.5. Eight (8) rudder palm bolts, nuts and protective covers shall be checked for 

defects and / or damage. 

 

Rudder Removal: 

 

3.1.6. Rudder shall be placed hard over to starboard. 

3.1.7. Lifting gear shall be fitted to the tiller head that is capable of lifting and 

supporting the tiller head, rudder stock. 

3.1.8. Contractor shall remove the upper pintle protective cover.  Contractor shall ensure 

that care is used when removing the tack welds, since the cover will be re-used.  

Note:  cover is filled with tallow.  Remove pintle locking key and note locking 

key shall be re-used. 

3.1.9. Three (3) pintle nuts shall be removed and serviced before removing the pintles.  

New Owner supplied tires (GSM) shall be fitted and the nuts checked for leaks 

after servicing.  A copy of the service manual will be provided. 

3.1.10. Remove protective covers on eight (8) Morgrip bolts (palm bolts).  Clean off 

debris & waterproofing off the threads and bolt barrel.  Palm bolts shall be 

marked to “as fitted” location.  Note:  Covers shall be re-used.  New seal rings 

(CFM) shall be fitted. 

3.1.11. Using the pad on the rudder stock, the upper pintle tension shall be released 

before releasing the palm bolts.  
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3.1.12. Release and remove eight (8) palm bolts, raise rudder stock to clear the key and 

move stock to hard to port. 

3.1.13. Rig lifting equipment shall be capable of lifting the rudder.  The estimated weight 

of the rudder is 25 tonnes. 

3.1.14. Contractor shall mark the location of each pintle.  Remove pintle locking key on 

the middle and lower pintle nuts, note locking key be reused.  Remove the pintles 

and carefully remove the rudder to the dock.  Move the rudder to covered location 

for inspection/measurements. 

3.1.15. The three pintle bushing diameters shall be measured in three locations along the 

length and diameters measured in the port/starboard and forward/aft directions. 

Measurements shall be recorded.  

 

Tiller Removal 

 

3.1.16. It is important to protect the chromed surfaces of the steering gear rams during 

this work.  Contractor shall ensure that chromed surfaces are covered at all times 

and are never used for support by support slings, blocks, wire straps etc. 

3.1.17. There are several lifting eyes welded on the deck head of the steering gear 

compartment and on tiller.  Contractor shall supply and install additional lifting 

eyes on the deck head as required to carry out this work. 

3.1.18. Tiller shall be centered.  Disconnect and store eight (8) flexible grease 

connections.  Contractor shall supply eight (8) flexible new lines and charged 

with grease.  

3.1.19. Disconnect and store rudder stock grounding strap.  Recessed well area shall be 

drained and dried. 

3.1.20. Remove and store handrails located around rudder well. 

3.1.21. Disconnect and store rudder angle pointer and securing brackets, the rudder/helm 

follow up gear (ship’s crew to isolate power prior to removal), hunting gear. 

3.1.22. Two hydraulic cylinder/rams shall be blocked or other wise supported, rams shall 

be disconnected at tiller arm locations and rams pushed into cylinders.  Tiller/ram 

clevis pins shall be reference marked to insure reinstallation in original locations. 

3.1.23. Rudder stock shall be supported, secured and centered in position internally and 

externally to prevent movement in any direction, in order to allow for safe 

dismantling of tiller and carrier bearing. 

3.1.24. Note: reference Wagner dwg D-2388 rev. 8, clearance between tiller and bearing 

housing is 6mm (1/4”).  Actual distance shall be measured and recorded. 

3.1.25. The double keyed, split tiller shall be unbolted by straightening the lock tabs and 

unscrewing the four (4) tiller clamp bolt nuts and removing the bolts.  Two (2) 

half tiller sections shall be removed and stored out of the way.  Two (2) Keys 

shall be marked and removed.  Four (4) clamping bolts and nuts shall have 

threads cleaned. 

 

Rudder Stock Removal 

 

3.1.26. With tiller removed, rudder stock shall be lowered to dock floor. 
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Carrier Bearing 

 

3.1.27. Radial bearing shall be measured in port/starboard and forward/aft directions at 6 

locations spaced equally over the length of the bearing or as directed by Chief 

Engineer. Readings shall be recorded. 

3.1.28. The gland packing ring shall be unbolted and removed along with the five turns of 

1” packing.  The eight studs shall be thoroughly cleaned. The gland ring shall be 

cleaned. 

3.1.29. The radial bearing shall be removed from the gland packing housing. The mating 

surfaces shall be thoroughly cleaned to bare metal before reassembly. 

3.1.30. The gland packing housing shall be removed to replace the gasket between the 

housing and ship structure. The securing bolts have welded locks that require 

removal. The mating surfaces shall be thoroughly cleaned before reassembly. The 

gasket shall be replaced with a new. The gland housing and radial bearing shall be 

reassembled as originally found.  

 

Inspection 

 

3.1.31. Rudder and rudder stock palm faces shall be cleaned & inspected.  Key ways on 

stock and rudder palm faces shall be cleaned and checked for cracks by means of 

dye penetrant method, by qualified personnel. 

3.1.32. All palm bolts and nuts shall be cleaned, inspected and lightly hand polished to 

dress up the nuts and bolts.  

3.1.33. Pintles and tapered bores in rudder casting shall be cleaned and inspected.  Pintle 

diameters shall be measured and recorded in two horizontal directions at three 

vertical positions.  A percentage contact fit between pintle tapers and seating 

(rudder hinge) to be determined by bluing and fitting. All mating surfaces for the 

pintles and bores shall be cleaned bare metal. Pintle nuts shall be cleaned and 

inspected. 

3.1.34. Palm faces and pintle taper holes shall be protected from the elements at all times.  

Pintle threads and pilgrim nuts shall be cleaned & inspected. 

3.1.35. The machined rudder stock surfaces from stainless steel liner to top of stock shall 

be degreased and cleaned in preparation for inspection by Chief Engineer and 

TCMSB. 

3.1.36. Machined rudder stock in way of radial bearing shall be measured in both 

directions in 6 locations as per same location in Carrier Bearing Measurements. 

3.1.37. Stainless steel liner diameter shall be measured in both directions in way of 

packing gland, in at least 2 locations along its length. The liner shall be polished 

with emery cloth to clean the liner of any burrs or built up harden grease. 

3.1.38. Contractor shall polish the machined rudder surfaces to bare metal with dremel 

tool and/or emery cloth.  

3.1.39. The palm bolt holes of the rudder and rudder stock shall be polished with fine 

emery cloth to clean the machine surfaces to bare metal. 

3.1.40. Tiller keyways shall be cleaned and tested for cracks by dye penetrant method and 

witnessed by Chief Engineer. 
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3.1.41. All components of carrier bearing and gland housing assembly shall be 

completely cleaned and degreased and inspected. 

3.1.42. Carrier radial bearing shall be measured in both directions and in 6 locations over 

its length  

3.1.43. Bronze thrust plate shall be removed, cleaned and stored in a safe location for 

inspection by Chief Engineer.  Thickness of plate shall be measured along 

circumference of wear surface in 12 locations in areas designated by Chief 

Engineer.  

3.1.44. Contractor to  provide a unit cost of each; 

  Facing of tiller thrust face 

  Facing of thrust plate. 

  Supply of new thrust plate 

These 3 unit costs shall be included in the overall bid price and shall be used for 

adjustments by PWGSC 1379 action. 

 

Reassembly 

 

3.1.45. All grease fittings, drilled pathways and supply tubing shall be proven clear of old 

grease and filled with new, CCG supplied grease (GSM).  

3.1.46. The packing gland housing and radial bearing shall be remounted with new 

gasket. Securing bolts shall be tightened to specified torque and locked where 

applicable.  

3.1.47. Rudder stock shall be re-shipped and supported in place.  Rudder stock in way of 

radial bearing shall be lightly greased using CCG supplied grease (GSM).  

3.1.48. New rudder gland packing shall be supplied and installed complete with packing 

ring.  Packing ring shall be just entered into gland.  Further tightening of gland 

shall be done before and during sea trials as required.  Packing (CFM) is 1” 

square, CHESTERTON Type 329, five (5) turns required. 

3.1.49. The thrust plate shall be lightly greased and installed in place. 

3.1.50. Tiller arm keys shall be dressed to remove burrs and fitted into keyways. 

3.1.51. Tiller half sections shall be bolted and secured in place on the rudder stock 

ensuring clearance measured is maintained. 

3.1.52. Two (2) cylinder rams shall be extended and secured to tiller, and cylinder 

supports removed. 

3.1.53. Rudder angle indicator and securing brackets shall be installed, grounding strap 

connected.  Rudder/helm follow up gear and hunting gear shall be fitted in the 

same manner prior to removal. 

3.1.54. Grease fittings shall be connected and filled with grease.  Handrail around 

recessed well re-installed using new fasteners (CFM). 

3.1.55. Rudder and pintles shall be fitted.  Pintle nuts secured and locking plates fitted. 

Rudder shall be proven to swing freely before connecting rudder stock. 

3.1.56. Rudder and stock palm flanges shall be mated and secured using Morgrip bolts. 

3.1.57. All pintle and Morgrip bolt protective covers shall be fitted and leak proofed with 

water proof sealant (CFM). 

3.1.58. All fairwater plates shall be reinstalled as per original arrangement. 
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3.2 Location 

 

3.2.1. Frame 0 Steering Flat 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

4.1.2. TCMSB along with the Chief Engineer shall inspect the entire steering 

arrangement in the disassembled condition and again when completely re-

assembled for correct operation. 

 
4.2 Testing 

The rudder shall be air tested as specified in the work description. 

TCMS and Chief Engineer shall also test correct operation during Dock & Sea Trials. 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 Three (3) typed copies of all work and measurements taken shall to submitted to 

Chief Engineer in electronic format. 

 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-09 SPECIFICATION TCMSB Field #:  N/A 

Ballast Tanks and Voids Cleaning / Inspection / Testing 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be open Ballast Tanks and Void Tanks for cleaning, 

inspection, surface preparation and painting.  Ballast Tanks are presently used as 

seawater ballast tanks.  Tanks shall be surveyed by TCMSB for credit.   

1.2 This work shall be carried out in Conjunction with the following: 

 Tank Vent Head Replacement 

 Bubbler Piping Inspection Repairs 

 Aft Peak Tank Renewals 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Tank capacity Plan Drawing # 00-00-14 CCG # T131027 

Tanks/Voids to be addressed: 

2.1.2. Aft Peak Port WB Tank - Vol: 71.87 M3 

2.1.3. Aft Peak Starboard WB Tank - Vol: 72.44 M3 

2.1.4. # 1 Port Wing FW Tank - Vol: 97.92 M3 

2.1.5. # 1 Starboard Wing FW Tank - Vol: 97.92 M3 

2.1.6. # 2 Port Wing WB Tank - Vol: 186.6 M3 

2.1.7. # 2 Starboard Wing WB Tank - Vol: 186.6 M3 

2.1.8. # 3 Port WB DB Tank - Vol: 55.22 M3 

2.1.9. # 3 Starboard WB DB Tank - Vol: 55.22 M3 

2.1.10. Forward WB Deep Tank - Vol: 239.36 M3 

2.1.11. Forward Void  - Refer to Capacity Plan Volume Unknown 

2.1.12. Aft Port Shaft Void - Refer to Capacity Plan Volume Unknown 

2.1.13. Aft Starboard Shaft Void - Refer to Capacity Plan Volume Unknown 

2.1.14. Void Under Thruster Compartment - Refer to Capacity Plan Volume Unknown 

2.1.15. Aft Void - Refer to Capacity Plan Volume Unknown 

2.1.16. Doppler Log Compartment  - Refer to Capacity Plan Volume Unknown 

2.1.17. Echo Sounder Speed Log Compt. – Refer to Capacity Plan Volume Unknown 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 
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2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1. Hull Construction Regulations CSA 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1. Tanks shall be pumped as low as possible by ship’s staff.  Contractor shall be 

responsible for pumping out remainder of tank as required to perform this work. 

Allow 2 cubic meters for ballast tanks and 0.5 cubic meters for void tanks. Quote 

shall include unit cost per cubic meter and to be adjusted up or down by 1379 for 

removing and discarding remaining water. 

3.1.2. Locations of manhole covers are indicated in drawing. Contractor shall open 

manhole covers for access for water cleaning and painting purposes.  On 

completion of all work, manhole covers shall be installed using two (2) new ¼” 

cloth reinforced neoprene gaskets (CFM). 

3.1.3. Prior to entry into each tank, the tank shall be certified safe for entry and hotwork. 

3.1.4. The contractor shall remove the vent heads of all tanks / voids with respect to this 

item and disassemble, clean, prove clear, reassemble but do not re-install until all 

work is completed and debris removed / tanks & voids inspected prior to Testing. 

3.1.5. The tanks shall be high pressure washed at 3000 psi to remove mud, scale and 

loose paint.  Contractor shall quote on the removal of approximately 2 M³ of mud 

and debris per tank.  All water and debris shall be removed from the tanks.  

Contractor shall be advised that there are no docking plugs in the tanks and water 

accumulated from pressure washing must be pumped out using Contractor 

supplied equipment.  Tank surfaces shall be thoroughly dried.  Tank level 

transducers shall be protected before high pressure washing. 

3.1.6. Contractor shall all ensure all mud and debris from pressure washing and cleaning 

is removed from the tanks and the vessel.   
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Surface Preparation 

 

3.1.7. Damaged coating, bare, and rusted areas shall be Power Tool Cleaned to bare 

metal SSPC-SP-11.  Feather back to all “intact” existing coating. Debris resulting 

from power tool cleaning shall be removed from the tanks and discarded. 

 

Coating System 

 

3.1.8. Bare areas shall be coated with two (2) coats with contrasting colors of Amerlock 

2 Epoxy to bare areas with sufficient feathering. Apply @ 4 to 8 mils Dry Film 

Thickness per coat.  Total DFT shall be 8 to 16 mils The contractor shall perform 

the work in accordance with product application instructions with particular 

attention to the environmental conditions. 

3.1.9. The contractor shall quote on 20 M2 per tank for ballast tanks and 5 M2 per tank 

for void tank for surface preparation and coating and the unit cost of each M2  for 

surface preparation and coating as described above, the total shall be adjusted up 

or down by 1379 action. 

3.1.10. Following the coating and drying time the contractor shall perform air test on the 

tanks. A manometer arrangement shall be used for the correct pressure. The vent 

heads shall be removed for this procedure and replaced when completed with new 

¼” neoprene gasket. TCMSB shall witness the test.  

3.1.11. Contractor shall supply all ventilation to ensure the complete drying of the first 

and second coats, and to protect against condensation and humidity. 

3.1.12. Before tanks are closed up, CCG personnel will inspect tank level transducers. 

3.1.13. Contractor shall install manhole covers in good order with new gaskets.  

3.1.14. All work shall be completed to the satisfaction of the TCMSB and Chief 

Engineer. 

 

3.2 Location 

 

3.2.1. Aft Peak Port WB Tank  Frame -3 – 9 Steering Flat 

3.2.2. Aft Peak Starboard WB Tank Frame -3 – 9 Steering Flat 

3.2.3. # 1 Port Wing FW Tank Frame 123 – 144 Bubbler Compartment 

3.2.4. # 1 Starboard Wing FW Tank Frame 123 – 144 Bubbler Compartment 

3.2.5. # 2 Port Wing WB Tank Frame 105 – 123 Generator Flat 

3.2.6. # 2 Starboard Wing WB Tank Frame 105 – 123 Generator Flat 

3.2.7. # 3 Port WB DB Tank Frame 48 – 60 Lube Oil Purifier Flat 

3.2.8. # 3 Starboard WB DB Tank Frame 48 – 60 Lube Oil Purifier Flat 

3.2.9. Forward WB Deep Tank Frame 123 – 144 Bubbler Compartment 

3.2.10. Forward Void Frame 144 – 150 Under and Sides of Chain Locker 

3.2.11. Aft Port Shaft Void Frame 27 – 33 Mud Room 

3.2.12. Aft Starboard Shaft Void Frame 27 – 33 Mud Room 

3.2.13. Void Under Thruster Compartment Frame 27 – 33 Center Mud Room 

3.2.14. Aft Void – Frame N – I Below Main Deck 

3.2.15. Doppler Log Compartment Port DB Frame 111 – 115 

3.2.16. Echo Sounder Compartment Stbd DB Frame 111 - 115 
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3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, 

their temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer and the 

attending TCMSB Inspector. 

 
4.2 Testing 

Tanks shall be air tested at 2 PSI or the required pressure requested by TCMSB Inspector. 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1  

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-10 SPECIFICATION TCMSB Field #:  N/A 

Bubbler Piping Thickness Testing 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to take ultrasonic thickness testing of the bubbler 

piping system located in the Deep Tanks, #2 Water Ballast, and Outer Seaboxes. 

Measurements shall be taken by an authorized metallurgic technician. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Water Ballast Tank Inspection and Cleaning 

 Seabox Maintenance 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Burrard Yarrows Arrangement of Air Bubbler System Piping # 71-10-02 

2.1.2. Conam Marine Services Air Bubbler Piping FWD Ballast Deep Tank Outboard 

Manifold – Port Side Looking Outboard 

2.1.3. Conam Marine Services Air Bubbler Piping FWD Ballast Deep Tank Inboard 

Manifold – Port Side Looking Outboard 

2.1.4. Conam Marine Services Air Bubbler Piping FWD Ballast Deep Tank Inboard 

Manifold – Starboard Side Looking Outboard 

2.1.5. Conam Marine Services Air Bubbler Piping FWD Ballast Deep Tank Outboard 

Manifold – Starboard Side Looking Outboard 

2.1.6. Conam Marine Services Air Bubbler Piping Starboard W2 Ballast Tank - 

Starboard Side Looking Outboard 

2.1.7. Conam Marine Services Air Bubbler Piping Port W2 Ballast Tank - Port Side 

Looking Outboard 

 

2.2 Standards 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 
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2.3 Regulations 

2.3.1.  

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  The ballast tanks and seaboxes will be opened up for the testing to be carried out. 

3.1.2. The branch piping is 90mm diameter Schedule XXH, Manifold Piping is 250mm 

and 400mm schedule 160.  

3.1.3. The contractor shall reference the numbered positions on the Conam Sketches to 

locate the pipe sections and elbows. Measurements shall be taken at 4 positions 

around the circumference of the pipe sections at three positions over the length of 

each pipe section, The elbow measurements shall be taken on the outer radius of 

the pipe elbows. 

3.1.4. The coating shall be power tool cleaned to bare metal in the area of each if 

required. Bare areas shall then be coated with two coats of Amerlock 2 VOC 

compliant epoxy. 

3.1.5. There are 246 positions on the piping in the ballast tanks. Allow 15 positions on 

the piping located in the port and starboard outer seaboxes. 

3.1.6. For bidding purposes allow 2500 shots to be taken. Quote unit cost of 10 shots, 

including surface preparation and coating, to be adjusted up or down by 1379 

action.  

 

3.2 Location 

 

3.2.1. Forward Ballast  Centerline Deep Tank frame 123 to 144 

3.2.2. Wing Ballast Tank # 2 Port and Starboard Frame 123 to 105 

3.2.3. Outer Seabox Port and Starboard Frame 105 to 99 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, 

their temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 
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4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

Ultrasonic Testing of Piping. 

 

4.3 Certification 

 Measurements shall be taken by a certifed metallurgic technician. 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 A type written report in electronic format shall be provided showing the 

measurements for each position or a mean measurement for each position. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-11 SPECIFICATION TCMSB Field #:  N/A 

Marelco Seabay Anodes 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to perform maintenance on the impressed current 

anodes system for the vessel’s seawater cooling system. Work shall be done under the 

supervision of EMCS Industries, Sydney British Columbia. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Seabox and Seabay Maintenance 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Service Manual – Marelco Anti Fouling Impressed Current Seaboxes and Seabays 

2.1.2. Electrolytic Protection Drawing # 68-00-02 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

2.3.1.  

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1. Contractor to allow $15,000.00 in the bid cost for the services of the sub-

contractor in addition to the cost of contractor’s own work. Final cost shall be 

adjusted upon proof of invoice from the service provider by 1379 procedure. 

3.1.2. New anodes shall be installed under the direction of a Marelco representative.  

The Marelco representative shall be arranged for by the Contractor. The suggested 

Marelco representative shall supervise installation and commissioning of the new 

anodes.  The sub-contractor shall be arranged for two separate visits, one for the 

installation and one for the commissioning aft refloating the vessel. 

Contact: Robert Adie  

ECMS Industries (Marelco) 
E: robert@emcsmarelco.com  

Commercial: www.emcsindustries.com |  

T: 250.656.5366 ext 206 |C: 604.816.8881 |F: 250.656.5344 |  

Unit 2, Martman Industrial Park, 2042 Mills Rd W, Sidney, BC, V8L 5X4, Canada  

 

3.1.3. Contractor shall inspect and replace designated Marelco system anodes located in 

the sea boxes and sea bays. Contractor shall replace all 24 anodes – 14 copper, 

and 10 aluminum.   

3.1.4. New anodes (GSM) will be CCG supplied.  All anodes shall have watertight 

glands repacked.  

3.1.5. New Marelco anodes are fitted in the following locations: 

  Port Seabox: 5 Copper, 5 aluminium 

  Starboard Seabox: 5 copper, 5 aluminum 

  Suction sea bay: 1 copper 

  Discharge sea bay: 3 copper 

3.1.6. All anode cables and new anodes shall be tested for continuity before starting 

work and after replacement.  Coast Guard will electrically isolate system before 

any work is started.  Prior to the removal of any anode, the cables terminated 

within the anode safety cap shall be mechanically disconnected – NOT CUT.  

Connections shall presently be bolted together. 

3.1.7. All Marelco system anodes removed shall be stored on the ship in a location as 

directed by Chief Engineer.  NOTE:  Contractor shall remove the port & starboard 

seabay vent pipes for access to some of the port & starboard seabox anodes. 

3.1.8. Prior to installation of new anodes, the mounting surface shall be cleaned 

completely of any corrosion and dirt and dried to ensure a watertight seal.  The 

anodes shall be installed as per mounting instructions attached and at the direction 

of the service representative.  The mounting bolt on each anode shall be torqued 

to a minimum value of 100 ft-lbs. 

3.1.9. Electrical connection of the anode lead and control power cable is with a nut and 

a bolt.  Connections shall be tight and clean.  A suitable compound electrical tape 

shall be used to bind the connection with a final binding of vinyl electrical tape to 

ensure waterproof integrity. 

 

mailto:robert@emcsmarelco.com
http://www.emcsindustries.com/
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3.1.10. After any defective cable shall removed and before any new cabling is installed, 

the Contractor shall air test the conduit piping to ensure the conduit pipe to the 

anode terminal box is watertight.  Air testing shall be carried out at the kick plate 

connections for the anodes located aft of the DG sets in the Forward Upper 

Machinery Compartment.  After new cabling has been installed, Contractor shall 

quote on pumping 5 kg of Vaseline into conduit piping through grease fittings on 

the kick plate connections. 

3.1.11. New owner supplied o-rings, 2 per anode, shall be installed in the replaced anode 

safety caps.  Contractor shall fill the safety caps with a silicone, non-conducting 

grease (CFM) upon completion of all work to be contractor supplied.  Suitable 

anti-seize compound shall be used on the threads of safety caps prior to installing 

and tightening. 

3.1.12. System shall be calibrated by service representative after power has been restored 

when the vessel is re-floated. 

3.1.13. Note: See cleaning of sea boxes and sea bays and for replacement of sacrificial 

anodes during this work, also for the required marine chemist certificates for 

confined space entry and hot work. 

3.1.14. Chief Engineer shall receive three (3) type written copies of report from service 

engineer for work carried out on this system. 

 

3.2 Location 

 

3.2.1. Port and Starboard Seaboxes 

3.2.2. Forward and Aft Seabays 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, 

their temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer and the FSR 

for the specified work. 

 
4.2 Testing 

N/A 

 

4.3 Certification 

 N/A 
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Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 Chief Engineer shall receive a typed written report in electronic format from service 

engineer for work carried out on this system. 

 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-12 SPECIFICATION TCMSB Field #:  N/A 

Cathelco ICCP Hull Protection System 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to replace all 10 anodes and 4 reference cells for 

the hull impressed current system. The services of an authorized Cathelco representative 

shall supervise the work and provide guidance for repairs. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Underwater hull coating repair  

 Ballast Tank and Void Tank Inspections 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Wilson Walton Service Manual And Drawings 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

2.3 Regulations 

 

2.3.1. Hull and Construction Regulations 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. Owner will supply new 

anodes and reference cells. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1. The contractor shall allow $10,000.00 in its bid for the subcontracted services as 

well as travel and living, in addition to the cost of the contractor’s own work. This 

shall be adjusted by 1379.  The work of this item will require opening up and 

certifying gas free tanks and spaces identified under the location heading of this 

spec.  

3.1.2. All work dealing with the anodes including installation shall be done under the 

direction of a Cathelco representative.  Cathelco representative shall be arranged 

for by the Contractor and payment of any costs incurred for this requirement shall 

be paid by the contractor and included in the known work.  The suggested 

Cathelco representative shall supervise installation of the new anodes is as 

follows: 

Jastram Technologies 

Technical Support 

Ph: 902-468-6450 

 Fax: 902-468-6901 

 

3.1.3. Contractor shall open up all 14 cofferdams and remove the Vaseline from each 

cofferdam. All cables shall be disconnected at the cofferdams or nearby junction 

boxes. The anodes and reference cells shall be removed from the hull and 

discarded. The cable glands shall be removed from the hull penetration and the 

cofferdams conduit branch. New cable glands sized to suit the cables shall be 

installed. 

3.1.4. All 10 elliptical anodes shall be removed from the hull and discarded. Contractor 

shall allow for repairing and or replacing 25% of the damaged studs. Drill and tap 

new stud holes to match the bolt pattern of the new anodes. Allow for 4 holes per 

anode.  

3.1.5. The Dielectric shield areas, out to a 3 meter radius from the anodes shall be 

Abrasive Blasted to SSPC-SP 10 Near White Blast Cleaning. The area shall be 

built up with Intergard 822 epoxy compound, 6 mm thick at the anodes to 1mm 

thick at the edge. Special surface preparation and coating behind the anode shall 

be as specified by the FSR. Refer to Hull Inspection spec for coating 

requirements in and around the anodes. The new anodes shall be seated in the 

epoxy coated during application. The application shall be applied before the anti 

corrosive and anti fouling paint. It’s important to ensure that anodes and reference 

electrodes are completely covered with plywood during high-pressure water 

washing, grit blasting and painting operations. Contractor shall supply and install 

Intergard 822 epoxy filler around the ten (10) hull anodes and fair to contour 

specified by the FSR. 

3.1.6. The four reference cells shall be removed from the hull recess. The recesses shall 

be thoroughly cleaned. The new reference cells shall be installed and the area 

around the cells shall be filled with Intergard 822 epoxy filler flush with the hull 

plating.  
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Other Required Work  

  

3.1.7. Access to shaft tunnels for reference electrodes is via hatches in Mud 

Compartment. This is not considered a confined space, however hot work 

restrictions apply. 

3.1.8. All ten anodes and four reference cells shall have hull anode cofferdam flange 

covers removed.  Vaseline shall be cleaned from cofferdams.  All watertight 

glands shall be inspected for possible leakage. 

3.1.9. All cabling and anodes shall be meggered tested.  Leads shall be re-connected to 

anodes/electrodes and cables and anodes/electrodes checked for continuity.  Leads 

shall be re-connected to power supply. The ships Electrical Officer shall witness 

the megger readings.  

3.1.10. Before the cofferdams are filled with Vaseline, the vessel must be floated to check 

for leaks and prove all glands are tight. 

3.1.11. Upon completion of inspection and above work, all cofferdams shall be filled 

with Vaseline.  Contractor shall quote on supplying and installing 40 KG of 

Vaseline to fill the cofferdams when the work is completed. 

3.1.12. Cofferdam flange covers shall be installed using new neoprene gaskets and 

fasteners (both CFM).  All nuts and bolts shall be coated with anti-seize 

compound. 

3.1.13. All staging (including staging in the dock for anode/electrode external inspection) 

equipment, lighting, ventilation equipment, tools shall be Contractor supplied. 

3.1.14. Chief Engineer to receive three (3) type written copies of report from service 

engineer and work carried out on this item. 

3.1.15. All work shall be completed to the satisfaction of TCMSB and Chief Engineer. 

 

3.2 Location 

 

3.2.1. Location of anodes and reference electrodes is as follows: 

3.2.2. Anodes #’s 1 & 3 Frame 121, starboard 

3.2.3. Anodes #’s 2 & 4 Frame 121, port 

3.2.4. Anode # 5 Frame 60, starboard 

3.2.5. Anode # 6 Frame 60, port 

3.2.6. Anodes #’s 7 & 9 Frame 30, starboard 

3.2.7. Anodes #’s 8 & 10 Frame 30, port 

3.2.8. Reference electrodes a & b Frame 108, port & starboard 

3.2.9. Reference electrodes c & d Frame 45, port & starboard 

3.1.16. Cofferdams for the above anodes & electrodes are located inside the following 

tanks:  

 # 2 wing water ballast tanks, port and starboard, Frames 105 – 123 

  # 3 double bottom water ballast tanks, port & starboard, Frames 48 – 60 

 Shaft tunnel voids, port & starboard, Frames 27 – 33  

Shaft tunnels, port & starboard, Frames 44 – 45 
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3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, 

their temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer and the FSR 

for the Impressed Current System. 

 
4.2 Testing 

N/A 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Chief Engineer shall receive a typed written report in electronic format from 

Cathelco Service Representative for work carried out on this system. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-13 SPECIFICATION TCMSB Field #:  N/A 

Fuel / Miscellaneous Oil Tank Cleaning / Inspection / Testing 

 

Part 1: SCOPE: 

 
1.1 The intent of this specification shall be to open, to gas free and clean the identified tanks 

suitable for hot work and Transport Canada Marine Safety Branch inspection (as noted). 

1.2 This work shall be carried out in Conjunction with the following: 

 

Part 2: REFERENCES: 

 
2.1 Guidance Drawings/Nameplate Data 

2.1.1. Tank Capacity Plan # T13-1027 

 

2.2 Standards 

2.2.1. The following Coast Guard Standards and or Technical Bulletins must be adhered 

to in the course of executing this specification. Copies of these standards and 

bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

 

2.3 Regulations 

2.3.1. Transport Canada Hull Construction Regulations. 

 

2.4 Owner Furnished Equipment 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

Part 3: TECHNICAL DESCRIPTION: 
3.1 General 

 

3.1.1. The following tanks are to be addressed as per this specification; 

 . No 1 Double Bottom Port  71.34 M3 Fr 105 – 123 

i. No 1 Double Bottom Stbd  71.34 M3 Fr 105 – 123 

ii. No 3 Wing Port   267.51 m3 Fr 60 - 99 

iii. No 3 Wing Stbd   264.88 m3 Fr 60 - 99 
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iv. No 4 Wing Port   84.24 m3 Fr 48 - 60 

v. No 4 Wing Stbd   86.88 m3 Fr 48 – 60 

vi. No 5 Wing Port   100.56 M3 Fr 33 – 48 

vii. No 5 Wing Stbd   104.65 M3 Fr 33 – 48 

viii. No 6 Wing Port   65.74 M3 Fr 27 – 33 

ix. No 6 Wing Stbd   66.37 M3 Fr 27 – 33 

x. No 7 Wing Port   170.16 M3 Fr 9 – 27 

xi. No 7 Wing Stbd   171.22 M3 Fr 9 – 27 

xii. Day Tank Port   36.54 M3 Fr 87 – 99 

xiii. Day Tank Stbd   30.45 M3 Fr 89 – 99 

xiv. Emerg Gen Tank Stbd  6.09 M3 Fr 87 – 89 

xv. Fuel Oil Sludge Port DB   8.63 M3 Fr 107 – 110 

xvi. Oily Bilge Tank Port DB  29.32 M3 Fr 94 - 99   

 

3.1.2. The TA will advise the Contractor which tanks are available for cleaning to allow 

adequate time for ships staff to transfer fuel. The tanks will be pumped as low as 

possible. 

3.1.3. Prior to entry into tank, the tank shall be certified safe for entry and hotwork. 

3.1.4. Contractor shall quote for the removal and disposal of estimated 1 m³ of 

oil/sludge residue per tank. The disposal of all residues from the tanks must be by 

a licensed waste oil disposal company. The total amount of residue, excluding 

residue from water washing of tanks, shall be totaled and amount given to Chief 

Engineer. Contractor shall supply the name of the collection and disposal 

company along with the disposal receipts, to the TA. Contractor shall quote unit 

cost for removal and disposal of 1 m³ of oil/sludge for PWGSC 1379 adjustment. 

Contractor shall provide an accurate means of measuring the removed residue 

through the use of flow meters or tank sounding devices. 

3.1.5. Contractor shall supply all ventilation and lighting equipment required for the 

Hot-Work certificates and to maintain the equipment for the duration of the work. 

Gas-free/Hot-Work certificates shall be maintained and renewed as required. For 

the purposes of work arising, the Contractor shall quote a unit cost to gas-free a 

fuel oil tank for PWGSC 1379 adjustment.  

3.1.6. Contractor shall remove manhole covers for access to tanks and install covers in 

good order after the final inspection by the TA. All dirt and debris found in tanks 

shall be removed ashore and disposed of by Contractor to an approved location.  

3.1.7. The tank internals are to be 100 percent high pressure washed at 3000 psi 

minimum. All water and residue from tank washing shall be pumped ashore and 

disposed of by Contractor. Tanks shall be thoroughly wiped down with lint-free 

clean rags and all sludge deposits scraped off and disposed. During the water 

washing process, contractor will take care not to direct a stream of water at a 

tank’s level transducer. Each level transducer is located at a low point in the tank, 

usually adjacent to a manhole location. Exact location can be made by following 

the cable inside the tank. The level transducers must be covered up prior to any 

water washing of the tank. 

3.1.8. Before disinfecting tanks, Contractor shall arrange with TCMSB for inspection 

and inform the TA prior to their arrival. 
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3.1.9. Each fuel tank shall be sprayed or wiped (depending on tank access) with a 10 / 

90 solution of Javex in water. IMPORTANT – extraction ventilation and 

employee eye protection will be required during this procedure. Each tank so 

sprayed shall be allowed to soak 4 to 8 hours.  

3.1.10. After tanks have been disinfected, all surfaces shall be wiped dry with lint-free 

rags. Contractor shall remove protective covers from the level transducers.  

3.1.11. After tank cleaning is completed, while gas-free certificate is still valid, CCG 

personnel will be inspecting tank gauging level sensors in tanks and prove 

operable. After sensors are inspected, the TA will advise Contractor when tanks 

can be closed up.  

3.1.12. Any tanks requiring survey by TCMSB shall be tested with air pressure at 1.5 PSI 

by Contractor to the satisfaction of the attending Marine Safety Inspector. All 

tests shall be witnessed by the TA as well as the Marine Safety Inspector. The 

quote shall include the installation and removal of blanks/balloons for suctions, 

sounding pipes, overflow pipes, vent head removal (vents to be removed prior to 

any work commencing, dis-assembled, cleaned, re-assembled, proven clear and 

re-installed after all work completed) and additional tank entries for subsequent 

balloon/blank adjustments. Contractor shall advise TA prior to reinstalling 

manhole cover after successful pressure test so that the TA may view the tank.  

3.1.13. Before any tank is closed up, the manhole cover shall be inspected by the TA. All 

tank fasteners shall be wire brushed clean and coated with an approved anti-seize 

compound. Contractors shall include in quotation to supply and install new ¼ inch 

thick neoprene gaskets for replacement on the subject tanks. 

 

Part 4: PROOF OF PERFORMANCE: 

 
4.1 Inspection 

All work shall be completed to the satisfaction of the TA. 

4.2 Testing 

All testing (air pressure test) shall be witnessed by TCMSB and TA. 

4.3 Certification 

 N/A 
 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

5.1.1  The Chief Engineer shall receive a typed written report in electronic format from 

the Contractor for work carried out on this system and tests performed. 

5.2 Spares N/A 

5.3 Training N/A 

5.4 Manuals N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-14 SPECIFICATION TCMSB Field #:  N/A 

Bilge & Ballast Pump Overboard Discharge Pipe 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to replace the section of pipe leading to the bilge 

and ballast pump overboard discharge valve.  

 

1.2 This work shall be carried out in Conjunction with the following: 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1.  

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1.  

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1. The contractor shall replace the sections of piping leading to the Bilge & Ballast 

pump overboard discharge valve. The pipe is bolted flanged at the valve and 

grooved Victaulic connection thereafter. 

3.1.2. The contractor shall remove the section of piping to be replaced that leads 

forward along the port outboard bulkhead above # 1 Main Engine approximately 

25 feet to where it bends inboard. 

3.1.3. The pipe consists of several elbows for offset purposes to where in leads inboard. 

Allow for six bends (90’s) and 20 Victaulic coupling seals. 

3.1.4. The contractor shall fabricate using new piping the pipe sections and reinstall. 

3.1.5. The contractor shall use pipe that is 5 inch Ø, schedule 40, galvanized. The entire 

pipe section shall be replaced with new pipe and Victaulic fittings. All pipe 

sections shall be hot dipped galvanized. 

3.1.6. The contractor shall pressure test all welded seams of piping for leaks. 

3.1.7. The contractor shall test the system for leaks after reinstallation of the piping with 

the system ran up in the presence of the chief engineer. 

3.1.8. All pipe, fittings, material used shall be contractor supply. 

 

3.2 Location 

 

3.2.1. Engine Room Port over # 1 Main Engine 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, 

their temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

4.2.1  System shall be functionally tested for leaks, contractor to correct any issues found. 

 

4.3 Certification 

 Welders to be CWB certified. 
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Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Chief Engineer shall receive a typed written report in electronic format from 

the Contractor for work carried out on this system and tests performed. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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Spec item  #: HD-15 SPECIFICATION TCMSB Field #:  N/A 

Seabox Maintenance 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to open the port and starboard sea boxes for 

cleaning, coating repair, and TCMSB inspection.  Contractor shall ensure marine chemist 

certificates for these areas for confined space entry and hot-work are obtained and kept 

valid as per the Coast guard Fleet Safety manual.   

 

1.2 This work shall be carried out in Conjunction with the following: 

 Bubbler Piping Inspection 

 Sea Valve Maintenance 

 Seawater Impressed current anode system 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Port Sea Box Volume 70 m3 

2.1.2. Starboard Sea Box Volume 70 m3 

2.1.3. Tank Capacity Plan Drawing # T13 1027 

2.1.4. Shell Expansion 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1. Hull Construction Regulations CSA 
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2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  Cleaning of sea boxes is not to be carried out until the completion of hull 

pressure washing and hull grit blasting, unless suitable internal protection is 

provided. 

3.1.2. Access to sea boxes is by removal of manhole covers located on the Main Deck: 

port sea box manhole which is located in the Incinerator Compartment (frame 100 

port); starboard sea box manhole cover is located in the starboard engine room 

entrance, forward of the day tank (frame 100 starboard). 

3.1.3. Each sea box comprises an inner and outer sea box with a longitudinal division 

plate extending vertically 3/4 the height of the compartment. 

3.1.4. All inlet grids and internal sea box and sea bay surface areas shall be thoroughly 

cleaned by high pressure fresh water washing to remove all loose scale, paint, 

marine growth etc.  Debris from this cleaning shall be removed from ship and 

disposed of ashore on a daily basis. 

3.1.5. Grid holes in shell and all manhole covers shall be cleaned by hydro-blasting or 

reaming using a close fitting drill.  Diameter of each grid hole perforation is 25 

mm. 

3.1.6. Upon completion of fresh water pressure washing and disposal of debris from the 

sea boxes and sea bays, Contractor shall arrange for inspection with Chief 

Engineer and TCMSB. 

3.1.7. In each outer sea box lower area as designated by the Chief Engineer, Contractor 

shall renew the remaining 8 fitted sacrificial anodes four (4) x 40 lb. sacrificial 

anodes in each outer sea box.  Total of eight x 40 lb. anodes shall be replaced. 

3.1.8. IMPORTANT:  The aft bulkhead in each sea-box at frame 99, port & starboard 

sides, is contiguous with tanks containing fuel oil.  

  

3.1.9. CONTRACTOR SHALL ENSURE THERE IS NO BURNING OR 

WELDING CARRIED OUT ON THESE BULKHEADS.  CONTRACTOR 

SHALL ADVISE ALL WORKERS IN THESE AREAS OF THE 

POTENTAIL HAZARDOUS SITUATION.  
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3.1.10. Contractor shall quote on mechanically cleaning and painting 50 m² in each sea 

box internal surfaces (100 m² Total), including bubbler pipe-work passing through 

sea boxes, suitable for application of two (2) coats of Amercoat 339 coating.  

Surface preparation and paint application shall be to manufacturer’s 

recommendations.  Power-tool clean to SSPC-SP3 or hand-tool clean SSPC-SP2.  

Before paint application, all surfaces shall be clean, dry and free of all 

contaminants including salt deposits.  The contractor is advised that any over-

millage condition will result in improper curing and subsequent potable water 

contamination.  The contractor shall quote a unit cost for preparation and coating 

per one m² for 1379 PWGSC adjustment purposes. 

3.1.11. When mechanical scaling and cleaning is being done, a temporary cover for each 

sea-box manhole cover shall be fitted by Contractor.  During this cleaning 

Contractor will install an extraction fan on each sea-bay inlet grid or sea-box 

ventilation pipe to create a negative pressure in the sea-box to prevent dirt & 

debris from the mechanical cleaning from entering the Incinerator Compartment 

or the Engine Room change area as applicable.  The following pipe outlets in each 

sea-box shall also be temporarily covered to prevent the ingress of dirt & debris 

during scaling & cleaning operations: main suction, inner & outer sea-box 

discharges, evaporator brine overboard, fire monitor inlet. 

3.1.12. Contractor shall follow paint manufacturer’s recommendations for surface 

preparation, application and curing are strictly adhered to.  

3.1.13. On completion of all work, sea boxes shall be inspected by Chief Engineer prior 

to closing up.  Manhole covers shall be securely refitted after final inspection. 

Contractor shall supply and fit new ¼” neoprene gaskets (CFM) on all manhole 

covers and apply anti-seize compound to all securing studs.  

3.1.14. All staging, ventilation equipment and materials required to carry out above work 

shall be provided by Contractor. 

3.1.15. All equipment in the Incinerator Compartment, starboard Engine Room casing 

entrance and passageways through Winch Compartment shall be protected against 

dirt and damage during the time this work is in progress.  These areas shall be left 

in “an as clean as found” condition on completion of the work. 

 

3.2 Location 

 
3.2.1. Port Sea Box   99 – 105 

3.2.2. Starboard Sea Box  99 – 105  

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, 

their temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 
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4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

4.1.2. TCMSB Hull surveyor shall inspect the spaces before coatings are applied. 

 

 
4.2 Testing 

N/A 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Chief Engineer shall receive a typed written report in electronic format from 

the Contractor for work carried out on this system and tests performed. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-16 SPECIFICATION TCMSB Field #:  N/A 

Sea Valves and Overboard Discharges 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to open up the sea valves, overboard discharge 

valves, and deicing valves for maintenance, cleaning and inspection by TCMSB. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Seabay and Seabox Maintenance 

 Central Cooling and Seawater Isolation Valve Replacement 

 Underwater Hull Coating 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Valve List 
MAIN SEA VALVES (Direct sea connections)   

Sea Inlet w/ air actuator Port Fr 101-102 Butterfly, 18"  

Discharge to Inner Seabox w/ air actuator Port Fr 103-104 Butterfly, 12" 

Discharge to Outer Seabox w/ air actuator Port Fr 103-104 Butterfly, 12"  

Sea Inlet w/ air actuator Stbd Fr 101-102 Butterfly, 18"  

Discharge to Inner Seabox w/ air actuator Stbd Fr 103-104 Butterfly, 12"  

Discharge to Outer Seabox w/ air actuator Stbd Fr 103-104 Butterfly, 12"  

    

    

MISC SUCTION VALVES (Direct sea connections)   

Fire Monitor Pump Suction w/ air actuator Port Fr 105-106 Butterfly, 10"  

Fire Monitor Pump Suction w/ air actuator Stbd Fr 105-106 Butterfly, 10"  

Evaporator Suction from Sea Center Fr 100-101 Globe, 3"  

Evaporator Suction Vent Center Fr 100-101 Gate, 2"  

Fire & Bilge Pump Suction From Sea Port Fr 58-59 Globe, 5"  

Fire & Bilge Pump Suction From Sea Vent Port Fr 58-59 Globe, 2"  

    

    

OVERBOARD DISCHARGE VALVES (Direct sea connections)  

Chain Locker Bilge Pump O/B Port Fr 142-143 Globe, 1"  

Sewage & Grey Water O/B Stbd Fr 112-113 Globe, 2.5" 

Oily Water Separator O/B Stbd Fr 118-119 Globe, 2.5" 

Unknown/Unused (Blanked) O/B Stbd Fr 97-98 Globe, 2.5" 

Fire & GS Pump O/B Port Fr 113-114 Globe, 5" 

Bilge & Ballast Pump O/B Port Fr 90-91 Globe, 5" 

Fire & Bilge Pump O/B Port Fr 59-60 Globe, 5" 
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Reverse Osmosis O/B Port Fr 100-101 Globe, 3" 

Reverse Osmosis O/B Stbd Fr 100-101 Globe, 3" 

Stern Tube Cooling  Port Fr 33-34 Globe, 2" 

Sterntube Emgy Cooling Port Fr 33-34 Globe, 2" 

Sterntube Cooling Stbd Fr 33-34 Globe, 2" 

Sterntube Emgy Cooling Stbd Fr 33-34 Globe, 2" 

    

    

COMPRESSED AIR DE-ICING VALVES (Direct sea connections)  

Sea Inlet Air Port Fr 101-102 Globe, 3/4" 

Discharge to Inner Seabox Air Port Fr 103-104 Globe, 3/4" 

Discharge to Outer Seabox Air Port Fr 103-104 Globe, 3/4" 

Fire Monitor Suction Air Port Fr 105-106 Globe, 3/4" 

Sea Inlet Air Stbd Fr 101-102 Globe, 3/4" 

Discharge to Inner Seabox Air Stbd Fr 103-104 Globe, 3/4" 

Discharge to Outer Seabox Air Stbd Fr 103-104 Globe, 3/4" 

Fire Monitor Suction Air Stbd Fr 105-106 Globe, 3/4" 

Chain Locker Bilge Pump O/B Air Port Fr 142-143 Globe, 1/2" 

Sewage & Grey Water O/B Air Stbd Fr 112-113 Globe, 1/2" 

Oily Water Separator O/B Air Stbd Fr 118-119 Globe, 1/2" 

Unknown/Unused (Blanked) Air Stbd Fr 97-98 Globe, 1/2" 

Evaporator Suction from Sea Air Center Fr 100-101 Globe, 1/2" 

Fire & Bilge Pump Suction From Sea Air Port Fr 58-59 Globe, 1/2" 

Fire & GS Pump O/B Air Port Fr 113-114 Globe, 1/2" 

Bilge & Ballast Pump O/B Air Port Fr 90-91 Globe, 1/2" 

Fire & Bilge Pump O/B Air Port Fr 59-60 Globe, 1/2" 

Reverse Osmosis O/B Air Port Fr 100-101 Globe, 1/2" 

Reverse Osmosis O/B Air Stbd Fr 100-101 Globe, 1/2" 

    

SEABAY VALVES (NOT direct sea connections)   

Fwd Seabay Vent  Port Fr 102-103 Butterfly, 6"  

Fwd Seabay Vent  Stbd Fr 102-103 Butterfly, 6"  

Aft Seabay Vent Port Fr 99-100 Butterfly, 6"  

Aft Seabay Vent Stbd Fr 99-100 Butterfly, 6"  

Port Sea water Pump Suction Port Fr 100-101 Butterfly, 10"  

Center Sea Water Pump Suction Port Fr 100-101 Butterfly, 10"  

Stbd Sea Water Pump Suction Stbd Fr 100-101 Butterfly, 10"  

Fwd Seabay Pump Down Suction Center Fr 102-103 Butterfly, 3" 

Aft Seabay Pump Down Suction Center Fr 101-102 Butterfly, 3" 

Fire & GS Pump Suction Port Fr 101-102 Butterfly, 5" 

Emgy Fire Pump Suction Port Fr 99 Butterfly, 5" 

Bilge & Ballast Pump Suction Port Fr 99 Butterfly, 5" 

Fire & Bilge Pump Suction from Seabay Port Fr 99 Butterfly, 5" 

Cooler Discharge to Seabay Port Fr 104-105 Butterfly, 8" 

Cooler Discharge to Seabay Stbd Fr 104-105 Butterfly, 8" 
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OTHER VALVES  (NOT direct sea connections) 

Main Recirc Valve w/ air actuator Port Fr 102-103 Butterfly, 12"  

Main Recirc Valve w/ air actuator Stbd Fr 102-103 Butterfly, 12"  

Main Strainer Outlet Port Fr 101-102 Butterfly, 18"  

Main Strainer Outlet Stbd Fr 101-102 Butterfly, 18"  

 

 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1. Marine Machinery Regulations 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1. All valves shall be labeled and marked to ensure the valves are returned to the 

correct location and position correctly between the flanges. 

3.1.2. All valves listed in section 2.1.1 shall be overhauled and prepared for survey by 

TCMSB. Valves shall be dismantled, all parts thoroughly cleaned, seating 

surfaces lightly lapped in and parts laid out in good order for survey. Butterfly 

valves shall have the disc and seat cleaned with solvent compatible with the seat 

material. The valve actuation shall be proven to operate freely. 
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3.1.3. The six valves listed under heading Main Sea Valves (Direct Sea Connections) 

shall be completely disassembled and rebuilt with new CCG supplied parts as 

deemed necessary. 

3.1.4. The valves listed above that have pneumatic/electric actuators will be isolated by 

ship’s staff. Contractor to tag and remove actuators and store in a safe location. 

Actuators have an air line and two cables connected to the actuators, one cable is 

for the limit switches and the other is the power to the solenoid. Actuators are not 

to be dismantled. It is important to have the Chief Engineer’s designate present 

when actuators are removed and installed. 

3.1.5. Reverse Osmosis Suction Valve located at frame 99-100 is an Angle SDNR 

75mm valve. This valve is located in the lower forward machinery compartment 

and is connected to the shell bottom via a pipe approximately 8” dia x 10 feet long 

that runs from the tank top of the suction sea bay to the bottom of the ship.  The 

grid plate at the shell inlet must be removed (4 bolts).  With evaporator suction 

valve closed, the piping is shall be thoroughly flushed with high pressure water to 

remove all marine growth.  The pipe shall be wire brushed to remove loose scale.  

Pipe shall be painted as per Anti Friction Hull Coating.  Grid plate shall be 

installed with new SS fasteners (CFM). 

3.1.6. Note: Fire & Bilge pump suction pipe extends down through # 3 DB ballast tank 

to the bottom of the ship. This pipe is 12” dia x 10 ‘ long. The remains of 2 

anodes to be cut off. With valve in place & in closed position, Contractor to 

ensure entire length of pipe is high pressure washed to remove marine growth, 

then grit blasted to bare steel, then paint applied as per underwater hull coating 

system. After hull paint has cured, Contractor to supply & spot weld in place 2 x 6 

# zinc anodes. 

3.1.7. Contractor shall quote on replacing three ½” flanged de-icing valves and five ¾” 

flanged de-icing valves using new neoprene gaskets and stainless steel fasteners. 

De-icing valves removed are to be given to the Chief Engineer. 

3.1.8. After valves have been inspected by Chief Engineer and TCMSB all valves shall 

be re-assembled in good order using neoprene gasket material where applicable, 

best quality teflon packing correctly sized and fastenings wire brushed clean and 

coated with anti-seize. Any disconnections or other removals necessary to carry 

out this work shall be included in quotation and installed on completion of work. 

This includes extended spindles, actuators, piping connections etc. 

3.1.9. Contractor to exercise extra care when installing butterfly valves such that rubber 

insert pieces are not damaged during assembly. Flanges for butterfly valves are to 

be tightened evenly. 

3.1.10. All valves are to be functionally tested for proper mechanical operation before 

ship is re-floated.  

3.1.11. Following the work the contractors QA representative and owner’s representative 

shall view each valve to ensure they are assembled fully and fasteners tightened.  

 

3.2 Location 

 

3.2.1. As per valve list in section 2.1.1 
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3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, 

their temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

4.1.2. TCMSB shall inspect all disassembled valves. 

 
4.2 Testing 

Valves shall be tested for tightness during flooding of the Seabays and re-floating of the 

vessel. 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Chief Engineer shall receive a typed written report in electronic format from 

the Contractor for work carried out on this system and tests performed. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-17 SPECIFICATION TCMSB Field #:  N/A 

Port Shafting System Alignment 

 

Part 1: SCOPE: 
1.1 The intent of this specification shall be to check the alignment of the port shaft system 

from the gearbox running aft.  The alignment of the two port main engines to the gearbox 

shall be confirmed.  

1.2 This work shall be carried out in Conjunction with the following: 

HD-06 Port Tailshaft Replacement and Survey 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

2.1.1. Installation Alignment Main Engines & Gearboxes & Propulsion Shafting # 61-

00-SK45 

2.1.2. Propulsion Machinery HD Bolts & Chocks # 60-00-04 

2.1.3. TFOX Tailshaft 

 

2.2 Standards 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

2.3 Regulations 

2.3.1.  

 

2.4 Owner Furnished Equipment 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

Part 3: TECHNICAL DESCRIPTION: 
3.1 General 
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3.1.1. The following is Wartsila’s General Process for Alignment, to be considered only 

estimations.  

 Typically the team requires one day prior to the docking of a vessel. 

 One day prior to the shaft dismantling for a reference measurement – hull 

deflection when compared to the pre docking measurement. 

 One day for measurements of the intermediate shafting, to be left in place. 

 One day for measurements with the tailshaft removed and free line of sight 

to the intermediate shaft aft coupling. 

 New calculation for evaluation of current alignment. 

 In-situ machining may be required. 

 Depending on the findings, the repair process will be adapted to the 

requirements. 

 After repair we need one day for the final set of measurements and 

installation of portable monitoring system. 

 In total we would estimate approximately 10 days, but to be integrated in 

the docking schedule. 

3.1.2. Contractor shall obtain the services of Wartsila Propulsion Alignment Specialist 

to perform the specified work. Contractor shall have an allowance of $50,000.00 

for their services and adjusted by 1379 following proof of invoice. Allow 2 days 

to perform pre-drydocking alignment checks as reference. Allow 2 days prior to 

shaft dismantling for a reference measurement hull deflection when compared to 

pre-docking measurement. Allow 2 days for alignment checks while tailshaft is 

removed during drydock and a free line of sight to the intermediate shaft. Allow 

10 days for the alignment and subsequent adjustments while the vessel is floated 

after drydocking. The contractor shall provide 3 workers to assist in the alignment 

procedures. 

3.1.3. The top half of the three shaft bearings shall be removed and laid aside. The 

bearing shells are to be rolled out as required for the removal of the chockfast or 

as per the Wartsila specialist. 

3.1.4. The shaft line consists of three shaft bearings. The two forward bearings are 

presently set on chockfast resin and the aft bearing is set on adjustable steel 

chocks. The chockfast shall be removed from the two forward bearings and fitted 

with adjustable steel chocks the same as the fitted under the aft bearing. The 

bearing and structural seat shall be thoroughly cleaned to a flat surface, any proud 

areas shall be ground smooth. Contractor shall allow $15,000.00 for the purchase 

of 8 steel adjustable chocks (Vibro-chock) to suit the application, to be adjusted 

by 1379 following proof of invoice. 

3.1.5. The final alignment procedure shall be completed while the vessel is afloat and 

following the drydocking portion of the refit. 

3.1.6. The alignment check shall make use of strain gauges, load measuring gauges, 

displacement, and laser alignment equipment. 

3.1.7. The three shaft bearings shall be aligned as instructed by the Wartsila Alignment 

Specialists. 

3.1.8. The No 1 and No 2 main engine alignment to the Port gearbox is to be verified 

afloat during the Wartsila pre-docking alignment checks. 
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3.1.9. The contractor shall obtain the services of a certified Laser Alignment technician 

to carry out an evaluation of the alignment of the main engines to the Port 

Gearbox. Any brackets required for conducting measurements are to be fabricated 

and installed. The alignment checks are to be conducted with the clutches 

installed. 

3.1.10. The contractor is to provide a separate quote for the removal of one main engine 

clutch, to be adjusted by 1379 action. 

 

3.2 Location 

3.2.1. Port side Shaft Tunnel 

3.2.2. Port Side Aft Lower Auxiliary Machinery Compartment 

3.2.3. Aft Main Engine Room  

 

3.3 Interferences 

3.3.1 Contractor is responsible for the identification of interference items, their 

temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 

 
4.1 Inspection 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

Dock Trial and Sea Trails 

 

4.3 Certification 

 N/A 
 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

5.1.1 Provide copies of Wartsila service reports and alignment reading. 

5.1.2 Provide copies of the main engine to gearbox alignment readings. 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-18 SPECIFICATION TCMSB Field #:  N/A 

Port Tailshaft Coupling & Morgrip Bolts 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to install the new port tailshaft coupling to the 

existing intermediate shaft. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 Port Tailshaft Replacement 

 Port Propeller Survey 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Wartsila LIPS Service Manual and Drawings 

2.1.2. Fig # 2 Arrangement of Shafting # A0 06759 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1.  

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 
 

3.1 General 

 

3.1.1. All work is to be carried out under the supervision of the Wartsila Propulsion 

Technician as part of the new tailshaft installation. 

3.1.2. Contractor shall fit the MORGRIP BOLTS on the port tail shaft coupling flange 

to intermediate shaft aft flange, 12 bolts per shaft line. The procedure listed below 

is for one shaft line only. The port tail shaft coupling is a new coupling. 

3.1.3. A copy of the MORGRIP Operator’s Instruction and Safety Manual will be made 

available to the successful Contractor. 

3.1.4. In conjunction with HD – 06 Port Tailshaft Replacement and Survey, Contractor 

shall use either jig boring or jig drilling and reaming of the coupling flange bolt 

holes and shaft flange bolt holes ‘in-situ’ after installation of the shaft and new 

coupling has been fitted. 

3.1.5. Any turning of the shaft for this operation will be carried out by ship’s staff.  

3.1.6. The Contractor is to ensure that all MORGRIP bolt holes jig bored or jig drilled 

and reamed are truly in line and of a common diameter throughout their combined 

length. 

3.1.7. Contractor to check out the ‘in-situ’ boring arrangements required to carry out this 

work. Entrance to each Shaft Compartment is normally via the fitted access hatch. 

For the port tail shaft coupling, an access hole is to be cut to allow for the removal 

of the original coupling to the Mud Compartment & the installation of the new 

coupling from the Mud Compartment to the Shaft Compartment – see HD – 06. If 

additional access to facilitate boring equipment is required, sections of the shaft 

compartment deckhead can be cut out through to the Mud Compartment. The 

Contractor shall include the cost of cutting any access holes and replacement of 

same in the specification bid. No access holes will be cut without the approval of 

the Chief Engineer. 

3.1.8. Each set of coupling holes shall be bored, measured and marked. The information 

from each hole will then determine the respective MORGRIP bolt. Each bolt is to 

be marked to correspond with the coupling bolt hole. Temporary bolts will have 

to be used to ensure the coupling / flange alignment is strictly maintained during 

the boring process. 

3.1.9. Contractor to record the new bolt hole diameters and the corresponding 

MORGRIP bolt diameters in a report to the Chief Engineer. 

3.1.10. Each coupling and shaft shall be bolted up as required by the specification item 

using the recommended hydraulic pressures. 

 

3.2 Location 

 

3.2.1. Port side shaft tunnel. 
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3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

N/A 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1  

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: HD-19 SPECIFICATION TCMSB Field #:  N/A 

#2 Port & Stbd DB F/O Tank Repair 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to prepare port and starboard # 2 DB fuel oil tanks 

for repair to a suspected leak in the centerline oil tight bulkhead. To obtain a five year 

survey credit for both tanks from TCMSB. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Tank Capacity Plan 

2.1.2. Tank Top Plan 

2.1.3. Double Bottom Frame 60-99 

2.1.4. Tank Vol: 127 M3 each 

2.1.5. Frames 60-94 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

2.3 Regulations 

2.3.1. Hull Construction Regs 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  The tanks will be pumped down to the suctions levels by the ships crew. The 

contractor shall remove the remaining fuel from the tanks. Allow for removal of 3 

M3 for each tank and quote unit cost for each additional 1 M3. The will be 

adjusted by 1379 following proof of invoice. 

3.1.2. Each tank is fitted with 6 manhole covers. The tanks internal structure and shape 

make access difficult within the tanks. The tanks are fitted with overflow pipes 

that lead to the overflow tank and fitted with wafer type swing check valves. Each 

tank is fitted with two vent pipes that shall be removed prior to any work 

commencing. 

3.1.3. The 12 twelve manhole covers shall be removed for access to the tanks. 

Following the work the manhole covers shall be replaced with new ¼” thick Buna 

N rubber gaskets with the centers removed. The two forward outboard covers are 

fitted with lever type level floats.  

3.1.4. The tanks are to be gas freed for entry and Hotwork. The tanks shall be cleaned 

and ragged dry. All rags and debris shall be removed from the tanks.  

3.1.5. One of the tanks shall be pressure tested to determine the location of the leak at 

the centerline line girder. Suspect the leak to be in the area of frame 72-84.  

3.1.6. The contractor shall obtain the services of a qualified Marine Consultant to 

provide a repair procedure. The procedure shall be submitted to TCMSB for 

approval.  

3.1.7. The contractor shall allow for replacing 1 M2 x 13mm thick Grade A steel plate. 

Allow for 4 meters of weld seams. Following repair of the leak the welds shall be 

NDT tested as per instructions in the repair procedure. 

3.1.8.  Each tank shall be pressure tested individually to prove the repair is correct. The 

check valves in the overflow pipes shall be blanked for the pressure test.  

3.1.9. Following successful testing all blanks to be removed, vents and valves to be 

replaced with new gaskets. 

3.1.10. The contractor shall provide the services of TCMSB Approved Marine 

Consultants to perform an internal inspection of both tanks and provide a report to 

TCMSB to obtain a survey credit. The pressure testing shall be part of the survey 

credit. The inspection shall be conducted following the work. 

 

3.2 Location 

3.2.1. Frame 60 – 94 Double Bottom Tanks, Main Engine Room 

 

3.3 Interferences 

3.3.1 Contractor is responsible for the identification of interference items, their 

temporary removal, storage and refitting to vessel. 
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Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

4.1.2. Inspection of all work shall be witnessed by TCMSB or a delegated inspector.  

 
4.2 Testing 

NDT tested shall be completed by approved testing company. All reports shall be 

forwarded to TCMSB. 

Pressure tests shall be witnessed by TCMSB. 

 

4.3 Certification 

 All reports shall be submitted to the Chief Engineer in a type written format.  
 

 

Part 5: DELIVERABLES: 
 

5.2 Drawings/Reports 

 

5.1.1  

 

5.3 Spares 

N/A 

 

5.4 Training 

N/A 

 

5.5 Manuals 

N/A 
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Spec item  #: E-01 SPECIFICATION TCMSB Field #:  N/A 

Sterntube Water Quality System Installation 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to install a new water quality filtering system to 

protect the sterntube bushings and sterntube shaft seals for the port and starboard shaft 

systems. The two units to be fitted in the lower mud room. Relocate existing duplex filter 

from the engine room to the lower mudroom. Install pipe runs and cabling to and from 

the units. CuNi 90/10 pipe will be used from the discharge of the duplex filter to the 

sterntube/seal housing.  

 

1.2 This work shall be carried out in Conjunction with the following: 

 HD-05 Port Propeller Survey 

 HD-06 Port Tailshaft Replacement 

 HD-07 Port Sterntube Bushing Replacement 

 HD-13 Fuel Tank Cleaning 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. General Arrgt Of WQS (P&ID) # H32023-01-B 

2.1.2. WQS Skid Dimensions 1113D x 859W x 1804Hmm 

2.1.3. WQS Guidance Sketch  

2.1.4. Duplex Filter – Eaton Filtration Model 53BTX 4-inch. 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 
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2.3 Regulations 

 

2.3.1. Marine Machinery Regulations 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

2.4.2. CCG will supply the two WQS skid units. 

2.4.3. CCG will supply CuNi 90/10 piping and fittings.   

 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  The contractor shall ensure the # 4 DB Fuel Settling Tank below the lower 

mudroom is gas freed for hotwork. 

3.1.2. The contractor shall be given an allowance of $5,000.00 for Wartsila technician to 

commission the two WQS systems. The allowance shall be adjusted up or down 

following proof of invoice. 

3.1.3. Contractor shall be given an allowance of $10,000.00 for piping and fittings to be 

adjusted up or down following proof of invoice by 1379.  

3.1.4. A seat arrangement shall be fabricated and installed to allow mounting the WQS 

skids. Refer to Wartsila WQS drawings for size and bolt pattern. Refer to 

guidance sketch for approximate location and orientation of the units. Generally 

the location will be just forward of the existing pipe rack and starboard of the 

center line. Angle bar 3 inch x 3/8 inch wall shall be used for the seat and welded 

to the tank top. The units shall be bolted to the seats. The orientation will have the 

control panel forward and to starboard on the skids. 

3.1.5. A seat arrangement for the duplex filter shall be fabricated and installed starboard 

of the skids units. Angle bar 3 inch x 3/8 inch wall shall be used for the seat and 

welded to the tank top. 

3.1.6. The skid units shall be lowered to the lower Mud Room and mounted on the seats. 

The existing duplex filter shall be relocated from between the shaft generators in 

the engine room to the Lower Room.  

3.1.7. A single saveall shall be fitted to surround the units and duplex filter for water 

retention. The flat bar shall be 3 inch x 3/16” with continuous weld on the inside 

and staggered on the outside. 

3.1.8. The pipe arrangement where the duplex filter was located between the shaft 

generators shall be modified to remove the elbows, fittings, valves and have the 

pipe runs straight through to the bulkhead at frame 60. Allow for 10 feet of 3 inch 

galvanized pipe to be replaced. Allow for 6 elbows to offset the pipe run to the 

bulkhead. Pipe shall be Victaulic Grooved pipe connections. Existing pipe and 

fittings shall be reused where possible.  
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3.1.9. The pipe run from the aft side of bulkhead at frame 60 shall be modified to 

connect to a Victaulic bulkhead penetration at frame 48, the aft bulkhead of the 

lube oil purifier compartment. The existing pipe run in the lube oil purifier 

compartment shall be removed in its entirety. The pipe run is overhead from 

frame 60 to port and starboard at frame 48. The new pipe run from frame 60 to 48 

shall be under the deck plates and vertically up at frame 48 to the bulkhead 

connection located starboard of the starboard purifier heater 1 meter above the 

deck plates. The bulkhead connection is a 5 inch grooved Victaulic fitting, a 3-5” 

reducer shall be fitted at the connection. Allow for 10 meters of 3 inch schedule 

80 galvanized pipe and 6 elbows for turns and offsets. 

3.1.10. A new pipe run shall be installed in the lower mud room to connect to the inlet of 

the duplex filter. The pipe run shall be from the 5 inch Victaulic bulkhead 

connection located aft side of bulkhead frame 48. A 5-3” reducer shall be fitted at 

the connection. The pipe shall be run to starboard about 1 meter and vertically up 

to under the tween deck. The pipe shall run aft to follow the existing pipes runs 

for a distance to the center of the duplex filter, then run to port above the duplex 

filter and vertically down to connect to the inlet of the duplex filter. A 3 inch 

Victaulic ball valve shall be fitted in the vertical pipe run before the duplex filter. 

The inlet of the duplex filter is bolted flange, a flanged Victaulic connection shall 

be fitted here. Allow for 12 meters of 3” schedule 80 galvanized pipe to be fitted. 

Allow for 8 elbows for turns and offsets.  

3.1.11. The piping sections and fittings from the outlet of the duplex filter to both systems 

shall be Cu-Ni 90/10. A  DN100, double sweep tee shall be fitted to the outlet of 

the duplex filter. Two concentric reducers DN100 to DN65 shall be fitted to the 

tee at each side. Bronze, 2 ½” bolted flange screw lift valves shall be fitted in 

each pipe section to the units. The two pipe sections shall be fitted from the valves 

to the WQS inlet. Allow for 5 meters of DN65 pipe, one – DN100 bolted flange 

150# class, seven – DN65 bolted flanges 150# class, six – DN65 90° elbows, four 

– DN65 45° elbows, two – DN100-DN65 concentric reducers, one – DN100 

double sweep Tee. Fittings shall be butt weld. Flanges shall be weld neck. 

3.1.12. The DN40 discharge pipe sections from both units to the sterntube/seals in the 

port and starboard shaft tunnels shall be Cu-Ni 90/10. The starboard unit pipe run 

shall be from the outlet of the starboard unit vertically up to the deckhead of the 

lower mud room, outboard to the starboard for a distance above the inboard side 

of the shaft tunnel, aft to bulkhead at frame 33, vertically downward to penetrate 

the deck into the shaft tunnel. The penetration into the shaft tunnel shall be fitted 

with a watertight gland suitable for the pipe size. The exact location of the 

penetration shall be determined on site. The pipe in the shaft tunnel shall connect 

to the existing stainless steel valves. A 1 inch branch shall be installed from the 2 

inch pipe to the stainless steel valve for the sterntube seal flushing. The port unit 

pipe run shall be vertically up to near the deck head of the lower mud room and 

below the center line beam, outboard to port to the port side of the centerline 

beam, aft to the bulkhead at frame 33, outboard to port for a distance above the 

inboard side of the shaft tunnel, vertically downward to penetrate the deck into the 

shaft tunnel. 
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3.1.13.  The penetration into the shaft tunnel shall be fitted with a watertight gland 

suitable for the pipe size. The exact location of the penetration shall be 

determined on site. The pipe in the shaft tunnel shall connect to the existing 

stainless steel valves. A DN25 branch shall be installed from the DN40 pipe to the 

stainless steel valve for the sterntube seal flushing. The end of the DN40 pipe 

shall be fitted with a concentric reducer DN50-40 and a DN50 Flange to connect 

to the existing valve. Allow for 20 meters of DN40 Cu-Ni pipe, six – DN40 

bolted flanges 150# class, 20 – DN40 - 90° elbows, ten DN40 - 45° elbows, 3 – 

DN40 tee with DN25 branch single sweep, 4 meters of DN25 pipe, eight – DN25 

90° elbows, four – DN25 45° elbows,  three – DN25 bolted flanges 150# class. 

Fittings shall be butt weld. Flanges shall be weld neck The pipe arrangement in 

the shaft tunnels shall be prearranged to allow the correct flow to the seal housing 

and the sterntube.  

3.1.14. The cyclone separator purge overboard pipe run from each unit shall be DN20 

CuNi 90/10 pipe. The pipe run shall connect to the fire and bilge pump overboard 

discharge located in the lube oil purifier compartment. The pipe runs shall be 

vertically up from the units, port to 1.6 meters port of the center line, forward over 

the flume hood to the forward bulkhead at frame 48, down to penetrate the 

bulkhead at 300mm below the deckhead of the lube oil purifier compartment. The 

penetrations shall be fitted with watertight glands suitable for the pipe size. The 

pipe runs shall run forward to just aft of frame 60 to connect to the horizontal 5 

inch pipe of the fire and bilge pump overboard. The overboard discharge of the 

pump shall be fitted with two ¾” schedule 80 branches from the top of the pipe 

and fitted with bolted flanges leading aft. Two bronze screw down non-return 

valves 150# class shall be fitted to the branches. The valves shall be orientated 

horizontally. The two pipe runs shall connect to the valves with bolted flanges. 

Avoid traps and minimize bends as much as possible. Allow for four - bolted 

flanges DN20 150# class, twenty - 90° elbows DN20, twenty - 45° elbows DN20, 

40 meters of DN20 pipe. Fittings shall be butt weld. Flanges shall be weld neck  

3.1.15. A compressed air line shall be installed to each unit. A compressed air pipe shall 

be fed from an existing pipe located at the aft bulkhead of the lower room frame 

33. New ½” stainless steel tubing shall be branched into the existing pipe, run 

vertically up overhead, forward and to the starboard, then branched to feed the 

two units. A 50µm filter shall be fitted to the new pipe at bulkhead frame 33, The 

filter arrangement shall be piped to have a bypass and valves fitted on each side of 

the filter and in the bypass pipe. Valves shall be fitted at the inlet of the manifold 

for each WQS unit. Valves shall be stainless steel, lockable handles, with 

compression connection for ½” tubing. The connection at the air inlet to each unit 

is G1/4” – ISO 228 female. Allow for 10 meters of ½” stainless steel tubing, 10 

compression elbows, 10 compression Tees.  
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3.1.16. The electrical connection for both units will utilize existing cables from the 

redundant seal cooling system, port and starboard. These cables are terminated in 

two junction boxes locate at frame 48 bulkhead in the lower mud room, one 

starboard of stairs and the other port of the workbench. The existing junction 

boxes shall be replaced with two metal NEMA type 2 enclosures 12”x12”x4”. 

The enclosure shall be mounted to the bulkhead on standoff angle bar. The 

enclosures shall be fitted with backing plates, din rails and terminal strips to 

connect the existing cables and new cables from the WQS units. The existing 

cables for each side are 8C / #14 for remote start circuit, 4C / #14 supply powers, 

two shielded signal cables for the AMS. The existing cables shall be terminated in 

the new enclosures. New cables shall be installed from the WQS control panels to 

the new junction boxes. Cables shall be run overhead in the lower mud room. 

Cable trays shall be installed overhead to neatly transit the cables from the WQS 

units near the bulkhead at frame 48. Allow for 30 meters of each cable to 

complete the connection from the WQS units to the new junction boxes.  

3.1.17. New stop/start illuminated push buttons shall be installed in the MCR console 

below the steering pump stop/start push buttons. Stop shall be red and start shall 

be green. These shall be connected to TB50 under the console. Refer to ship’s 

console drawing for correct terminations. 

3.1.18. All piping shall be fitted with pipe supports at 1 meter intervals. Supports to be 

welded to surrounding structure and the piping to be wrapped with rubber sheet 

material IWO pipe clamps. 

3.1.19. All disturbed or new Victaulic grooved couplings shall be fitted with new seals. 

Style #77 for Joining Couplings. 

 

3.2 Location 

 

3.2.1. Lower Mud Room 

3.2.2. Aft Lower Auxiliary Machinery Space (Lube Oil Purifier Compartment) 

3.2.3. Main Engine Room Aft 

3.2.4. MCR 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, 

their temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 
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4.2 Testing 

 

4.2.1    WQS units shall be commissioned by Wartsila Canada 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1    The Chief Engineer shall receive a typed written report in electronic format from 

the Contractor for work carried out on this system and tests performed.  

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: E-02 SPECIFICATION TCMSB Field #:  N/A 

Safety Valve Re-certification 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to have 37 safety valves recertified for TCMSB. 

Valves will be removed and reinstalled by ships crew. 

 

1.2 This work shall be carried out in Conjunction with the following: 

 

Part 2: REFERENCES: 
 

2.5 Guidance Drawings/Nameplate Data 

2.1.4. List of Valves: 

Tag Serial # Pressure Size 

# 2 Service Air Comp 1st Stage NV3821 60 PSI ¼” NPT 

# 2 Service Air Comp 2nd Stage NV2157 145 PSI ¼” NPT 

# 2 Service Air Comp Discharge NV2153 145 PSI 1” NPT 

# 2 Start Air Comp 2nd Stage NV2168 33 BAR ¾” BSP 

# 2 Start Air Comp 1st Stage NV2166 6.6 BAR 1 ¼” BSP 

Emergency Air Comp 1st Stage NV2156 60 PSI ¼” NPT 

Emergency Air Comp 2nd Stage NV2160 260 PSI ¼” NPT 

Emergency Air Comp 3rd Stage NV37826 1300 PSI ¼” NPT 

Whistle Buffer Tank  NV2151 100 PSI 1” NPT 

Main Eng 1&2 Buffer Tk (Clutch) NV3714 115 PSI 1” NPT 

Main Eng 3&4 Buffer Tk (Clutch) NV2152 115 PSI 1” NPT 

Main Eng # 1 Control Air Rec. NV2155 120 PSI ¾” NPT 

Main Eng # 2 Control Air Rec. NV2154 120 PSI ¾” NPT 

Main Eng # 3 Control Air Rec. NV2163 120 PSI ¾” NPT 

Main Eng # 4 Control Air Rec. NV2170 120 PSI ¾” NPT 

Main Air Bottle FWD NV24348-2 430 PSI 1” NPT 

Main Air Bottle AFT NV24348-1 430 PSI 1” NPT 

# 1 Start Air Comp 1st Stage NV23312 6.6 BAR 1 ¼” BSP 

# 1 Start Air Comp 2nd Stage NV2167 33 BAR ¾” BSP 

Winch Control Bottle FWD NV2171 120 PSI 3/8” NPT 

Winch Control Bottle AFT NV2172 120 PSI 3/8” NPT 

M/E Clutch Air Reducing Station NV2162 105 PSI ¾” NPT 

Whistle Reducing Station NV2150 105 PSI ¾” NPT 

M/E Control Air Reducing Station NV2169 100 PSI ¾” NPT 

# 1 Service Air Comp 1st Stage NV2231 60 PSI ¼” NPT 

# 1 Service Air Comp 2nd Stage NV3719 145 PSI ¼” NPT 

# 1 Service Air Comp Discharge NV2235 145 PSI 1” NPT 

# 1 Service Air Bottle NV2234 145 PSI 1” NPT 
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Spare  NV00397 150 PSI 1” NPT 

F/O Quick Closing Valve System NV4184 110 PSI ¼” NPT 

F/O Quick Closing Valve System NV4185 110 PSI ¼” NPT 

Spare (Vidmars) NV00396 150 PSI 1” NPT 

Spare (Vidmars) NV02824 150 PSI 1” NPT 

Spare (Vidmars) NV3712 115 PSI 1” NPT 

Spare (Vidmars) NV3713 115 PSI 1” NPT 

Spare (Vidmars) NV3711 15 PSI ¾” NPT 

Spare (Vidmars) NV02551 150 PSI ¾” NPT 

Spare (Vidmars) NV2161 60 PSI ½” NPT 

 

2.1 Standards 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

2.2.9. NIST and NRC 

  

2.2 Regulations 

2.3.1. Marine Machinery Regulations - CSA 

 

2.3 Owner Furnished Equipment 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

3.1.1.  The above valves shall be transported to an authorized valve testing facility for 

service, testing, and recalibration. The valve shall be in sent in two deliveries to 

allow the service air to remain in service during the work. The first delivery will 

be all valves with the exception of 3 valves, which shall be sent in the second 

delivery. 

3.1.2. The valves shall be returned to the vessel for installation by the ships crew.  

3.1.3. An allowance of $10,000.00 shall be quoted for the sub-contractor work and 

adjusted by 1379 procedure following receipt of invoice. 
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3.2 Location 

 

3.2.1. Various areas of the vessel. 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, 

their temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer & TCMS. 

 
4.2 Testing 

As specified by NIST 

 

4.3 Certification 

 As specified by NIST 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 Original certificates for the recertification of all valves shall be given to the Chief 

Engineer. 

            5.1.2    The Chief Engineer shall receive a typed written report in electronic format from      

                         the Contractor for work carried out on this system and tests performed. 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: E-03 SPECIFICATION TCMSB Field #:  N/A 

Gearbox Lube Oil Pumps Surveys (3) 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to open up the three  (3) Gearbox Oil Pumps  for 

inspection, Gearbox Standby Oil Pump Stbd, Port Gearbox Oil Pump and Stbd Gearbox 

Oil Pump for overhaul and to obtain survey credit for TCMSB.  

1.2 This work shall be carried out in Conjunction with the following: 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Gearbox Pump ACG  

2.1.2. IMO Screw Pump – Stbd Stby gearbox Oil Pump & Electric Driven Motor. 

Oil Pump Data: 

Make: IMO AB Industries 

Type: ACF 80.3 N3F 

Serial # Electric Driven:  260074 

Manufacturer: Elecktro Tecknik 

Frame Size: M160L4 

HP & Speed: 17.5Kw @ 1750 

V/Ph/Hz: 440/3/60 

2.1.3. IMO Screw Pumps – Port and Starboard Gearbox Oil Pumps Gear Driven. 

Oil Pump Data: 

Make: IMO AB Industries 

Type: ACF 80.3 N3F 

 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 
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2.3 Regulations 

 

2.3.1.  

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  The three pumps shall be removed from their fitted location for disassembly. The 

pumps shall be disassembled, cleaned and laid out for inspection by TCMSB. All 

removed covers and flanges shall be marked for reassembly purposes. Coupling 

position shall be measured on the shaft for correct positioning during reassembly. 

3.1.2. Pumps shall be reassembled with new CCG supplied seals and orings. Units shall 

be fitted in their original location with new flange gaskets. 

3.1.3. The attached pressure regulating valve on the gearbox pumps shall be 

disassembled and laid out for inspection for TCMSB. Valve shall be reassembled 

following inspection. 

3.1.4. The pump units shall be locked out by the contractor’s lockouts. The vessel’s 

lockout book shall be recorded. 

3.1.5. The motor shall be labeled for correct orientation to ensure it is reinstalled on the 

correct pump and in the correct position. The power supply cables shall be 

disconnected and labeled. The motor shall be removed from the pump housing 

and sent to an authorized electric motor refurbishment facility. 

3.1.6. The motor shall be completely disassembled for routine maintenance, inspection 

and testing. Work shall include but not limited to the following; rotor shaft 

measurements and run-out, flange face run-out, spigot run-out, shaft end play,  

bearing housing measurements and run-out, clean dip and bake, dynamic balance, 

resistance test, bench test run, and vibration readings. New bearings shall be 

installed. The contractor shall bid an allowance of $10,000 for parts / bearings. 

3.1.7. Motor shall be reconnected and rotation proven correct before the pumps are 

operational.  

3.1.8. Motors shall be return to the vessel and installed on its appropriate pump. It is 

important to check for the correct rotation of the motor for each pump as the 

reverse rotation will destroy the pump during start up. The contractor shall ensure 

the coupling is not binding when the pumps are assembled.  Power cables shall be 

reconnected and glands to be watertight.  

 

3.2 Location 

 

3.2.1. Port and Starboard Propulsion Gearboxes 
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3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, 

their temporary removal, storage and refitting to vessel. 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer and 

attending TCMSB. 

 
4.2 Testing 

4.2.1    Pumps shall be operationally tested for correct rotation & pressure. 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Chief Engineer shall receive a typed written report in electronic format from      

 the Contractor for work carried out on this system and tests performed. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: E-04 SPECIFICATION TCMSB Field #:  N/A 

Port & Stbd CPP Oil Distribution Box Overhaul 

 

Part 1: SCOPE: 
 

1.3 The intent of this specification shall be to remove the Oil Distribution Boxes from the 

gearboxes and transport to a local Wartsila repair facility or designated location specified 

by the Wartsila FSR for complete overhaul. 

 

1.4 This work shall be carried out in Conjunction with the following: 

 Port Tailshaft Replacement 

 Port Propeller Survey 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

 

2.1.1. Wartsila LIPS Service Manual and Drawings 

2.1.2. Fig # 10 Arrangement of Control Unit # A2 09462 / 1593184 

2.1.3. Fig # 8 Valve Block Assembly # A0 06807 / 4620257 
2.1.4. Fig # 11 Assembly Electric/Hydraulic Control Unit w/Feedback # A1 07645 / 

0500171 or W000500305 

2.1.5. Fig # 17 Assembly Valve # A2 07549 / 0530056 
2.1.6. Fig # 18 Assembly Transmitter Box # A2 20096 /  

2.1.7. Fig #4 Oil Distribution Unit # A0 06806 / 0400438 

 

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

2.3 Regulations 

2.3.1.  
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2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 

 

 

Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1.  The contractor shall obtain the services of a Wartsila Propulsion Technician to 

overhaul the entire OD boxes including transmitter unit and feedback unit. The 

contractor shall have an allowance of $50,000.00 for the services and to be 

adjusted by 1379 following proof of invoice. All the work shall be under the 

supervision of the Wartsila FSR. 

3.1.2. The propeller pitch shall be placed in full astern position prior to the work been 

carried out. The bypass valve on the header tank located in the emergency 

generator room shall be open and drained back to the sump. The oil shall be 

drained from both systems at the OD boxes and disposed of. Allow 1200 liters of 

Petro Canada AW68 hydraulic oil. This work is specified for the port side in a 

separate spec item. 

3.1.3. All electrical disconnections are to be carried out under the supervision of the 

Electrical Officer to confirm tagging of the wires. 

3.1.4. All hoses, electrical wires and brackets shall be disconnected, labelled, and laid 

aside in protective coverings. Opened ended hydraulic hoses shall be fitted with 

blank flanges or pipe fittings. The open ports on the OD boxes shall be blanked 

with flanges or pipe fittings.  

3.1.5. The flange at the gearbox and OD boxes shall be disconnected. The OD box shall 

be supported during the removal process. The OD boxes shall be transported to 

the designated location for overhaul. The units shall be completely disassembled, 

inspected and reassembled by qualified machinists using new CCG supplied parts. 

The overhaul of the units shall be performed as per manufacturer’s instructions.  

The units shall be returned to the vessel and reconnected as originally found.  

3.1.6. The systems shall be filled with new hydraulic oil Petro Canada AW 68 and the 

trapped air vented to atmosphere.  

3.1.7. The pitch settings shall be calibrated both mechanically and software related. OD 

Box levers and pointers shall be set to match the fitted scales.  

3.1.8. Prior to Sea Trials, the propulsion will have to be operational to determine zero 

pitch setting for the propellers blades. 

 

3.2 Location 

 

3.2.1. Forward side of propulsion gearboxes between the port and starboard engines. 
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3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of interference items, their 

temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 

 

4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

N/A 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1  

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 
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CCGS Terry Fox                                                                                                      Version 1,  

2018-10-04 

 

Spec item  #: L-01 SPECIFICATION TCMSB Field #:  N/A 

Foremast Navigation Light Repositioning 

 

Part 1: SCOPE: 
 

1.1 The intent of this specification shall be to reposition of the Foremast Navigation Light as 

the existing position of this light prevents the light from being viewed as 360 degrees. 

Replace cabling from the mast lights to the junction box in the dry stores.  

 

1.2 This work shall be carried out in Conjunction with the following: 

 

Part 2: REFERENCES: 
 

2.1 Guidance Drawings/Nameplate Data 

2.1.1.  

 

2.2 Standards 

 

2.2.1.  The following Coast Guard Standards and or Technical Bulletins must be 

adhered to in the course of executing this specification. Copies of these standards 

and bulletins can be obtained from the CCG Technical Authority.  

2.2.2. Canadian Coast Guard Fleet Safety Manual (DFO 5737) 

2.2.3. Coast Guard ISM Confined Space Entry 7.D.9  

2.2.4. Coast Guard ISM Hotwork procedures 

2.2.5. Coast Guard ISM Fall Protection procedures  

2.2.6. Canadian Coast Guard Welding Specifications for Ferrous Materials, Revision 4. 

(TP6151 E) 

2.2.7. CWB CSA 47.1 latest revision Division I, II or III 
2.2.8. SSPC-SPT 

  

 

2.3 Regulations 

 

2.3.1. Canada Shipping Act 

 

2.4 Owner Furnished Equipment 

 

2.4.1. The contractor shall supply all materials, equipment, and parts required to 

perform the specified work unless otherwise stated. 
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Part 3: TECHNICAL DESCRIPTION: 

 
3.1 General 

 

3.1.1. Scaffolding or manlift will be required to perform the work, supplied by the 

contractor.  

3.1.2. The anchor light and mount needs to be moved to the top of the foremast. The 

existing top mount shall be removed and replaced with the existing anchor light 

mount. The lanyard mount leading aft shall be reinstalled id removed with the 

existing top mount. The existing position of this light prevents the light from been 

viewed at 360 degrees. 

3.1.3. The contractor shall install steel plates from the ladder rails to the mast IWO of 

the masthead and the two towing lights. This is required to cover the glare from 

the light from during night sailing, it impedes their night vision. The new lights 

are wider and extend slightly from the mast diameter. The plates shall extend 

slightly above and below the height of the light. They shall be positioned not to 

impede the 225° angle of the light. 

3.1.4. The contractor shall replace all navigation light cables from the foremast to the 

junction box located in the dry stores forward of the mess room. CCG will supply 

the cable. A total of 8 cable runs 800 feet. Replace terminal strip in junction box 

located in the dry stores. The transit from the Foscle deck to the main deck shall 

be repacked with rotex transit blocks. 

3.1.5. The contractor shall install new stainless steel cable tray the entire length of the 

foremast to carry the cables. The cables shall be secured to the tray with stainless 

steel wraps. The tray shall be secured to the mast with stainless steel flat bars. 

3.1.6. The cables entering the light fixture glands shall be fitted with heat shrink to 

completely cover the cable and the gland.  The marine braid shall be pulled back 

for entry into watertight glands and transit blocks. 

3.1.7. All disturbed steel or new steel shall be coated with two coats of primer and two 

coats of top coat. All disturbed coating shall be power tooled backed to intact 

coating. CCG shall supply coatings. The coatings shall be applied before lights 

are mounted. 

 

3.2 Location 

 

3.2.1. Foremast 

 

3.3 Interferences 

 

3.3.1 Contractor is responsible for the identification of all interference items, 

their temporary removal, storage and refitting to vessel. 

 

 

Part 4: PROOF OF PERFORMANCE: 
 

4.1 Inspection 
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4.1.1. All work shall be completed to the satisfaction of the Chief Engineer. 

 
4.2 Testing 

N/A 

 

4.3 Certification 

 N/A 
 

 

Part 5: DELIVERABLES: 
 

5.1 Drawings/Reports 

 

5.1.1 The Chief Engineer shall receive a typed written report in electronic format from      

 the Contractor for work carried out on this system and tests performed. 

 

5.2 Spares 

N/A 

 

5.3 Training 

N/A 

 

5.4 Manuals 

N/A 

 

 
 


