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POWER &
COMMUNICATIONS

PLANS
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BIO SEARCH & RESCUE
MARINA OPERATIONS

BUILDING

Dartmouth, Nova Scotia

E-4
Level 1 - Power - Main Building1

E-4
Level 2 - Power - Main Building2

Keynote Legend

Key Value Keynote Text

1 RECEPTACLE TO BE MOUNTED IN MILLWORK. EXACT CONFIGURATION TO BE COORDINATED
WITH MILLWORK DETAILS.

2 BOTTOM RECEPTACLE TO BE SWITCHED BY LINE VOLTAGE SWITCHES ADJACENT TO DOOR AND
ADJACENT TO BED.

3 CONTRACTOR TO PROVIDE AND INSTALL ROUGH IN FOR ACCESS CONTROL MAG LOCK, DOOR
CONTACT AND REQUEST TO EXIT FOR THIS DOOR.

4 CONTRACTOR TO PROVIDE AND INSTALL ROUGH IN FOR ACCESS CONTROL MAG LOCK, DOOR
CONTACT, CARD READER AND REQUEST TO EXIT FOR THIS DOOR.

DIRECT CONNECTION FOR AIR 
CONDITIONER UNIT COMPLETE WITH 
FLUSH MOUNTED, LOCKABLE LINE 
VOLTAGE SWITCH MOUNTED 
ADJACENT TO UNIT. TYPICAL. REFER 
TO MECHANICAL FOR ADDITIONAL 
INFORMATION.

SCALE: 1:50
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