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RETOURNER LES SOUMISSIONS À:
Bid Receiving Public Works and Government 
Services Canada/Réception des soumissions Travaux 
publics et Services gouvernmentaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381 CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
Time Zone

MODIFICATION DE L'INVITATION  
02:00 PM
2018-10-31

Fuseau horaire
Pacific Daylight Saving
Time PDT

Destination:  Other-Autre:

FAX No. - N° de FAX

(604) 775-6633

Issuing Office - Bureau de distribution

Public Works and Government Services Canada - Pacific
Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

indicated, all other terms and conditions of the Solicitation

The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.

Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet
Y-Jetty and Lang Cove Remediation
Solicitation No. - N° de l'invitation

EZ113-190891/B

Client Reference No. - N° de référence du client

GETS Reference No. - N° de référence de SEAG

PW-$PWY-020-8440

File No. - N° de dossier

PWY-8-41072 (020)

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.

Plant-Usine:

Address Enquiries to: - Adresser toutes questions à:

Ly, Ronny(PWY)

Telephone No. - N° de téléphone

(604) 318-5750 (    )

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

DND - CFB Esquimalt - Victoria, BC

pwy020
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address

Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur

Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm

(type or print)

Nom et titre de la personne autorisée à signer au nom du fournisseur/

de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2018-10-11
Date 

001
Amendment No. - N° modif.
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This Amendment 001 is raised to:

-Extend the closing date of the solicitation
-List of Attendees for the Mandatory Bidders Conference and Site visit on Wednesday, October 10, 2018.
-Revise Section 1.5 – Mandatory Y-Jetty/Lang Cover Disposal Facility Form of SRE 4 – Technical Evaluation Component
-Revise Section 2.3.b.3 – Technical Evaluation Component Criteria #2: Means and Methods of Project Work – Marine 
Dredging of SRE 4 – Technical Evaluation Component
-Issue Addendum 001

***************************************************************************

Extension of Time for Proposals

Y-Jetty and Lang Cove Remediation Project
Esquimalt, B.C.

Solicitation No: EZ113-190891/B

Notice is hereby given that the time for reception of proposals previously due at 2:00 p.m. P.D.T. on 22
October 2018 is hereby extended to 2:00 p.m. P.D.T. on 31 October 2018.

***************************************************************************
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List of Attendees for the Bidders Conference

AES Inc Sumas Transport

AllTerra

Azimuth

Blue Water Systems

Envirogreen Technologies

Fraser River Pile & Dredge

Gwaii Engineering Ltd

Houle

JJM Construction

Kleanza

Milestone Environmental

Nelson Westgreen

Ocean Dredging DM Inc.

PPM Civil Constructors

QM Environmental

Salish Sea Industrial

Sanexen Environmental Services

Sublatus Environmental

Summit Earthworks

Tervita

Tetra Tech Canada

Vancouver Pile Driving

Waste Management

Westpro

List of Attendees for the Site Visit

AES Inc Sumas Transport

AllTerra

Blue Water Systems

Envirogreen Technologies

Fraser River Pile & Dredge

Gwaii Engineering Ltd.

Houle

JJM Construction

Kleanza

Milestone Environmental 

Nelson Westgreen

Ocean Dredging DM Inc.

PPM Civil Constructors

QM Environmental

Salish Sea Industrial

Sanexen Environmental Services
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Sublatus Envionmental

Summit Earthworks

Tervita

Tetra Tech Canada

Vancouver Pile Driving

Westpro
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DELETE: Section 1.5. Mandatory Y-Jetty/Lang Cove Disposal Facility Form on Page 38 of the Request for Proposal

And REPLACE WITH:  Section 1.5. Mandatory Y-Jetty/Lang Cove Disposal Facility Form Revised October 11, 2018.

1.5. Mandatory Y-Jetty/Lang Cove Disposal Facility Form Revised October 11, 2018.

Each Disposal Facility, as defined in Specification Section 01 11 55 General Instructions Section 1.3.16 Disposal Facility and 
listed above in Table 4 must have a separate YJLC Disposal Facility Form (template below) completed and submitted as 
part of the Tender Package. 

At least one Disposal Facility must be identified for each waste stream. More than one disposal facility may be identified, 
but if multiple facilities are proposed for a waste stream at least one facility identified for each waste 
stream must meet the stated requirements in the Specifications and solicitation documents. 

Bidder must provide a disposal facility for all sediment waste qualities identified in the specifications ( i.e. IL+ Waste Quality 
(PCB<2ppm), and IL+ Waste Quality (PCB>2ppm and <50ppm))  and account for final disposal of a cumulative volume of 
51,500 cubic metres of sediment in the respective waste classes in the provided YJLC Mandatory Disposal Facility Form(s). 
Failure to account for disposal of the total cumulative specified volume of material will result in the Bidder being considered non-
responsive and no further consideration will be given to the Bidder.

For the purposes of this Qualification Form, “operational” means “in or ready for use”, and being authorized by a Facility 
Regulator under Laws and Regulations to complete the services required under the Contract. For Disposal Facilities this means 
the facility is in or ready for use to receive, process, and place soil, sediment or other material in its final permanent disposal 
location at the facility as identified in the permit(s) and/or authorization(s). 

For Disposal Facilities the “valid and subsisting permit, license, certificate, approval, or any other form of authorization issued 
by a Facility Regulator” at the time of tender closing must authorize all activities required to complete disposal, including the 
placement of soil, sediment or other material in its final disposal location at the facility. 

As part of their due diligence, Bidders MUST verify that the proposed facilities meet all requirements. It is suggested that Bidders 
confirm directly with the facilities, and also with the Facility Regulator. Canada may undertake its own due diligence review to 
verify if the proposed facilities meet the stated requirements in the Specifications and solicitation documents; however Canada 
will not follow up with Bidders for additional information during the tender process.  All information provided on the YJLC 
Disposal Facility Form is subject to verification by Canada, if at any time the information on this form is proven to be incorrect or 
false the Bidder shall be disqualified and no further consideration will be given to the Bidder.   

As a Mandatory part of the bid submission, Bidder’s must provide for each proposed Disposal Facility(ies) 
the following:

(1) A fully completed YJLC Mandatory Disposal Facility Form authorized by a Qualified Professional [as defined in 
Specification Section 01 11 55 General Instructions Section 1.3.55 Qualified Professional (QP)].  Note that this form is 
two pages.  Provide one separate form for each disposal facility proposed.  Sections 1, 2 and 4 MUST be completed for each 
Disposal Facility proposed.  Section 3 must be provided for each Disposal Facility that is a permanent, pre-existing facility 
and operates on First Nations reserve land in Canada subject to the First Nation Land Management regime outside of the 
jurisdiction of a Federal, Provincial, Territory, or State government.
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YJLC Mandatory Disposal Facility Form Revised October 11, 2018

PROVIDE A SEPARATE FORM FOR EACH DISPOSAL FACILITY PROPOSED 

Section 1: Provide the following information
Bidder:

Name of Qualified Professional:

Professional Designation and Jurisdiction of Registration for 
Qualified Professional:
Name of Disposal Facility:

Address of Disposal Facility:

Number or Identifier of Disposal Facility permit(s) or other form(s) 
of authorization:
Facility Regulator(s) that issued the permit(s) or other form(s) of 
authorization:
Material Proposed to be disposed of at facility:  IL+ Waste Quality (PCB<2ppm)

 IL+ Waste Quality (PCB>2ppm 
and <50ppm)

Volume of Material Proposed for disposal at this Disposal Facility:

Section 2: Please review and confirm the Disposal Facility meets following Specification requirements:
At the time of tender closing the Disposal Facility is operational
(as defined in Technical Evaluation section 1.5).

 Please check to confirm

The Disposal Facility has reviewed all the relevant tender 
documentation, including analytical data provided in Appendix C, 
representing the composition and quality of material to be 
disposed at the Disposal Facility, and prior to the substantial 
completion Contract date of February 28, 2020, the Disposal 
Facility can accept the volume and quality of material proposed 
to be disposed of at this Disposal Facility as described in Table 1 
above.
NOTE: As per Specifications and solicitation documents – the 
combination of proposed disposal facilities must be able to accept a 

cumulative volume of 51,500 m3 (sum of Required Dredging which 
includes Payable Overdredge Allowance (base work), Contingency Re-
Dredging (optional work), and Dredge Debris).

 Please check to confirm

The Disposal Facility can issue all associated Certificates of 
Disposal prior to the substantial completion Contract date of 
February 28, 2020. As defined in Specification Section 01 11 
55 General Instructions Section 1.3.4.

 Please check to confirm
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Section 3 MUST be completed if the Disposal Facility is a permanent, pre-existing facility and operates on First Nations 
reserve land in Canada subject to the First Nation Land Management regime outside of the jurisdiction of a Federal, 
Provincial, or Territory government. 

Section 3: Please review and certify the following information:
Confirmation from the Bidder that the Disposal Facility is unable to 
obtain a permit or license to operate from any applicable potential 
governing body or agency (i.e., federal, provincial, territorial, or 
state government).

Signature of Bidder Representative
Confirmation from the land owner that they authorize the Disposal 
Facility to operate, and that they accept liability for the operation of 
the Disposal Facility and the appropriate management of the 
resulting contamination.

Signature of Land Owner
Confirmation from Qualified Professional that the Disposal 
Facility is appropriately sited, designed, and managed (e.g. 
complies with the BC ENV Solid Waste Facility Regulations), and 
is suitable to accept and manage the disposal of material described 
in the tender documents. Signature of Qualified Professional

Confirmation Disposal Facility can obtain Environmental Liability 
Insurance covering operation of the facility Signature Disposal Facility Representative

Section 4: Required Signatures

By signing and sealing this form the Qualified Professional certifies that they have reviewed the permit for the proposed Disposal 
Facility and verifies that the Disposal Facility can accept the material proposed to be disposed of at this Disposal Facility as 
described in Section 1 above, in concentrations as documented in analytical data provided in Appendix C – Data Table.

_________________________________
Signature of Qualified Professional 

I hereby certify that the information provided on this form has been verified and is correct:  

__________________________________
Signature Disposal Facility Representative

__________________________________
Signature Bidder Representative

All information provided on this form is subject to verification by Canada, if at any time the information on this form is proven to be incorrect or false the Bidder shall 
be disqualified and no further consideration will be given to the Bidder. 

Mandatory Qualified Professional Seal 
here:
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DELETE: Section 2.3.b.3 – Marine Dredging on page 45 of the Request for Proposal

And REPLACE WITH: Section 2.3.b.3 – Marine Dredging

(3) Marine Dredging: Describe types and number of equipment to be used, anticipated working hours per day and 
production rates, approach to maximize removal of sediment in areas where underlying bedrock is anticipated, 
positioning control (horizontal and vertical), and any other critical challenges. Include description of means and 
methods for temporary removal / reinstallation of timber fender piles, physical protection of jetty piles and utilities 
protection system.
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See Addendum 001 below. 

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.
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The following changes/clarifications in the tender documents are effective immediately. 

This addendum 001 will form part of the contract documents 

This Addendum 001 is issued to provide responses to questions from bidders, and to provide amendment 
to the Unit Price Table, Specifications or Contract Drawings as attached hereto. 

Responses to Questions from Bidders 

Q1. As multiple signatures are required on the YJLC Mandatory Disposal Facility Form, will emailed, 
scanned and digital signatures be acceptable? 

R1. Yes, the Form can be scanned and digital signatures are acceptable. 

 

Q2. We have noted that in the Indigenous Benefits Plan Criteria, labour hours are only counted for 
Indigenous People working for the prime contractor only.  We ask that you would consider changing this 
requirement to include subcontractors (or at least major subcontractors, such as those listed in Table 1b 
on page 34 of the specification).  With the current IBP, a subcontractor providing a significant amount of 
indigenous labour (possibly over 50% of the entire project’s indigenous labour) would get no credit for 
their positive socioeconomic impact on the Esquimalt and Songhees Nations. 

R2. Labour hours for Indigenous People will only be counted if working for the Prime Contractor.  

 

Q3. The attached Disposal form requires the qualifying landfill to accept leachable lead.  Since all metals 
must be stabilized prior to leaving the harbour could the form be revised to exclude the check box for 
“Leachable Lead Material”? 

R3. See revised Section 1.5 above. 

 

Q4. Can a project be used as a reference project if it is not complete and can confirm the project 
tonnages as of Sept 1st 2018?? 

R4.  Yes. 

 

 



Y-Jetty and Lang Cove Remediation Project   
Esquimalt, B.C. Addendum 001 
Solicitation No. EZ113-190891/B   
Project No. R.097231.002  October 11, 2018 

 

2 
 

Q5. Must the 5 page Indigenous Benefit Plan be included in the 25 total pages, or is it in addition to the 
25 pages? 

R5. The 5 page IBP is in addition to the 25 total pages. 

 

Q6. The Milestone Completion Date of June 10, 2019 for completion of all Work on the South Side of Y-
Jetty will be difficult to achieve as the bulk of dredging occurs in these work zones.  

R6.  Specification section 01 11 55 (General Instructions) is updated to revise the required Milestone 
Date associated with completion of the South Work Zones.   Revised clause is as follows: Revise the 
Milestone Completion Date for all Activities column of Table 01 11 55-2 of Section 01 11 55 (General 
Instructions) to read: “September 16, 2019”. 

 

Q7. Regarding the 3rd party bathymetry surveying requirement, is it public works intention to only 
require the use of the third party survey data when collecting information for volume calculations for 
payment, or is it also the intention of public works to require third party survey data when there is a 
contractual requirement confirm that dredging at a particular location or purpose has achieved a 
stipulated target level? 

R7.  The Contractor may complete Progress Surveys using in house survey resources.  Daily Progress 
Surveys may be used by the Contractor to determine if target grades have been achieved. The 
Contractor must employ a third-party surveyor (i.e., not the Contractor’s own survey crew) to conduct 
measurement and payment of Pre- and Post-Construction Surveys.  
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Changes to the Specifications 

1. Section 01 11 55 - General Instructions 
 

 

Delete:   

Table 01 11 55-2
South Work Zone Sequencing for Completion of Required Dredging, 

Demolition, Engineered Cap Material and Backfill Material Placement 
Activities

Work 
Zones Required Dredging/Demolition

Engineered Cap 
Material 

Placement

Backfill 
Material 
Placement

Milestone 
Completion 
Date for all 
Activities

1A Must be completed prior to 
starting Required Dredging and 

Former Marine Railway 
demolition work in other South 

Work Zones

- Must complete 
all Required 

Dredging and 
Contingency 

Re-Dredging (if 
required) 

activities prior 
to start of 
Backfill 
Material 

placement.

June 10, 2019
1B -

1C All Required Dredging work 
must be completed in Work 

Zones 1A and 1B prior to start of 
Required Dredging and Former 

Marine Railway demolition work 
in Work Zone 1C

Begin 
immediately 

following 
completion of 

Required 
Dredging in Work 
Zones 1C and 1D 
(and Contingency 
Re-Dredging in 
Work Zones 1A 

and 1B if 
required)

1D All Required Dredging and 
demolition work in Work Zone 
1C must be completed prior to 

start of Required Dredging work 
in Work Zone 1D.

-

Notes:
(1) Completion of Required Dredging and optional Contingency Re-Dredging work includes
acceptance by the Departmental Representative that the work is completed in accordance with the
Drawings and these Specifications.
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Insert: 

Table 01 11 55-2
South Work Zone Sequencing for Completion of Required Dredging, 

Demolition, Engineered Cap Material and Backfill Material Placement 
Activities

Work 
Zones Required Dredging/Demolition

Engineered Cap 
Material 

Placement

Backfill 
Material 
Placement

Milestone 
Completion 
Date for all 
Activities

1A Must be completed prior to 
starting Required Dredging and 

Former Marine Railway 
demolition work in other South 

Work Zones

- Must complete 
all Required 

Dredging and 
Contingency 

Re-Dredging (if 
required) 

activities prior 
to start of 
Backfill 
Material 

placement.

September 16, 
20191B -

1C All Required Dredging work 
must be completed in Work 

Zones 1A and 1B prior to start of 
Required Dredging and Former 

Marine Railway demolition work 
in Work Zone 1C

Begin 
immediately 

following 
completion of 

Required 
Dredging in Work 
Zones 1C and 1D 
(and Contingency 
Re-Dredging in
Work Zones 1A 

and 1B if 
required)

1D All Required Dredging and 
demolition work in Work Zone 
1C must be completed prior to 

start of Required Dredging work 
in Work Zone 1D.

-

Notes:
(1) Completion of Required Dredging and optional Contingency Re-Dredging work includes
acceptance by the Departmental Representative that the work is completed in accordance with the
Drawings and these Specifications.

 
 
END 


