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The following changes/clarifications in the tender documents are effective immediately. 

This Addendum 003 will form part of the contract documents 

This Addendum 003 is issued to provide amendment to the Specifications, or Contract Drawings as 
attached hereto. 

Responses to Questions from Bidders 

Q1. Specs Section 35 37 10 page 18 of 25 has an error on the type 9 material gradation table.  The small 
size should likely read 0.075 mm and not 75 mm. 

R1. The revision to Specification Section 35 37 10, Clause 2.1.11.1 is addressed below in the “Changes to 
the Specifications” portion of this Addendum. 

Q2. Backfill and Structural drawings such as S-7 Section A and B appear to depict that the backfill is 
placed first on the North Side and then on the South Side.  Backfilling from the North first makes sense 
given that you would be constructing a backfill slope from the bottom up (Dwg  C-8 Section C). Further 
Dwg C-8 Section C indicates that Backfill Area B3 is to the south and adjacent to the jetty, however I 
believe that should read Area B6.  Similarly to the backfill drawings the Structural drawings S7 Section A 
and S8 Section C, support the notion that the material is placed first on the North and then the 
South.  Could you please review and provide direction on the sequence and the material types placed in 
this area.  If the intent is to fill from the south side first, clean fill material will likely be removed when 
dredging in DU19 and DU23 (2 meter cut thickness) adjacent to the jetty. 

R2. The intent of the design is to complete all work (i.e., demolition, structural, dredging, material 
placement, etc.) in the South Work Zones prior to starting any work in the North Work Zones, as 
discussed in Section 01 11 55 – General Instructions, Clause 1.4 (Construction Sequencing) and detailed 
in Table 01 11 55-2 and Table 01 11 55-3.  Drawing S-7 (Sections A and B) and Drawing S-8 (Section C) 
show conditions following placement of backfill materials in both the South and North Work Zones and 
are not intended to depict sequencing for placement of the materials.  Backfill Materials will initially be 
placed in the South Work Zones to the extent of the work zone boundaries which is approximately the 
centreline of the under-pier area below Y Jetty.  The under-pier Work Zone boundaries are delineated to 
minimize potential for removal of clean material when dredging DU19 and DU 23 in the North Work 
Zones. 

The callout text on Drawing C-8, Section C should reference Area B6 as noted in the question and is 
addressed below in the “Changes to the Drawings” portion of this Addendum. 
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Q3. Is there a provision to compensate the contractor for backfill materials where the dredge area has 
sloughed due to vertical cut lines as noted throughout the dredging drawings?  The measure and 
payment in Section 35 37 10 Section 1.2.1.4 refers to the contractor providing fill at no cost for excessive 
dredging, but we cannot locate a note regarding slough material where the contractor has not over 
dredged.  For example DU 23 alone has an estimated 220 m3 of potential slough from under Y-Jetty due 
to a 2.0m cut with a vertical line shown on the drawings.  

R3. The vertical dredge cuts (including the 2.0m cut in DU 23 as shown on Drawing C-2, Section C) 
assume an approximate angle of potential slough material at a 2 Horizontal: 1 Vertical (2H:1V) grade 
following completion of dredging activities.  Placement of Backfill Material within Material Placement 
Area B1 that is associated with the assumed angle of potential slough material (depicted in grey color in 
Drawing C-11, Detail 1) is accounted for and included in the Unit Price Table Tender Item 27.   

Q4. Could you please confirm our understanding that workers arriving by water and working only on the 
water, i.e. not coming in contact with DND land or infrastructure are exempt from having reliability 
clearance.  For example a tug boat arriving by water to move barges within the worksite and then 
departing the harbour again without ever coming to land or the dock will be exempt from security 
requirements. 

R4. It is DND's preference that all contractors, consultants and sub-contractors working in Esquimalt 
Harbour conform to the security requirements listed in the completed SRCL for the YJLC Contract.  
However, persons on the water and not touching land within CFB Esquimalt are not technically required 
to have reliability. As such, the example of a tug crew working in the Harbour, but not touching land or 
infrastructure, would not technically require reliability (i.e. this is acceptable, but not preferred). 
Q6. As per section 01 11 55 section 1.3.2, if the workers who are separating archaeological objects from 
the processing plant are Esquimalt or Songhees Nation members, may they also be the Archaeological 
First Nations Representative? 
 
Q5. As per section 01 11 55 section 1.3.2, if the workers who are separating archaeological objects from 
the processing plant are Esquimalt or Songhees Nation members, may they also be the Archaeological 
First Nations Representative? 

R5. Yes. 
 

Q6. Similar to the Dredge Volume Table 35 20 23-1 could you please supply a similar table by work zone 
and material type for the various backfill and capping layers. 
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R6. Please see the below requested table presenting Backfill Material and Engineered Cap layer volumes 
and areas by Work Zone and Material Type.  Please also review notes below the table for clarification 
regarding how these volumes have been calculated for presentation in the tender Unit Price Table. 

Work Zone 
Material 

Type 
Area (m2)  Volume (m3)  

South Work Zones       

Work Zone 1A 3 9,130 4,110 

Work Zone 1B 

1 1,830 1,430 

3 4,355 1,960 

5 2,585 1,530 

9 2,580 3,630 

Work Zone 1C 

1 50 30 

2 350 260 

3 310 130 

4 320 140 

5 1,245 590 

6 30 10 

9 890 1,170 

Work Zone 1D 

1 190 120 

2 1,610 1,090 

4 1,250 560 

5 1,985 890 

6 730 290 

7 370 500 
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North Work Zones       

Work Zone 2A 3 255 110 

Work Zone 2B 
1 1,705 1,490 

3 8,110 3,650 

Work Zone 2C 2 1,660 2,750 

Work Zone 2D 

1 245 160 

2 1,510 1,000 

5 1,510 690 

8 1,510 700 

Work Zone 2E  3 10,940 6,560 

Notes: 

1. Volumes presented in this table represent the calculated design in-situ volumes associated with the 
Maximum Overplacement Allowance and Vertical Placement Tolerance as described in the Specifications 
and as shown on the Drawings.

2. Contractor to calculate the required Material Type volume/tonnage to achieve the design requirements for 
placement of the Backfill Material and Engineered Cap materials considering material loss, settlement, 
consolidation, etc.

3. Material Type 1 includes placement of an estimated volume of 1,500m3 (in-situ volume) within Material 
Placement Area B1 per the Unit Price Table (Item #27).

4. Material Type 1 in Material Placement Area B2 is paid by the square metre per the Unit Price Table (Item 
#28) and includes placement of an estimated volume of 1,730m3 (in-situ volume).

5. Material Type 3 is paid by the square metre per the Unit Price Table (Item #30) and includes placement of 
an estimated volume of 16,520m3 (in-situ volume).

 

Changes to the Specifications 

1. Section 35 37 10 – Capping and Material Placement 
 
Delete:   

Clause 2.1.11.1 Material Type 9 table sieve designation “75 mm” 

Insert: 
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Clause 2.1.11.1 Material Type 9 table sieve designation “0.075 mm” 

 
Changes to the Drawings 

Delete:   

Callout text on Drawing C-8, Section C, “Material Placement Area B3, See Detail 4, DWG C-11” 

Insert: 
 
Callout text on Drawing C-8, Section C, “Material Placement Area B6, See Detail 7, DWG C-11” 

 


