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10.

CONTRACTOR SHALL PREPARE, IMPLEMENT AND MAINTAIN A SEDIMENT CONTROL
PLAN BY AN ENVIRONMENTAL SPECIALIST. ALL ARE TO BE ACCEPTABLE TO THE
DEPARTMENTAL REPRESENTATIVE, AND REGULATORY AND LOCAL AGENCIES.

THE SEDIMENT CONTROL & CONTRACTOR FENCING PLAN IS STRICTLY INTENDED AS
CONCEPTUAL ONLY. IT IS THE CONTRACTOR’S RESPONSIBILITY TO PREPARE THEIR
OWN PLAN WITH DETAILS AND SUPPORTING INFORMATION TO OBTAIN ALL
REGULATORY AND OTHER PERMITS FOR THE WORK.

THE SEDIMENT CONTROL WORKS SHALL BE MONITORED REGULARLY BY AN
ENVIRONMENTAL SPECIALIST, WITH REPORTING TO THE DEPARTMENTAL
REPRESENTATIVE OF THEIR PERFORMANCE.

PROVIDE AND MAINTAIN CONSTRUCTION ENTRANCE MATS AT ALL ACCESS/EGRESS
POINTS TO PUBLIC AND PRIVATE ROADS TO THE TOWNSHIP OF RAMARA STANDARDS

(STD. NO. 603, CONSTRUCTION ENTRANCE MAT).

ALL CONTRACTOR PUBLIC SAFETY BARRIERS INCLUDING NAVIGATION WARNING SIGNS,
FENCING AND GATES SHALL REMAIN THROUGHOUT THE CONSTRUCTION PERIOD.

CONTRACTOR TO PROTECT AND MINIMIZE IMPACT TO EXISTING TREES WITHIN AND
ADJACENT TO CONSTRUCTION LIMITS. SEE DETAIL 3 ON DRAWING LOO4 DETAILS.

NO STOCKPILING OF ANY MATERIAL AT THE TOP OF THE BANKS.

WATER INTAKE LINES TO COTTAGES ALONG BALL AVE. E. TO BE REMOVED AND
RETURNED TO THE PROPERTY OWNERS.

CONSTRUCTION FENCING ADJACENT TO PRIVATE RESIDENCES TO PROVIDE VISUAL
PRIVACY BARRIER.

CONTROL POINTS:

TBM 13 — PK NAIL IN NORTH UPSTREAM LOCK APPROACH WALL
N 4930302.537
E 650588.040
EL. 235.545

TBM 14 — PK NAIL IN SOUTH UPSTREAM LOCK APPROACH WALL
N 4930271.591
E 650603.021
EL. 235.537

TBM 15 — PK NAIL IN SOUTH LOCK WALL BY DOWNSTREAM GATE
N 4930244.379
E 650500.422
EL. 235.535
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NOTES:

1. EXISTING DAM PLAN TAKEN FROM PARKS
CANADA DRAWINGS.

2. ALL DIMENSIONS IN METRES UNLESS NOTED
OTHERWISE. SITE LAYOUT BASED ON SURVEYS
AND FIELD

3. CONTRACTOR TO MAINTAIN ACCESS TO
EXISTING DRIVEWAYS AND TO LOCK 38.

4.  MAINTAIN OR IMPROVE EXISTING SITE
DRAINAGE.

5. PROTECT EXISTING SERVICES AND UTILITIES
WITHIN CONSTRUCTION LIMIT.
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