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SHEET A9.3 NOTES

## Note Text

1 REMOVE 2 EXISTING MILLWORK DOORS AND REPLACE WITH 1 NEW TO MATCH
EXISTING.

2 NEW P-LAM CANOPY, ENCLOSURE & STORAGE UNIT.

3 NEW SOLID SURFACE COUNTERTOP AND BACKSPLASH, COMPLETE WITH
UNDERMOUNT SINKS. PREPARE MILLWORK TO RECEIVE NEW SOLID SURFACE
COUNTERTOP.

4 SOLID SURFACE COUNTERTOP W. MATCHING EDGING ON TOP SIDE AND
BACKSPLASH. RESET ELEC. BOXES TO BE ABOVE BACKSPLASH. REFER TO
ELEC.

5 ITEMIZED PRICE NO. 2: REPLACE GLASS & FRAME WITH NEW PAINTED
HOLLOW METAL FRAME & GLAZING
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6 ACTIVITY LAB STORAGE CLOSET - NEW CLOSET

1 : 10
7 ACTIVITY LAB STORAGE CLOSET - SINK

1 : 10
8 ACTIVITY LAB STORAGE CLOSET - EXISTING MILLWORK

1 : 10
4 PLAN - ACTIVITY LAB - BULKHEAD @ EX. PIPES
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