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QUESTIONS AND ANSWERS 
 
Question 1 

Please provide another site meeting for contractors to review existing site conditions with sub-trades/suppliers. 
 
Answer 1 

Additional site meeting is scheduled for Thursday November 29th 10:00 A.M. Please note, contractors and sub-
trades/suppliers should bring their own PPE (hard hat, steel toe boot, and harness) for the site meeting. 

 
 
Question 2  

Please consider extending the closing date by one week to accommodate the request above. 
 
Answer 2 

The closing date will be extended by one week. 
 

 


