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indicated, all other terms and conditions of the Solicitation

The referenced document is hereby revised; unless otherwise
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ADDENDUM No. 2
The following changes to the tender documents are effective immediately and will form part of 
the contract documents:

1. GENERAL
1.1 The Bidding Documents are amended as noted in this Addendum, which consists of 7

pages plus the following attachments:
1. Federal Heritage Buildings Review Office – Building Evaluation Report as an 

Appendix
2. Fire Alarm Manual - Building Diagrams.

1.2 Contractor is responsible to provide updated Building Diagrams to match new fire alarm 
devices (refer to 1.1.3 of this Addendum).

1.3 Contractor to provide a mock-up repair of each of the following for Departmental 
Representative approval for the following: any effects to masonry, any repair to 
ceilings, any painting areas of walls and ceilings. Contractor shall produce a patch and 
repair such that there is no visible difference. Contractor shall provide a 1 foot by 1 foot 
mock-up sample for review by Departmental Representative prior to performing the in-
kind repair. Contractor is to patch in-kind and repair existing finishes/features using 
recognized heritage conservation methods, as per the Standards and Guidelines for 
the Conservation of Historic Places in Canada (S&G); patching in-kind involves repair 
and/or replacement using the same material type, design, dimension, texture, detailing 
and exterior appearance. The in-kind patch/repair shall be done in such a way that 
there is no visible difference between existing and new surfaces when viewed from 1.5 
metres in ambient light.

1.3 This Addendum is issued prior to bid closing to incorporate revisions noted herein.  
Include in the Bid price all such revisions which will become part of the Work. Perform 
all such Work in accordance with the Contract Documents.

1.4 All affected drawings, schedules and panel changes shall be reflected in final as-built 
and manual submissions.

1.5 The Grierson Centre is a ‘Recognized’ Federal Heritage Building, under the care
of Correctional Services Canada. Protection of the heritage value of the historic
place, as outlined in the Heritage Character Statement (Building Evaluation
Report), Statement of Significance, and in accordance with the Standards and
Guidelines of Historical Places in Canada, is required during all stages of the
scope of work in this project.

1.6 Contractor to follow “Applicable guidelines: Standards and Guidelines for the 
Conservation of Historic Places in Canada, Second Edition”.

1.7 Prior to beginning work in this designated historic building, contractor shall document
via extensive photographs the existing conditions, and submit to the Departmental 
Representative for record purposes. Contractor shall provide continued photographic 
documentation throughout the course of work, and at key intervals in the construction 
process.

1.8 Contractor is to use caution when working in close proximity to historic fabric, both on 
the interior and exterior of the buildings. In any location where work is carried out in 
proximity to historic features, reasonable measures to protect the existing historic fabric 
from damage must be taken by the Contractor.
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2. ANSWERS TO BIDDERS’ QUESTIONS
2.1 Question: How many Fire Alarm Verifications (VIs) will be required? 

Answer: The number of fire alarm VI’s are to be coordinated with the turn over 
schedule. Multiple VI’s will be needed to enable occupancy with each space.

It is the Contractors responsibility to cover the expenses for the fire alarm tech, 
electrician to be present for all VI’s with associated documentation completed to 
reflect VI was conducted – prior to requesting final commissioning review and sign-
off by the Departmental Representative.

2.2 Question: What is the expectation for Contractor Superintendent supervision and 
site attendance over the course of the project?

Answer: Please refer to STANDARD ACQUISITION CLAUSES AND CONDITION 
R2820D (2016-01-28) GC2.6 (2008-05-12) SUPERINTENDENT states, among other 
things, 

The Contractor shall designate a Superintendent and shall keep the Superintendent 
at the Work site during working hours – for all stages of project delivery including but 
not limited to mobilization, deliveries, execution, inspections, commissioning, testing-
and-balancing, turnover deficiencies and demobilization – until the Work has 
reached completion.

Departmental Representative will not accept deliveries on behalf of the Contractor 
under any circumstance.

2.3 Question: Will permitting be required from City of Edmonton on this project? 

Answer: Contractor is required to seek out permits from municipal authority as if the 
Work were being performed for an owner other than Canada, as per STANDARD 
ACQUISITION CLAUSES AND CONDITION R2810D (2017-08-17) GC1.8 (2014-06-
26). For this project in particular, PSPC has applied for municipal building permit in 
advance of construction tender so as to expedite the turnaround for the process.
This permit ownership shall be transferred to the successful contractor after contract 
award. The contractor will need carry any other permits (electrical, mechanical)
required by the municipal authority.

2.4 Question: Is fire watch required? 

Answer: Contractor is to allow for all fire watch as required.  Please refer to Section 01 
11 00 Summary of Work 1.1.5 “The existing fire alarm system is to remain functional 
prior to final connection of the new fire alarm systems. Downtime of the fire alarm 
system should be limited and fire watch should be allowed for in the bid during 
downtime of the fire alarm system.”

2.5 Question: Is there a possibility of re-use conduit for Building 1, 2, 3?

Answer: Please refer to Section 01 11 00 Summary of Work 1.4.
Required stages:
.1 Building 1 Install New Fire Alarm & Commission; Cap or Place signs for
Decommissioned Existing Fire Alarm System.
.2 Building 2 Install New Fire Alarm & Commission; Cap or Place signs for
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Decommissioned Existing Fire Alarm System.
.3 Building 3 Install New Fire Alarm & Commission; Cap or Place signs for
Decommissioned Existing Fire Alarm System.
.4 Building 4 Disable Fire Alarm and Install New Fire Alarm & Commission,
Remove Old Fire Alarm
.5 Building 3 Remove Old Fire Alarm
.6 Building 2 Remove Old Fire Alarm
.7 Building 1 Remove Old Fire Alarm

All new conduit is required for Building 1, 2, and 3. Run new conduit for fire alarm, 
after system is commissioned, remove existing conduit and remove existing cables. 

Existing surface conduit on wall and ceilings to be removed in Building 1, 2, 3

All conduit in walls and in ceiling space (above t-bar or gypsum ceiling) to 
remain/abandoned and labelled spare and shown on red-line drawings. Conduit to be 
identified spare and indicated on the record drawings. 

For any abandoned conduit, contractor to ensure all wires are removed and shall put a 
tag on the conduit every 30’ so that it can be readily identified by the building operator. 
Furthermore, the final as-builts must clearly delineate abandoned conduit as well as 
mark on the as-built where the tags have been installed.

2.6 Question: Is there a possibility of re-use conduit for Building 4?

Answer: Please refer to Demolition General Notes (for Building 4) on drawings 
E4.01, E4.02, E4.03.  Revise Note # 1 to read as follows:
“All devices are to be replaced.  Contractor to re-use existing conduit where possible, 
but provide all new cables.  Provide additional conduit as required for a complete 
system.”

Contractor is to remove other space surface conduit on walls and ceilings in Building 4.  
All conduit in walls and in ceiling space (above t-bar or gypsum ceiling) to 
remain/abandoned and labelled spare and shown on red-line drawings. Conduit to be 
identified spare and indicated on the record drawings. 

For any abandoned conduit, contractor to ensure all wires are removed and shall put a 
tag on the conduit every 30’ so that it can be readily identified by the building operator. 
Furthermore, the final as-builts can clearly delineate abandoned conduit as well as 
mark on the as-built where the tags have been installed.

2.7 Question: Please advise if you can provide cash allowances to carry for the 
engineer’s CADD drawings and fire alarm verification costs. 

Answer: No cash allowances are to be used. Record drawings are included in WSP 
scope. WSP and PSPC have allowed for 4 site days for fire alarm witnessing.

2.8 Question: Is the electrical contractor considered the “Prime” contractor for this project? 
Or are there general contractors involved with this project?  



Solicitation No. - N° de I’invitation

EW038-191961/A

Amd. No. - N° de la modif. 
001

Buyer ID - Id de l'acheteur

PWU183

Client Ref. No. - N° de réf. du client 
CSC

File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME

_

 
Answer: There are no other contractors being solicited to deliver this project, the 
successful bidder is designated prime contractor. 

2.9 Question: The Invitation to Tender table of contents indicates there is a general 
instructions section GI01 to GI18 but I can’t find this section in the attached documents. 
Please provide this section 

 
Answer: The GI’s are included by reference and are available at the following Web 
Site:
https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-
conditions-manual/5/R 
 

2.10 Question: Drawing E4.13 shows the smoke detectors as 120V? Is this correct? Should 
it not be a low voltage addressable fire alarm smoke detector on the new fire alarm 
system? Please advise. 
 
Answer: Yes these are to be 120V.

2.11 Question: Do we require Tamper proof pull station covers for the new pull stations 
being installed? 
 
Answer: No tamper proof pull stations are not required.

2.12 Question: Please provide contact information for the elevator contractor that we need 
to carry pricing for the installation of the new fire alarm system. 
 
Answer: The only elevator in these buildings is the dumbwaiter in the kitchen of 
Building 4 and it does not require any given elevator key to open the doors. Thyssen
Krupp 1-800-561-1276 provides maintenance on the dumbwaiter for CSC. The 
dumbwaiter equipment is not proprietary so any elevator contractor can raise/lower and 
lock-out as required.

2.13 Question: Do we require to provide fire alarm control relays for the security card 
access system? 
 
Answer: Contractor to review drawings and provide relays as required to tie-in to 
existing door magnetic hold open devices.  

2.14 Question: Please identify location of building Telephone backboard. 
 
Answer: Telephone backboard is located in Building 1 room 1-016, in Building 2 room 
2-102 and Building 4 room 4-025. 

2.15
Question: What are the Emergency Procedure Signs supposed to say? I can’t find it in 
the National Fire Code.  
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Answer: Please see the above.  

2.16 Question: Are we required to provide a Mock-up of the new fire alarm system? If so, 
what are they looking for. 
 
Answer: Mock-ups are only required for character defining element restoration.  

2.17 Question: Considering all AHU are to be tied into the fire alarm system, and no AHU 
are currently tied in, can we receive a qualitative summary on what is required for any 
mechanical modifications to AHU that do not currently have a shutdown contact to tie 
into? Can you also clarify which AHU have a fire alarm contact existing to tie into? 
 
Answer: AHU are to be tied in to the fire alarm system. During a “fire alarm” the units 
are to be shutdown, when the “fire alarm” is no longer “on” the units should operate 
normally.
Please refer to drawing E6.01 showing the wiring details and requirements. For 
example, on drawing E1.11 near 1-016 the MUA refers to detail F. Another example on 
drawing E3.13, both units refer to detail D on Drawing E6.01 are equipped with existing 
contacts.

2.18 Question: Spec contradicts itself as far as pull stations, 2.12 states they’re 2 stage, 
and 2.2 state’s all the buildings should be single stage. I’d think a prison would be 2 
stage… Please advise if the fire alarm system is to be single or two stage. 
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Answer: The fire alarm system will be a single stage.  Revise any specifications that 
indicates a 2 stage to single stage.

2.19 Question: Please provide more specific details to quantify the scope for miscellaneous 
painting, ceiling tile replacement, etc. 
 
 
Answer: For all demolition activities (devices, conduit, etc.) contractor must include 
patch-and-paint in the scope of work.

Contractor shall match existing colour, and submit a paint sample for review by 
Departmental Representative prior to painting.

Construction note 16 refers to contractor including for 5 additional access hatches 
(without hazardous material), and 5 additional access hatches (containing hazardous 
material) – contractor to include for any patch-and-paint for this work as well.

Please refer to the below table for scope that is over and above localized patch-and-
paint (re: re-painting of entire wall surfaces, ceiling tile replacement, faceplates,
heritage details, etc.)

The quantity reflects the total for the area (i.e. total for all four rooms 1-215, 220-221, 
224 is four ceiling tile replacements – so one ceiling tile to replace in each room)

Location Description Quantity UOM 
1-021 Corridor Ceiling Tile Replacement 4 ea 
01-30 Living Units Ceiling Tile Replacement 15 ea 
1-011, 13-15, 18, 19 Rooms Ceiling Tile Replacement 7 ea 
1-003 Room Wall Re-painting (2 coats) 130 ft2 
1-007 Corridor Heritage Detail Plaster 3 ft2 
1-120 Corridor Ceiling Tile Replacement 3 ea 
1-120 Corridor Wall Re-painting (2 coats) 120 ft2 
1-119 & 1-140 Entrance Heritage Detail Plaster (conduit clips) 50 ea 
1-140 Main Entrance Heritage Detail Plaster 10 ft2 
1-101 Corridor Wall Re-painting (2 coats) 120 ft2 
1-104 Room Ceiling Tile Replacement 1 ea 
1-222 Stairwell Ceiling Tile Replacement 1 ea 
1-201 Corridor Wall Re-painting (2 coats) 40 ft2 
1-201 Corridor Ceiling Tile Replacement 4 ea 
1-215, 220-221, 224 Rooms Ceiling Tile Replacement 4 ea 
1-218 Room Faceplate Cover (match wall colour) 2 ea 
1-212 Corridor Heritage Detail Plaster 3 ft2 
1-212 Corridor Heritage Detail Brick (conduit clips) 6 ea 
1-222 Stairwell Heritage Detail Plaster 3 ft2 
1-228 Corridor Ceiling Tile Replacement 2 ea 
1-228 Corridor Heritage Detail Plaster 3 ft2 
2-202 Gymnasium Wall Re-painting (2 coats) 10 ft2 
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2-201 Corridor Wall Re-painting (2 coats) 5 ft2 
3-114 Corridor Wall Re-painting (2 coats) 160 ft2 
3-104, 110, 124 Rooms Faceplate Cover (stainless steel) 3 ea 
3-230 Room Faceplate Cover (match ivory plastic) 1 ea 
3-231A Room Ceiling Tile Replacement 1 ea 
3-220, 221 Rooms Faceplate Cover (stainless steel) 2 ea 
4-114 Room Wall Re-painting (2 coats) 200 ft2 
4-114, 137, 205, 215 Room Ceiling Tile Replacement 5 ea 
4-116 Corridor Ceiling Tile Replacement 1 ea 

2.20 Question: Will there be contractor designated parking available? 
 
Answer: City of Edmonton has confirmed that contractors may park along the north 
side of 101A Ave, between 95A Street & 95 Street. Though these parking spaces will 
not be reserved for any given party, parking is adequate for contractor needs.

END OF ADDENDUM NO. 2








































