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DRAWING NOTES:

DISMANTLE AND REMOVE IN ITS ENTIRETY EXISTING SUPPLY AND RETURN AIR

DUCTWORK FROM ROOFTOP RT-2 C/W ALL ASSOCIATED DISTRIBUTION BRANCHES.

DISMANTLE AND REMOVE IN ITS ENTIRETY EXISTING SUPPLY AND RETURN AIR

DUCTWORK FROM ROOFTOP RT-1 C/W ALL ASSOCIATED DISTRIBUTION BRANCHES.

REMOVE EXISTING INDUCTION UNITS AND ASSOCIATED DUCTWORK FROM THE ENTIRE

FLOOR.

REMOVE EXISTING WASHROOMS EXHAUST GRILLES C/W ALL ASSOCIATED EXHAUST

DUCT AND RISER FROM THE ENTIRE FLOOR UP TO EXHAUST FAN ON ROOF ABOVE.

DISMANTLE AND REMOVE EXISTING WALL HUNG AC UNIT C/W CONDENSING UNIT UP ON

ROOF.

DISMANTLE AND REMOVE EXISTING ROOF TOP UNIT C/W ALL ASSOCIATED CONTROL

AND DUCTWORK BELOW.

DISMANTLE AND REMOVE EXISTING CONDENSING UNIT C/W  DOG HOUSE AND

REFRIGERANT PIPING.

DISMANTLE AND REMOVE EXISTING EXHAUST FAN C/W ALL ASSOCIATED DUCTWORK

FROM THE ENTIRE BUILDING.
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     GENERAL NOTES:

A. PRIOR TO COMMENCING WORK, ENSURE ELECTRICAL POWER

HAS BEEN DISCONNECTED, WATER SUPPLY ISOLATED AND

FLUIDS DRAINED.

NOTES DU DESSIN :

DÉMONTER ET ENLEVER L'ENSEMBLE DES CONDUITS EXISTANTS D'AIR D'ALIMENTATION ET DE

RETOUR DE L'ÉLÉMENT EN DESSUS DE TOITURE RT-2 AINSI QUE TOUS LES EMBRANCHEMENTS

CONNEXES DE DISTRIBUTION.

DÉMONTER ET ENLEVER L'ENSEMBLE DES CONDUITS EXISTANTS D'AIR D'ALIMENTATION ET DE

RETOUR DE L'ÉLÉMENT EN DESSUS DE TOITURE RT-1 AINSI QUE TOUS LES EMBRANCHEMENTS

CONNEXES DE DISTRIBUTION.

ENLEVER DE L'ENSEMBLE DE L'ÉTAGE LES ÉLÉMENTS EXISTANTS À FONCTIONNEMENT PAR

INDUCTION AINSI QUE TOUS LES CONDUITS CONNEXES.

ENLEVER DE L'ENSEMBLE DE L'ÉTAGE LES GRILLES EXISTANTES D'EXTRACTION DE SALLES DE

TOILETTES AINSI QUE LA CANALISATION MONTANTE ET LES CONDUITS CONNEXES

D'EXTRACTION ET CE, VERS LE HAUT ET JUSQU'AU VENTILATEUR D'EXTRACTION EN DESSUS DE

TOITURE.

SUR LE TOIT, DÉMONTER ET ENLEVER L'ÉLÉMENT EXISTANT DE CLIMATISATION D'AIR ET DE

SUSPENSION MURALE AINSI QUE SON ÉLÉMENT DE CONDENSATION.

DÉMONTER ET ENLEVER L'ÉLÉMENT EXISTANT DE MONTAGE EN DESSUS DE TOITURE AINSI QUE

SES CONDUITS ET COMMANDE CONNEXES EN DESSOUS.

DÉMONTER ET ENLEVER L'ÉLÉMENT EXISTANT DE CONDENSATION AINSI QUE SON ABRI ET LA

TUYAUTERIE DE RÉFRIGÉRANT.

DÉMONTER ET ENLEVER DE L'ENSEMBLE DU BÂTIMENT LE VENTILATEUR EXISTANT

D'EXTRACTION AINSI QUE SES CONDUITS CONNEXES.
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     NOTES GÉNÉRALES :

A. AVANT LA MISE EN ROUTE DES TRAVAUX, S'ASSURER DE LA DÉCONNEXION DU

COURANT ÉLECTRIQUE; S'ASSURER AUSSI QUE L'AMENÉE D'EAU SOIT SECTIONNÉE

ET QUE LES LIQUIDES SOIENT DRAINÉS.
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