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1 GENERAL

1.01 RELATED REQUIREMENTS

-1
.2

3
4
-5
6
7

Section 01 33 00 - Shop Drawings and Other Submittal Procedures.

Section 01 74 19 - Construction/Demolition Waste Management And
Disposal.

Section 01 35 44 — Environmental Mitigation
Section 02 41 16 — Sitework Demolition and Removal

Section 31 23 10

Excavation, Trenching and Backfilling
Section 31 32 21 - Geotextiles.

Section 31 05 17 - Aggregate Materials.

1.02 MEASUREMENT PROCEDURES

1

1.03

Underlayer stone and armour stone for the shore protection in the area indicated
on the drawings will be paid in a lump sum payment.

A Include the supply and installation of geotextile as indicated on the
drawings.

There will be no payment made for any material or stone placed beyond limits

indicated on the drawings. The final contract grade must be within 150 mm of the
specific elevation. Quantities will be based on an as-built survey. Any material
placed outside the lines and grades as shown on the drawings will be not be measured.

There will be no additional payment for delays caused by vessel traffic.
There will be no additional payment for downtime.

There will be no payment for any rock fill core, filter stone or armour stone
that is washed out, removed, missing or deteriorated by weather or wave action,
placed outside design limits, unless pre-approved by the Departmental
Representative.

Mobilization/demobilization of equipment will be paid under section 02 41 16.
Construction and maintenance of haul roads will be included in section 02 41 16.

Excavation and backfill will be included in the unit price for each item
listed under this contract.

REFERENCE STANDARDS

American Association of State Highway and Transportation Officials (AASHTO) /
Standard Specifications for Transportation Materials and Methods of Sampling and
Testing, 25th Edition, 2005.
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1.04

1.05

1.06

.2

1

AASHTO M 288-05, Geotextile Specification for Highway Applications.

American Society for Testing and Materials International (ASTM)

A ASTM C 127-04, Standard Test Method for Density, Relative Density (Specific
Gravity), and Absorption of Coarse Aggregate.

.2 ASTM C 535-03el, Standard Test Method for Resistance to Degradation of Large
Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine.

-3 ASTM C 136-05, Standard Test Method for Sieve Analysis of Fine and Coarse

Aggregates.

Canadian General Standards Board (CGSB)

1
.2

CAN/CGSB-8.1-88, Sieves, Testing, Woven Wire, Inch Series.
CAN/CGSB-8.2-M88, Sieves, Testing, Woven Wire, Metric.

WASTE MANAGEMENT AND DISPOSAL

-1

Separate and recycle waste material in accordance with Section 01 74
21 - Construction/Demolition Waste Management and Disposal.

INTERFERENCE TO NAVIGATION

-1

.2

Be familiar with vessel movements and fishery activities in area
affected by construction operations.

Plan and execute work, in a manner that will not impede navigation,
including movement of vessels at the facility.

Plan and execute work, in a manner that will not interfere with fishing

operations or access to marine structures by land or water.

Departmental Representative will not be responsible for loss of time,
equipment, material or any other charges related to interference with
moored vessels in the harbour or other Contractor®s operations.

Keep the Marine Communications and Traffic Services®™ Centre, Fisheries
and Oceans Canada, informed of construction operations, in order that
necessary Notices to Mariners may be issued.

REGULATORY REQUIREMENTS

1

.2

Comply with municipal, provincial and national codes and regulations
relating to the project. Refer to the attachments.

Mark floating equipment with sound and light signals in accordance

with Collision Regulations made pursuant to the Canada Shipping Act
and Notice to Mariners.

Adhere to schedule and take immediate action to correct any slippage
by effectively altering existing construction operations or mobilizing
other equipment. Notify Departmental Representative of corrective
action to be taken.


http://www.techstreet.com/cgi-bin/joint.cgi/innova/cgi-bin/detail?product_id=1892625
http://www.techstreet.com/cgi-bin/joint.cgi/innova/cgi-bin/detail?product_id=1918850
http://www.techstreet.com/cgi-bin/joint.cgi/innova/cgi-bin/detail?product_id=1891576
http://www.techstreet.com/cgi-bin/joint.cgi/innova/cgi-bin/detail?product_id=41105
http://www.techstreet.com/cgi-bin/joint.cgi/innova/cgi-bin/detail?product_id=41103
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1.07 INSPECTION OF SITE

-1 Contractor to visit site of Work and become thoroughly familiar with extenand

nature of Work and conditions affecting Work before bidding.

PART 2 PRODUCTS

2.01 ROCK
1

2.02 CORE

MATERIAL

Hard, angular rock free from cracks, seams and other defects which
may impair durability.

Relative density, 2.65 minimum.

Absorption, 1.5 to 2.0% maximum as determined by ASTM C127 test
procedure.

Durability, less than 35% abrasion Wear, ASTM C535 test procedure.

Sulphate Soundness Determination maximum 12% by ASTM C88-05.

MATERIAL
Material for new rock fill to be blasted rock.

Stone size shall be well graded between sizes as indicated on the
drawings.

No more than 5% of core stone to weigh less than 20 kg.

Silt content to be less than 1% by mass.

2.03 FILTER/ARMOUR STONE

Material for Ffilter/Armour stone to be blasted rock.

Stone size to be well graded between sizes indicated on the drawings
in categories specified, well graded within each category.

Greatest dimension of each stone not to exceed two (2) times the least
dimension.

2.04 GEOTEXTILE

1

In accordance with Section 31 32 21 - Geotextile.

PART 3 EXECUTION

3.01 GENERAL
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-1

.2

Do not place material under poor weather conditions.

Execute work in such a manner to protect core material from storm wave
action or tidal erosion damage. Replace material lost due to storm
or erosion damage at no additional cost to the Contract.

3.02 PREPARATION

3.03 CORE

Haul roads: construct and maintain haul roads, see section 01 35 44
and 02 41 16.

MATERITAL

Place rock fill to lines, grades and dimensions indicated on the
drawings. Contractor should realize the large distance required to
place the rock Ffill core out into the water, supply necessary equipment
to complete as shown on drawings.

Side slopes to be 1.5 horizontal to 1.0 vertical unless otherwise
indicated on the drawings.

Due to geotechnical conditions, placement of core stone by "benching”
the slope and/or deliberately over steepening the slope and allowing
it to fail will not be allowed.

Sequence construction operations such that sufficient armour and filter
stone is placed to protect the core at all times.

3.04 FILTER/ARMOUR STONE

-1

.2

-3

Place filter/Armour stone layers to grades, dimensions, profiles and
cross sectional elements indicated on the drawings. Contractor should
realize the large distance required to place the filter stone out
into the water, supply necessary equipment to complete as shown on
drawings.

Place filter/Armour stone in layers as indicated on the drawings.

Side slopes to be 1.5 horizontal to 1.0 vertical unless otherwise
indicated on the drawings.

Do not transport different categories of material in the same
truckload. |If rocks of markedly different sizes are present in the
same load, Departmental Representative reserves the right to have each
rock measured separately and sorted prior to installing in structure.

Place armour stone to lines, grades and dimensions indicated on the
drawings. Contractor should realize the large distance required to
place the armour stone out into the water, supply necessary equipment
to complete as shown on drawings.

Dumping of armour stone will not be permitted. Each stone will be lifted
and individually placed.
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.7 Place armour stone to a total layer thickness as indicated on the
drawings.
.8 Choose stones and place them in such a way that the whole structure

will be bonded and consolidated to as great an extent as nature or
rock will allow. Rocks should vary in size so they do not create steep
slopes when placing to the grade lines as indicated on the drawings.

3.05 ROCK MATERIAL WASHED OUT OF WORK

A Should during the progress of the Work, any rock material be washed
out of the Work, or through neglect of carelessness of the Contractor
or their employees or from any other cause, be dumped into the water
near the Work or anywhere within the harbour or channel so as to
interfere in the opinion of the Departmental Representative with actual
depths of water and/or impede navigation, it will be removed by the
Contractor when ordered to do so by the Departmental Representative.
Any material washed out of the Work or displaced beyond the contract
limits will be replaced by the Contractor at no cost to Canada.

3.06 TOLERANCES

A Note: These tolerances are not to be considered pay limits but are
specified to ensure Contractor keeps within acceptable lines and
grades.

.2 Completed component layers to be within the following tolerances of

lines and grades indicated:

Core Material: =+ 150 mm

Filter stone = 150 mm

Armour/Toe stone: + 150mm

Do not place material under poor weather conditions.

Any material placed £150mm outside the footprint, not approved by the
Departmental Representative, will not be measured for payment.

abrwNPEF

END OF SECTION



