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1 – GENERAL 
 

 

1.01 DESCRIPTION    
 
 
.1  This section specifies requirements for the entire demolishing of various items 

designated to be removed at Chocolate Cove Wharf.  
 
1.02 Measurement For Payment 
 
.1  The following items will be paid in a Lump Sum price and will consist of, but not 

necessarily be limited to, the following:  
.1  Supply of Departmental Representative's site office. 
.2    All non-hazardous material demolished, that is not creosote timber,  is to 
      be transported to a Registered, New Brunswick disposal site. 
.3    Mobilization and Demobilization of all necessary equipment to make work  
      progress during the entire contract. 
.4    Construction, maintenance of temporary roads, complete removal once the  
      deconstruction is completed. 

.2    All creosote timber removal, transportation and disposed of will be paid in tonnes 
      weighed at the registered disposal facility.  Note: some timber sections are    
      pressure treated, but will be disposed of with the creosote timber.              
      .1  Disposal slips are to be submitted with each progress claim. 
 
       
1.03 GENERAL REQUIREMENTS    
 
.1  A Notice to Shipping is to be issued prior to commencement and upon completion 

of work. 
      Email:  notshipssyd@dfo-mpo.gc.ca 
 
.2  During construction, any vessels or barges utilized must be marked in accordance 

with the provisions of the Canada Shipping Act Collision Regulations.  
 
.3  Upon completion of the project, a written Notice to Mariners must be issued.  
 
 
 
 
2 - PRODUCTS    
 
    NOT APPLICABLE 
 

 

3 - EXECUTION 
 
 

 

3.01 EXECUTION    
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.1  Inspect site and verify with Departmental Representative objects designated for 

removal.  
 
.2  Locate and protect utility lines. Preserve in operating condition active utilities 

traversing site.  
 
3.02 REMOVAL    
 
.1  Remove in their entirety all materials and objects specified for removal.  
 
.2  Do not disturb adjacent work designated to remain in place.  
 
3.03  EXISTING STRUCTURES 
 
.1    Wharf Structure 
      .1    The Wharf structure to be demolished is in an advanced state of           

      deterioration and is not considered safe for use as a working platform. 
       
            .1   The existing deck structure was not designed to accommodate surcharge 

           loading that could result from heavy equipment operation or storage  
           of materials as may be required for possible construction operations 
           that may be undertaken to execute the work.   

            .2   If the contractor intends to operate equipment, machinery or load the 
           Maces Bay Wharf structure in any manner, assessments of the structure 
           with respect to the intended loading must be undertaken. 

            .3   Assessments of the Maces Bay Wharf structure with respect to the intended 
           loading must be undertaken by a qualified professional engineer,     
           registered in the Province of New Brunswick. 

            .4   Submit copies of such assessments to the Departmental Representative 
           at least 4 weeks prior to beginning any work for his review and record. 
           All assessment reports, drawings or other information provided shall 
           be sealed and signed by the Professional Engineer responsible for the 
           assessments. 

       
 
3.04 DISPOSAL OF MATERIAL    
 
.1  All demolished materials, except materials designated to be reused, will become 

property of contractor and will be removed from site and disposed of to satisfaction 
of Departmental Representative and in accordance with environmental guidelines. 
It is the sole responsibility of the contractor to dispose of all demolished 
materials at an approved disposal site. Ensure that disposal site is approved and 
willing to accommodate any materials disposed of from work site.  

 
.2  Contractor shall obtain and pay for all necessary permits and disposal fees for 

use of an approved waste disposal site.  
 
3.05 RESTORATION    
 
.1  Upon completion of work, remove debris, trim surfaces and leave work site in clean 

condition.  
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.2  Reinstate areas and existing works outside areas of demolition to conditions that 

existed prior to commencement of work.  
  

END OF SECTION 
  


