



**RETURN BIDS TO:**

**RETOURNER LES SOUMISSIONS À:**

**Bid Receiving - PWGSC / Réception des soumissions -  
TPSGC**

**11 Laurier St. / 11, rue Laurier**

**Place du Portage, Phase III**

**Core 0B2 / Noyau 0B2**

**Gatineau, Québec K1A 0S5**

**Bid Fax: (819) 997-9776**

**SOLICITATION AMENDMENT  
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

**Comments - Commentaires**

**Vendor/Firm Name and Address**

**Raison sociale et adresse du  
fournisseur/de l'entrepreneur**

**Issuing Office - Bureau de distribution**

Electrical & Electronics Products Division  
L'Esplanade Laurier  
East Tower, 4th floor,  
Ottawa  
Ontario  
K1A 0S5

<b>Title - Sujet</b> audio visual equipment	
<b>Solicitation No. - N° de l'invitation</b> 40021-181639/A	<b>Amendment No. - N° modif.</b> 003
<b>Client Reference No. - N° de référence du client</b> 40021-181639	<b>Date</b> 2018-12-21
<b>GETS Reference No. - N° de référence de SEAG</b> PW-\$\$HN-331-75923	
<b>File No. - N° de dossier</b> hn331.40021-181639	<b>CCC No./N° CCC - FMS No./N° VME</b>
<b>Solicitation Closes - L'invitation prend fin</b> <b>at - à 02:00 PM</b> <b>on - le 2019-01-21</b>	
<b>Time Zone</b> <b>Fuseau horaire</b> Eastern Standard Time EST	
<b>F.O.B. - F.A.B.</b> <b>Plant-Usine:</b> <input type="checkbox"/> <b>Destination:</b> <input checked="" type="checkbox"/> <b>Other-Autre:</b> <input type="checkbox"/>	
<b>Address Enquiries to: - Adresser toutes questions à:</b> Turner, Louie	<b>Buyer Id - Id de l'acheteur</b> hn331
<b>Telephone No. - N° de téléphone</b> (613) 297-3769 ( )	<b>FAX No. - N° de FAX</b> ( ) -
<b>Destination - of Goods, Services, and Construction:</b> <b>Destination - des biens, services et construction:</b>	

**Instructions: See Herein**

**Instructions: Voir aux présentes**

<b>Delivery Required - Livraison exigée</b>	<b>Delivery Offered - Livraison proposée</b>
<b>Vendor/Firm Name and Address</b> <b>Raison sociale et adresse du fournisseur/de l'entrepreneur</b>	
<b>Telephone No. - N° de téléphone</b> <b>Facsimile No. - N° de télécopieur</b>	
<b>Name and title of person authorized to sign on behalf of Vendor/Firm</b> <b>(type or print)</b> <b>Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)</b>	
<b>Signature</b>	<b>Date</b>

Amendment #3 is issued to answer site visit and potential bidder's questions.

**Question #1:**

In the document there is a request for a 55" and 84" Surface Hub. Please note these have been discontinued and there is no remaining stock in all of Canada. What is the replacement model in these cases?

**Answer #1:**

Make the Type 1 rooms (x3) into Type 2 rooms.

For Type 4 rooms: remove the MS Surface Hub and replace it with a Sharp interactive display.

**Question #2:**

What are the dimensions of the ceiling grid?

**Answer #2:**

The dimensions of the ceiling grid is 20"x 60". Also, room numbers have changed. Please see the attached revised floor plan with the revised room numbers.

**Question #3:**

What range of display sizes will be accepted for alternative models?

**Answer #3:**

The display size noted or +5" in the diagonal.

**Question #4:**

Will Canada accept proposals from Service providers with a 8h30am to 5h00pm Principal Period of Maintenance (PPM) which coincidentally corresponds with Canada's standard working hours?

**Answer #4:**

8:30 to 5:00 is acceptable.

**Question #5:**

Can you please ask that the client specify new displays for Room Type1 and Room Type 4 as those displays are not available. For room Type1 there will be a new 55" Microsoft Surface Hub but no release date. For Room Type4, there is no longer an 84" Microsoft Surface Hub.

**Answer #5:**

Please refer to answer in Q1

**Question #6:**


With the due date January 21<sup>st</sup>, even if a contract is turned around in 1 week, completed a large portion for the project by March 29<sup>th</sup> is very unlikely. Can you please clarify the expectation of contract award and project timelines.

**Answer #6:**

The equipment must be delivered by March 29, 2019. We would ask that the supplier installs as much as possible before March 29<sup>th</sup>. If this is not possible, installation after March 29<sup>th</sup> would be acceptable.

All other terms and conditions remain the same

Slater Street



344 Slater Street, 4th Floor

