l* l Public Works and

Government Services
Canada

RETURN BIDS TO: .

RETOURNER LES SOUMISSIONS A:

Regional Manager/Real Property

Contracting/PWGSC

Ontario Region, Tendering Office

12th Floor, 4900 Yonge Street

Toronto, Ontario

M2N 6A6

Ontario

Canada

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mémes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution

Regional Manager/Real Property Contracting/PWGSC
Ontario Region, Tendering Office

12th Floor, 4900 Yonge Street

Toronto, Ontario

M2N 6A6

Ontario

1+k

Canadi

Travaux publics et
Services gouvernementaux

Title - Sujet
Burlington Lift Bridge Site Mainten

Solicitation No. - N° de l'invitation
EQ754-191094/A

Amendment No. - N° modif.
002

Client Reference No. - N° de référence du client
20191094

Date
2019-01-21

GETS Reference No. - N° de référence de SEAG

File No. - N° de dossier
PWL-8-41101 (003)

CCC No./N° CCC - FMS No./N° VME

Solicitation Closes - L'invitation prend fin

Time Zone
Fuseau horaire

at-a 02:00 PM ! .
on - le 2019-02-07 Iéasls%em Standard Time
F.O.B. - F.A.B.

Plant-Usine: E] Destination: D Other-Autre: D

Address Enquiries to: - Adresser toutes questions a:
Dhanna, Sheila

Buyer Id - Id de I'acheteur
pwl003

Telephone No. - N° de'téléphone
(416) 512-5855( )

FAX No. - N° de FAX
(416) 512-5862

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:
PWGSC-TPSGC

National Capital area (Ottawa)

Phase 111, Place du Portage

11 Laurier Street

GATINEAU-QC K1A 0S5

CANADA

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée

Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Raison sociale et adresse du fournisseur/de I'entrepreneur

(type or print)

Signature

Name and title of person authorized to sign on behalf of Vendor/Firm

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Date

Page 1 of - de 1




Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de ['acheteur

EQ754-191094 02 PWL003
Client Ref. No. - N° de réf. du client File No. - N° du dossier Project No.- No. du projet
PWL-8-41101 R.013514.001

Questions and Answers:

Q: With regard to the mechanical maintenance, can the maintenance schedule for the original
equipment not covered under the described maintenance manuals be supplied?

A: Please refer to Buyandsell attachment “BLB Lubrication Schedule by Components”.
Q: Are road closures for maintenance the responsibility of the contractor?
A: Road closures will be the responsibility of the contractor.

Q: Please clarify - Maintenance Item 8g Brake Limit Switches does nhot have an Interval
designated

A: Monthly

Q: Please clarify - The main 13.8kv to 600 volt transformer is listed as an exclusion to the
maintenance. Please verify ownership and also maintenance requirements.

A: The main transformer is to be included in the scope of work of this project. See Amendment
2.

Q: Please supply document ‘PSPC Department Policies on Electrical Safety DP058'

A: The DP058 has been replaced with the Standard on Electrical Safety document. See
Buyandsell attachment.

Q: Regarding maintenance item #13f. Workmark Sign. Have roof anchors been or are they
going to be installed to facilitate safety requirements of roof work?

A: Roof anchors are not installed as of yet but they are planned to be installed. Please provide
two prices: one assuming that anchors are not installed and one assuming that anchors are
installed.

Q: Regarding maintenance item #13g. Fire Extinguisher. A. Verify this work is inspection only
and not certification.

A: Monthly inspection only as yearly inspection and certification is being done by Nutech Fire.
Q: Regarding maintenance item #13g. Fire Extinguisher. A. Verify quantity of units.
A: 15 (fifteen)
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Electric Service Transformer Maintenance Addition
This amendment is issued to revise and clarify the electrical maintenance requirements.

The revision adds the requirement for maintenance of the 1,000kVA electric service transformer to the
bridge. This was previously assumed to be maintained by Hydro with support from the electrical
maintenance contractor.

The revision also deletes the statement “Contractor shall comply with all PSPC Department Policies on
Electrical Safety DP058 and replaces it with “Public Services and Procurement Canada Standard on
Electrical Safety — My Source”.

These changes are described in the attached Section Annex A “Statement of Work” Electrical and
Mechanical Maintenance Burlington Canal Lift Bridge R.013514.001 18/01/2019 in the following clauses;

1. Clause 1.2 Summary of Maintenance Efforts, .9 Exclusions 1% para, second line; delete “electric
service transformer”.

2. Clause 1.2 Summary of Maintenance Efforts, .9 Exclusions, 2" para item .3; revise Power
supplied to the bridge to read; “The Contractor shall include testing and maintenance of the
power supply for the bridge. Note that as necessary in the event of a power failure to the bridge
the Contractor shall support the utility in restoring power to the bridge”.

3. Clause 1.4, .2 Electrical —first para Item .1 revised to delete “Contractor shall comply with all
PSPC Department Policies on Electrical Safety DP0O58” and replaces it with “Public Services and
Procurement Canada Standard on Electrical Safety — My Source”.

4. Clause 1.7, .1 Electrical Maintenance Contractor Qualifications and Experience, .5 add “including
the necessary routine testing of the electric service transformer”.

5. 1.17 Electrical Equipment and Systems Requiring Attention/Maintenance. Major electrical
equipment list change items 1a and 1b remarks from “Performed by and coordinated with
Utility Company” to “Performed by Maintenance Contractor”.
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General

This statement of work outlines electrical and mechanical maintenance services
to be provided at the Burlington Canal Lift Bridge in Burlington, ON. The bridge
and its operation are a critical part of both the channel marine traffic and the
highway/pedestrian traffic that straddles the Burlington Canal. It is essential for
marine and highway operations that the bridge is maintained in a safe, reliable
condition with the bridge being continually available for operation and that any
mechanical or electrical system failures or malfunctions receive immediate
attention and elimination.

Maintenance and repairs are to be provided to extend the life of the mechanical
and electrical systems and to prevent any unnecessary failures and costly
repairs. The program shall prioritize preventative maintenance to replace worn
and aging components before they actually fail. Maintenance efforts shall be
based on the Bridge Inspection, Evaluation, and Maintenance Manual, published
by AASHTO, and other reference documents provided by the owner, including
maintenance manuals. The Contractor shall continuously review the bridge
electrical and mechanical systems and modify maintenance practices, including
lubrication or other maintenance intervals, to minimize wear and ensure reliable
service. The Contractor shall perform all work in accordance with all applicable
local and national rules and regulations. ‘

Maintenance activities shall include periodic verification of the functionality of the
power and control systems, the integrity of the electrical system installation,
integrity of the mechanical systems, oil changes, lubrication, and equipment
adjustments. In addition, inspections shall be performed to record equipment
deterioration and assess the need for replacement or repair of worn or end of life
parts and equipment before they cause system failure or affect bridge operating
reliability.

Bridge electrical and mechanical system maintenance shall also include 24/7 on-
call failure and troubleshooting services during the navigation season. Following
notification of a bridge electrical or mechanical system failure by the
Bridgemaster or representative, the Contractor shall respond and be at the
bridge within one hour of the notification by email or phone call.

Summary of Maintenance Efforts

On-Call Services

Bridge electrical and mechanical system maintenance shall include 24/7 on-call
failure and troubleshooting services during the navigation season. Following
notification of a bridge electrical and/or mechanical system failure by the
Bridgemaster or representative, the Contractor shall respond and be at the
bridge within 1-hour of the notification.

General Housekeeping

Maintain all work areas free of accumulated waste and rubbish. Remove and
dispose of debris, used and obsolete material.
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Remove excess lubricant, dust, dirt, and foreign matter from surfaces of all
equipment to be maintained by this Contract.

Mechanical Maintenance Scope

The Contractor shall provide maintenance, routine cleaning, inspection, testing,
and complete service for all mechanical machinery that comprise the bridge
mechanical systems. The following is a list of major equipment or systems to be
maintained under this Contract. This list is provided for guidance and may not be
comprehensive. Any other mechanical equipment that affects or contributes to
the safe and reliable operation of the bridge shall be considered as part of this
Contract.

Documents listed in the Reference Documents section provide guidance on
maintenance for many of these components. A brief summary for some
components is provided below.

A Span Drive Machinery

Open Gearing
Plain Bearings
Gear Couplings
Brakewheel Grid Couplings
Spring Set Thrustor Released Brakes
Span Drive Motors
Span Drive Reducers
: Span Control and Height Indicator Reducers and Couplings
2 Span Support Machinery

0N WM

A Counterweights

2 Counterweight Ropes

3 Counterweight Rope Sheaves

A4 Counterweight Sheave Trunnion Bearings (SKF Roller Bearings)
5 Counterweight Guides

.6 Span Raised Air Buffers

e Span Seated Air Buffers

.8 Auxiliary Counterweights

9 Auxiliary Counterweight Ropes

10 Auxiliary Counterweight Rope Sheaves

K Auxiliary Counterweight Guide Rails

12 Auxiliary Counterweight Rope Anchors to Lift Span
13 Transverse Span Guides

14 Longitudinal Span Guides

15 Fixed Live Load Support (South End of Lift Span)
.16 Live Load Support Rockers (North End of Lift Span)
A7 Centering Devices
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3 Span Support Machinery

A Jaw Lock Assembly

2 Jaw Lock Springs

3 Jaw Lock Crank Arm

4 Open Gearing

5 Plain Bearings

.6 Enclosed Speed Reducer

e Motor and Motor Brake
4 Traffic Gate Machinery

A Barrier Gates

2 Traffic Gates

3 Pedestrian Gates

The Reference Documents section summarizes available maintenance reference
materials including the available bridge maintenance manual and the AASHTO
Movable Bridge Inspection, Evaluation, and Maintenance Manual. Baseline
lubrication should be performed in accordance with the manual’s lubrication
schedule and charts and applicable environmental rules and regulations. These
documents should be followed as a guideline and the maintenance should be
adjusted as necessary to minimize component wear and to ensure reliable
operation. As an example, lubrication frequencies must be adjusted based on the
lubrication performance during bridge operations over time.

If it is found that the bridge components are not listed or the components on the
lubrication schedule are obsolete, the lubrication schedule shall be updated and
submitted for review by the Bridge Master. '

For those items that are not addressed by the Reference Documents, the
Contractor shall work with the Bridgemaster to develop a maintenance plan.

4 Mechanical Maintenance Procedures

The Contractor shall provide a written procedure documenting the work plan to
maintain the mechanical systems. The procedure shall be submitted for approval
by the Bridgemaster prior to implementing the maintenance work plan. The plan
shall address the maintenance of all items that can affect operation of the lift
span.

Maintenance work items that require part manufacturer support (such as the SKF
trunnion bearings) will be coordinated and supported by the Contractor and shall
be approved by the Bridgemaster or his representative in writing before the work
is done.

5 General Electrical Systems Description

The bridge is electrically powered with machinery and electrical motor control
equipment located in each of the bridge towers. The towers are electrically
connected with an electrical aerial cable installation that provides both power and
control to the bridge North tower.




Burlington Canal Lift Bridge Section Annex A “Statement of Work”
R.013514.001_Revision A _18/01/2019 Electrical and Mechanical
Maintenance Page 4

The bridge electrical drives, control and power and power distribution were
replaced and the new system placed into service during 2017. The replaced
systems consist of state-of-the-art span drives and microprocessor based control
system.

The bridge electric utility service, standby generators and main distribution
switchboards are existing and were installed over 15-years ago.

The main incoming electric service to the bridge, standby generators and bridge
operator's control console are located in the bridge operator’s house located in
close proximity to the bridge South tower.

The installed electrical elements include; electrical service to the bridge and
distribution system, motors, drives, MCC’s, PLC control system and associated
communication system, as well as interfaces with the bridge mechanical systems
and bridge fire life safety systems and electrical interfaces with the bridge
mechanical systems.

.6 Electrical Maintenance Scope

The scope includes the maintenance of all bridge electrical power and control
systems as well as bridge vehicular, pedestrian, and marine traffic control and
signaling systems with the exception of items listed in the following section.

See the section titled Electrical Equipment and Systems Requiring
Attention/Maintenance at the end of Annex A for a description of major electrical
equipment and systems to be maintained and a baseline maintenance schedule
to be used as a guideline and for tendering purposes. The provided maintenance
intervals should be adjusted as necessary based on performance to ensure
reliable operation.

The Contractor shall provide routine cleaning, inspection, testing, complete
maintenance and service of all the items identified in the section of equipment
and systems requiring attention/maintenance. All repair and replacement of
parts shall also be included in the Contractor’s scope of work.

The Contractor shall review and monitor the electrical power supplied to the
bridge and ensure that it is used effectively and efficiently and all sources of back
up electric power are maintained electrically operational and in accordance with
the current equipment O&M Manuals and all applicable codes and practices. In
the case of backup power, any concerns, issues or failures uncovered during the
execution of its maintenance services, the Contractor shall immediately report
the issue or failure to the Bridge Master. Additionally, any bridge operating
control issue shall be given the highest priority and resolved by the Contractor in
the timeliest manner. If the Contractor is unable to quickly resolve the issue, it
shall be reported to the Bridgemaster who will obtain additional troubleshooting
assistance from the bridge control system vendor, span drive supplier or other
related specialists.

If the Contractor and/or bridge personnel propose any new installation and/or
modification work for the bridge electrical systems, a written quotation must be
provided to the Bridgemaster and approval given by the Bridgemaster for such
work to be performed by the Contractor prior to either procurements of materials
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and equipment or the work proceeding. Note that the scheduling of any and alll
bridge operating invasive work must be coordinated with and approved by the
Bridge Master.

v Navigational Start Up

Provide 40 hours of electrical/technical support to facilitate annual navigational
season start up. This shall include ensuring that marine navigational aids,
vehicular/pedestrian traffic control and the bridge systems are operational and
functioning in accordance with that defined in the O&M Manual.

.8 Additional Work

Any work/repairs outside of the contract shall be identified to the Bridgemaster
and approval to proceed shall be received prior to carrying out the work. Invoices
shall identify the work in detail, listing material and labour, the authorizing officer
and date and the specific work order reference number.

A quote together with details of work to be done shall be provided at the time of
requesting approval. The Bridgemaster retains the right to disapprove the quote
and subcontract the work to a third party.

9 Exclusions

Maintenance work for Building Services for the workshop building is excluded
from this request. In addition, the electric service-transfermer-and-metering
equipment, the existing standby generators, and maintenance required for the
PLC programming and interfaces with bridge field devices will be performed by
others but with basic and routine work, input and coordination with the
Maintenance Contractor under this contract as described herein.

A summary of exclusions follows:
A Telephone

2 Fire alarm system
Note: although the servicing of the fire alarm system shall not be
included, the power supply for the system shall be included.

3 Power supplied to the bridg

when-they-are-performingThe Contractor shall include testing erand
maintenance of the power supply for the bridge. Note that as necessary in
the event of a power failure to the bridge the Contractor shall support the
electric utility in restoring power to the bridge.

4 Tower elevators (Note: although the servicing of the tower elevators shall
not be included, the power supply for the system shall be included).

5 Major work on the emergency generators (Note: servicing the mechanical
diesel engines shall not be included, inspection and troubleshooting of the
related electrical power, control, alarm and monitoring systems shall be
included. Additionally, basic routine maintenance and testing shall be
included as herein described).
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.6 Pier lighting
10  Work Completion

The Contractor shall complete the work as specified. Failure to do so may result
in the Contractor being charged for additional shutdown costs, and cost of
having the work completed by other forces, and any costs incurred by the PSPC.

1.3 Reference Documents

Mechanical and electrical machinery shall be maintained in accordance with the
provided documents and with best industry practice. General practice shall follow
the inspection and maintenance requirements outlined in the information
provided in the following reference documents.

A Mechanical

The following is a list of documents made available by PSPC for use in
maintaining the mechanical systems.

A Burlington Canal Lift Bridge Maintenance Manual

2 Burlington Canal Lift Bridge Maintenance Log

3 Span Lock Rehabilitation Operating and Maintenance Manual
4 New Span Lock Machinery Lube Schematic

5 Operation and Maintenance Manual - Volume 2 Inspection and

Maintenance
.6 Span Drive Machinery Assembly Lubrication Drawing

Note that the listed documents are not comprehensive. Other equipment that
affect or contribute to the safe and reliable operation of the bridge shall be
considered as part of this Contract even if not described in the reference
documents. If modifications of the documents are made, the Contractor shall
revise and update the documents.

2 Electrical

In addition to the statutory Codes and Standards, the following documentation
specifically related to the Burlington Canal Lift Bridge shall be made available by
PSPC for use in maintaining the bridge electrical systems:

N Burlington Canal Lift Bridge Maintenance Manual for the Bridge for the
Replacement of Controls, Drives and Overhead Cables 10 Volumes

Burlington Canal Lift Bridge Maintenance Log
Burlington Canal Lift Bridge Arc Flash and Protective Coordination Study

Burlington Canal Lift Bridge Operating Procedure for Bridge Auxiliary
Drive and Mobile Generator

Note that the listed documents are not comprehensive. Other equipment that
affect or contribute to the safe and reliable operation of the bridge shall be
considered as part of this Contract even if not described in the reference
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documents. If modifications of the documents are made, the Contractor shall
revise and update the documents.

Minimum Standards
General

Where applicable, execute work to meet and/or exceed the requirements of the
following codes and Specifications:

A Latest edition of the Bridge Inspection, Evaluation, and Maintenance
Manual published by the American Association of State highway and
Transportation Officials (AASHTO).

CAN/CSA S$6-00 Canadian Highway Bridge Design Code.

- National Building Code of Canada 2015, National Fire Code of Canada
2015, Ontario Building Code 2017 and any other code of provincial or
local application.

4 Fire Commissioner of Canada, No. FC 301, Standard for Construction
Operations, and No. FC 302, Standard for Welding and Cutting, latest
version.

5 All applicable local and national safety regulations, including the

Occupational Health and Safety Act and Regulations for Construction
Projects, Revised Statutes of Ontario 2018.

.6 All applicable local and national environmental regulations, including the
environmental Protection Act, 0. Reg. 127/01 and 0. Reg. 153/04.

Electrical

Where applicable, execute work shall meet and/or exceed the requirements of
the following codes and Specifications:

p e hall b with-all PSPCD Bolici Electrical
Safety-BDR0O58:

A Public Services and Procurement Canada Standard on Electrical Safety -
My Source.

2 The Ontario Electrical Safety Code 26th Edition/ 2015 - Effective May 5,
2016, and all bulletins (Ontario).

3 CSA C22.1-02 Canadian Electrical Code 2015, Part |, except where
specified otherwise.

4 Electrical Safety Authority and local applicable codes and regulations.

In any case of conflict or discrepancy, the more stringent requirements shall
apply.
Mechanical

The bridge mechanical systems shall be maintained in accordance with the
provided reference documents (including the maintenance manual), component
manufacturers’ instructions, and best industry practices. All provided information
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shall be used as a guideline and for tendering purposes. The maintenance tasks
should be adjusted as necessary to minimize component wear and to ensure
reliable operation. As an example, lubrication frequencies must be adjusted
based on the lubrication performance during bridge operations over time.

If it is found that the bridge components are not listed or the components on the
lubrication schedule are obsolete, the lubrication schedule shall be updated and
submitted for review by the Bridge Master.

Coordination and Schedule
Contract Schedule and Coordination

A Within two weeks after the award of this Contract, the Contractor, in
consultation with the Bridgemaster, shall submit a work schedule listing
equipment and systems to be inspected, tested, serviced or repaired and
the time the work is done. Notify the Bridgemaster of any changes to the
maintenance schedule.

2 The Bridgemaster reserves the right to modify the work schedule to meet
the needs of the situation.

3 Register site attendance in log book with the PSPC representative and/or
Security Officer on entering and leaving premises.

4 The Contractor shall ensure that all the relevant and applicable rules and
regulations from Authorities having jurisdiction over the bridge area
including highway and the waterway are met and adhered to.

Maintenance Schedule

The bridge is normally available for opening 24/7 during the navigable channel
operating season from mid-March through December 31 each year.

The Contractor Shall:

A Provide 24/7 on-call service during the bridge operating navigable
season. This on-call service shall require the Contractor to respond to
requests for services within 1-hour of notification. The Contractor shall be
responsible for troubleshooting, repairing or replacing any item that has
failed. This shall include both items that have caused a bridge operating
failure or items that have failed but have not caused a bridge outage.

2 During the bridge shutdown season from January 1 through mid-March,
the Contractor shall perform annual maintenance of the bridge electrical
and mechanical systems as described in this statement of work. Note that
during this bridge outage season, the Contractor is not required to be on-
call but to respond on an as needed basis to requests for assistance from
the Bridgemaster.

Inspection by Electrical Safety Authority

During the execution of its maintenance services of the bridge the Maintenance
Electrical Contractor may be called upon to perform repairs or modify parts of the
bridge electrical systems in order to maintain it in a safe and reliable condition.
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When such repairs or modifications are major and undertaken by the
Maintenance Electrical Contractor as part of his maintenance services, the
Contractor shall arrange for the inspection and obtain safety certificates from
Electrical Safety Authority having jurisdiction over the project for its work.
Additionally, they shall perform his work to the complete satisfaction and
approval of the Bridgemaster.

4 Cooperation with Other Contractors

The Contractor shall co-operate with other contractors hired by PSPC to perform
any work on the bridge not directly related to the maintenance work specified
herein. The Contractor shall maintain coordinated timing of maintenance work
and adequate space separation to co-operate with other contractors hired by
PSPC.

5 Health and Safety
The Contractor shall comply to Ontario Health and Safety Regulations.
.6 Cooperation and Protection

Perform work with minimum disturbance to the operators and normal operation of
the lift bridge. The bridge is in operation from mid-March to the end of December
of every year. The Contractor shall coordinate with and obtain approval from the
Bridgemaster for any required bridge or power outages necessary to perform his
work.

The Maintenance Contractor will be granted use of existing bridge facilities with
the permission and defined limitations of the Bridgemaster at no cost to the
Maintenance Contractor.

T Power Shut Downs

Power shut down shall be kept to a minimum. Scheduled shut downs with stating
times and durations shall be requested well in advance and with the approval of
the Bridgemaster obtained prior to proceeding with the shutdown. Maintain all
electrical services to all other branch circuits of the bridge area. Premium time
and cost, if required for any shutdown work, must be submitted and approved by
the Bridgemaster prior to proceeding with the work. Note that these unquantified
scheduled shutdowns shall not be allowed for in the Maintenance Contractors
bid.

Provide temporary services, equipment and wiring as necessary to maintain
continuity of crucial loads deemed so by the PSPC representative and the
Bridgemaster. '

.8 Meetings

The Contractor or his representative shall attend monthly meetings at site when
notified by the Bridgemaster. Time spent at the meeting is counted towards the
committed employee-hours. For tendering purposes, it shall be assumed that a
monthly meeting will take place for every month of the contract and each will
have a duration of 2-hours.
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Parts, Equipment and Tools
General

The Contractor shall supply all the equipment and tools required for this Contract.
All equipment and tools used must be safe, suitable for the purpose intended,
and in good condition.

Supply the Bridgemaster with the year, make, model and capacity of Contractor's
equipment and calibration certification of all meters and recording
instrumentation, if requested.

Materials :
Use new materials unless specified otherwise.

PSPC will provide a stock of electrical fittings to facilitate electrical maintenance
and minor repair. The Contractor shall inform the Bridgemaster of any materials
required but not found in the stock.

Purchase of any special, unstocked electrical materials or equipment by the
Contractor for any work under this Contract must be approved by the
Bridgemaster prior to the procurement of such material and equipment. A quote
with details of the material from the supplier shall be provided at the time of
requesting approval. The Bridgemaster retains the right to disapprove the
purchase and procure the same material through other channels.

Lubricants, Lubricating Equipment, and Tools
N Use new lubricants unless specified otherwise.

2 PSPC will provide the lubricants that the Maintenance Contractor is to
use on the equipment. The Contractor shall inform the Bridgemaster of
any materials required but not found in stock. The Bridgemaster shall
either approve the Contractor to procure the defined stock items or make
other arrangements for their procurement if he deems they are necessary
for the maintenance of the bridge. Re-stocking of maintenance materials
is not considered part of this base contract.

3 Purchase of any materials by the Contractor for any work under this
Contract must be approved by the Bridgemaster first. A quote with details
of the material from the supplier shall be provided at the time of
requesting approval. The Bridgemaster retains the right to disapprove the
purchase and procure the same material through other channels.




Burlington Canal Lift Bridge Section Annex A “Statement of Work”

Maintenance

R.013514.001_Revision A 18/01/2019 Electrical and Mechanical
Page 11
A4 The Contractor shall supply all Lubricating Equipment (such as grease

1.7

guns, brushes, sprayers, caulk guns, etc. to apply lubricants) and Tools
(such as allen keys, wrenches, etc.) to complete the required lubrication
and maintenance of the machinery.

5 Use of any lubricant that is not currently in use at the bridge shall be
approved by the Bridgemaster prior to use.

.6 Use of lubricants supplied by PSPC shall comply with applicable
environmental rules and regulations. Specifically use of wire rope
lubricant. If an environmentally friendly wire rope lubricant is selected by
PSPC, complete removal of the existing wire rope lubricant may be
necessary based on compatibility of the wire rope lubricants. Removal
and installation of wire rope lubricant shall comply with all applicable
environmental rules and regulations.

Replacement Parts

In cases where items are found to have worn out or are damaged beyond repair,
the Contractor shall source and replace the item. Where possible the contractor
shall use replacement parts by the manufacturer of the original part.
Replacement parts are considered Additional Work and cost to the contract.

If an original part is not available, replacement parts by another manufacturer
may be used with written approval from PSPC. The Contractor should
recommend a replacement. The cost of the procurement and installation of the
replacement part is not included in this contract. PSPC retains the right to
appoint the Contractor or a separate agent for the procurement and installation of
any identified replacement part.

Spare Parts

The Contractor shall provide a list of recommended spare parts to be stocked on
site within one month after award of this Contract. The list shall include the name,
part/catalogue number and supplier/manufacturer of each of the spare parts. As
a basis for the preparation of this list the Contractor shall use the latest
Maintenance Manuals for the bridge.

Personnel
Electrical Maintenance Contractor Qualifications and Experience
| General labourers shall not perform any electrical work.

2 The Electrical Maintenance Contractor shall be qualified in all aspects of
power distribution, control and drive systems associated with movable
heavy structures.

3 The Maintenance Electrical Contractor shall have been involved in the
construction/installation or maintenance of the electrical power and
control systems of at least one (1) movable highway bridges over similar
navigable waterways carrying similar highway traffic to the Burlington
Canal Lift Bridge.




Burlington Canal Lift Bridge Section Annex A “Statement of Work”

R.013514.001_Revision A 18/01/2019 Electrical and Mechanical
Maintenance Page 12
4 The Electrical Maintenance Contractor shall provide the services of a

Master Electrician registered in the Province of Ontario to manage the
electrical maintenance for the bridge as herein specified and in
accordance with Electricity Act, Part VIII, 1998 and Licensing of Electrical
Contractors & Master Electricians, Regulation 570/05.

A The Master Electrician designated by the Maintenance Electrical
Contractor shall be responsible for; planning and having direct
supervision of electrical work carried out on behalf of the
Maintenance Electrical Contractor, ensuring that the electrical
work is carried out in accordance with applicable laws, including
the Electrical Safety Code and the laws relating to health and
safety and consumer protection, on behalf of the Maintenance
Electrical Contractor and for other matters of a similar nature.

2 The Master Electrician shall only be designated to the
Maintenance Electrical Contractor contracted for the maintenance
of the Burlington Canal Lift Bridge, the designated Master
Electrician must be actively employed by the designating
Maintenance Electrical Contractor and are not permitted to
undertake electrical work unless they hold a valid certificate of
qualification, as defined by the Trades Qualification &
Apprenticeship Act, for the work being performed. To apply for a
contractor's license the applicant must designate a Master
Electrician and provide a signed declaration that they accept the
designation and agree to carry out the responsibilities on behalf of
the electrical contractor.

3 In accordance with the Electricity Act Part VIII and its Regulations
a license holder is responsible to conduct themselves with
honesty and integrity and in accordance with the principle of
protecting consumers and to ensure that all activities are carried
out in accordance with all laws including the Consumer Protection
Act.

A The Maintenance Electrical Contractor shall ensure that his
Master Electrician is adequately supported to perform the scope of
this request and meet the scheduled maintenance,
troubleshooting and emergency callout services.

5 Contractor shall be competent on high voltage electrical work and testing
including the necessary routine testing of the electric service transformer.
The contractor shall also be fully qualified and knowledgeable of PLC
control, communications systems and variable frequency drive systems
utilized in a tower drive vertical lift bridge environment.

.6 The Electrical Engineer assigned to the contract shall be provincial
licensed and registered with Professional Engineers Ontario (PEQO)

g The Electrical Technologist/Technician assigned to the contract shall hold
a diploma or certificate specialized in Electrical Technology from a
recognized educational institution.
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.8 The Electrician assigned to the contract shall be Provincial licensed

journeyman qualified in the work of the Contract as per Regulation
1051/1990. Journeyman means a person who has successfully
completed all the academic training and work experience required under
the Apprenticeship and Tradesmen's Qualifications Act related to the
Certified trade involved and has been issued a Certificate of Qualification
by the governing body for the Province of Ontario.

.9 In the case of special testing, i.e.: injection testing of breakers, doble
testing of transformers, etc., a technician with a minimum of 5 years'
experience shall be acceptable.

.10 In the case of thermo-scan (infrared scanning), the technician shall hold a
Certificate of Training as received from a recognized course acceptable fo
the Department.

2 Mechanical Experience

A The contractor shall be qualified journeyman or millwright in the
maintenance and servicing of heavy machinery such as open gearing,
bearings, couplings, and enclosed gear reducers.

] Subcontractor

A Immediately after the award of the contract, the Contractor shall provide
the Bridgemaster with the name and address of any sub-contractors
intended to be used for routine maintenance as part of the Contract.

2 The Contractor may hire subcontractors, with the approval of the
Bridgemaster, for one-time maintenance work. The requirement of this
document in its entirety applies to the subcontractor' work and
employees.

3 A quote from subcontractor’s together with details of work to be done
shall be provided at the time of requesting approval. The Bridgemaster
retains the right to reject any subcontractor and procure the same service
or services through other channels.

4 Contractor’'s Employees

A All Contractors employees shall be neatly and properly attired for the
work to be performed. Personal protective equipment, including safety
footwear, is mandatory at all times.

2 All Contractor employees shall abide by non-smoking restrictions.
Smoking is only allowed in designated areas.
1.8 Documentation of Systems
A Site Documents
File and maintain the following documents on site at the bridge
A The contract documents.

2 Test and inspection reports and a log book.
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3 Up-to-date documentation for the operation and maintenance of the

1.9

1.10

1.11

1.12

bridge. These documents should be properly bound, catalogued and filed
and readily available for maintenance work. The documents should
include but not limited to:

A All electrical and mechanical drawings updated with the latest
revision. Both hard copies and digital copies should be properly
filed at site with the Bridgemaster. All new drawings shall be
produced in CAD (computer aided drafting) and in .dwg format.
Shop drawings and catalogue cut-sheets of new equipment shall
also be included and filed in hard copy and electronic form.

2 All operation and maintenance manuals existing and new,
properly bound in binders.
3 All programs for the PLC (programmable logic controller), drives,

and digital/analogue controllers shall be backed up and hard
copies shall be printed out. Both digital and hard copies shall be
filed at site and provided to the Bridgemaster.

All the documents mentioned above shall remain the property of PSPC and not
be removed from site throughout the Contract and at the end of the Contract.

Premises Security and Security Clearances

Maintain premises security during work; close and lock gates, windows and
doors on completion of work.

Only designated employees of the Contractor and approved subcontractors are
allowed at site. The Bridgemaster reserves the right to reject access to the bridge
premises to anyone associated with this contract.

The contractor shall submit his name, address and date of birth and the name,
address and date of birth of all employees who will be required to work in the
above-mentioned facility, occupied premises, to the PSPC representative
immediately following notification of contract award.

Fees and Permits

The Contractor shall pay all fees required to obtain permits or certificates and
shall make all arrangements with local utilities for isolation, grounding and re-
energizing of electrical power, if such requirements are required to carry out the
maintenance work.

Right to Use Other Forces

PSPC retains the right to appoint the Contractor or other agent for procurement
of maintenance or for Additional Work. PSPC reserves the right to use their own,
or any other forces of their choosing, to make any alterations on the bridge if they
so desire.

Maintenance Manuals

As directed and scheduled by PSPC during the tendering process, the bidder
shall participate in a site visit to the bridge. During the site visit, the Bidder will
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have the opportunity to interrogate all maintenance related documentation held at
the bridge to assess its completeness and as a basis for their bid.

Following award of the contract the Contractor shall review the existing reference
documents and, where maintenance information is missing, obtain maintenance
manuals of the systems and equipment. Where manufacturer’s maintenance
information is unavailable, the Contractor shall document the
maintenance/service required in the form of updated manuals to be submitted to
the Bridgemaster for approval.

All maintenance manuals shall remain on site throughout the contract period and
at the end of the contract. These manuals shall remain as PSPC property and be
available to PSPC staff.

Guarantees

The Contractor shall guarantee any materials used and any work executed by
him or his appointed sub-contractor, for a period of one year from the date of
completion of the work.

Existing Services

Protect and maintain existing active services and facilities. Use existing services
at no cost for maintenance of those items that are not covered under this
contract.

Monthly and Annual Maintenance Report
Monthly Maintenance Report

A monthly Work Report summarizing the work done and the employee hours
spent at site should also be submitted.

N Time spent for this inspection and writing of the report shall be charged
as Maintenance hours.

2 It shall be included as Item 1 Committed hours or billed as non-
emergency service if the committed number of hours in that month has
been exceeded

Annual Maintenance Report

The Contractor shall produce an annual electrical and mechanical inspection
report for each fiscal year during the terms of this Contract. In case PSPC
chooses to hire a third party to do an annual inspection, the Contractor shall co-
operate with the third party to produce the electrical section of the Annual
Inspection Report. In this case, no separate annual report is required. Unless
otherwise arranged and approved by PSPC, the Annual Electrical Inspection
Report shall be due at the end of April of each year during the terms of this
Contract.

In the event that PSPC decides that a third party performs the bridge mechanical
and electrical maintenance inspection, the Contractor shall provide the necessary
support for the third party to perform their inspection work.
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The maintenance inspection report shall include but not be limited to the
following sections on all the electrical systems of the bridge: visual inspection of
the bridge electrical systems including all equipment, sub-systems, electrical
installation, raceways, cabling including droop cables and cable reels as well as
the tower to tower aerial cable installation. The report shall include:

A Major electrical work and modification completed during the year.

2 Items of concerns and items identified by the Bridgemaster for special
attention.

3 Recommendations

4 Reports of Tests and Inspection done by the Contractor and third party.
5 Photographs and drawings.

Time spent for this inspection and writing of the report shall be charged as
Maintenance hours.

[t shall be included as Item 1 Committed hours or billed as non-emergency
service if the committed number of hours in that month has been exceeded

Final Inspection

The Contractor shall provide a final inspection of the mechanical and electrical
systems within two months of the end of the Maintenance Contract. The final
inspection shall be coordinated for inspection in the presence of PSPC
Representative. Time spent for this inspection shall be charged as maintenance
hours. It shall be included as committed hours or billed as non-emergency
service, if the committed number of hours in that month has been exceeded.

All deficiencies known to the Bridgemaster and not rectified during the execution
of the contract, and those deficiencies uncovered during the final inspection, shall
be corrected prior to the Maintenance Contract closeout.
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117 Electrical Equipment and Systems Requiring Attention/Maintenance
The following is a list of major electrical equipment or systems to be maintained
under this Contract. This list is provided for guidance and tendering purposes
and may not be comprehensive.
Apart from the exceptions noted in the Electrical Scope, the maintenance shall
include all electrical equipment in the bridge area that supplies or transmits
electrical power, or that affects or contributes to the safe operation of the bridge,
bridge auxiliaries, or facilities shall be considered as part of this Contract.
Suggested minimum maintenance/service intervals are provided in the following
table in accordance with this key:
W - Weekly
M - Monthly
A - Annually
SA - Semi Annually
Caution: The recommended intervals are provided for tendering purposes only.
Actual intervals may depend on the environment, duty cycle, etc. Adjust the
intervals as necessary to provide preventative maintenance to ensure reliability.
Item Description l.ocation Maintenance/Service Remarks Interval
1 Electric Utility Service
1,000 KVA o Performed by
ONAN Pad Southwest In_sul_atm_g oil te.st, Maintenance
1a winding insulation test ContractorPerformed A
mounted Lawn . .
and general cleaning. by-and-coerdinated
Transformer it UtifityC
Ductor test on fuse and Performed by
13.8 kV Fused Southwest switch contacts. Maintenance
1b | Disconnect Lawn Insulation resistance ContractorRerformed A
Switch test based on voltage by-and-coordinated
level. with-Utility-Company
2 Generators
. . Performed by the
Operatlongl testing and Bridge Operators/ W
check of diesel fuel.
Contractor
Performed by the
o £ . tzggebinzr;etisér??:st Bridge Operators/ M
NAN ectrical _ p . Contractor
2a | generator 600 | Room Main
kw Floor Performed by
Maintenance
Minor maintenance: Contractor and SA
check batteries coordinated with
generator service
company
Item Description Location Maintenance/Service Remarks Interval
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Performed by
Functional testing and Maintenance W
check of diesel fuel. Contractor and
coordinated
Performed by
NEWAGE Electrical kf:ﬁgf;n"‘c';d Maintenance M
2b | Generator 37 Room Main Contractor
kW Floor Performed by
Maintenance
Minor maintenance: Contractor and SA
check batteries coordinated with
generator service
company
Inspect and test
disconnect switch and Performed by
2¢c 600 kW Load South load bank Maintenance A
Bank Compound -
components, verify Contractor
operation
Electrical Verify fuel tank system Performed by
2d | Fuel System Room Main | functions and test Maintenance M
Floor alarms. Contractor
Electrical . : Performed by
26 ATS for 37 kW Room Main Verify all f:onnectlons Maintenance SA
Generator and function test
Floor Contractor
Ventilation
System for .
Electrical . . Performed by
2f Emergency Room Main Verify systgm settings Maintenance M
Generator 1st and operation
Floor Contractor
floor, Control
House
Electrical Performed by
2g | Space Heaters | Room Main | Verify proper operation Maintenance A
Floor Contractor
3 Switchboards & MCCs
Performed by
Inspect and tesﬁ all Maintenance A
feeder connections
Contractor
Switchboard Electrical Performed by
3a #1 Room Main | Maintain all air breakers | Maintenance A
Floor Contractor
Inspect and test Performed by
switchboard Maintenance A
components Contractor
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Item Description Location Maintenance/Service Remarks Interval
Performed by
Inspect gnd test all feeder Maintenance A
connections
_ Contractor
Efg;;ncal Performed by
3b | Switchboard #2 Maintain all breakers Maintenance A
Second
Contractor
Floor
Inspect and test Performed by
h Maintenance A
switchboard components
Contractor
South
Motor Control Performed by
3c | Center South Tower Inspect gnd test all feeder Maintenance A
Machinery connections
Tower Contractor
Space
Motor Control North Tower Inspect and test all feeder Performed by
3d | Center North Machinery pect ¢ Maintenance A
connections
Tower Space Contractor
UPS 10 kVA and El:cc):rt:cal Inspect and load test Performed by
3e | UPS distribution Second Verri)f rober o eratié)n Maintenance SA
Panel y proper op Contractor
Floor
4 Cables, wiring and Aerial Cable ATS
Switchboard | Inspect all feeder Performed by
4a S:gl’glsigvi\ﬁ;m 2 to South connections. Perform Maintenance SA
Tower MCC | insulation resistance test. Contractor
Switchboard
2 to South Inspect all feeder Performed by
North Power Tower ; :
4b . connections. Perform Maintenance SA
cables (6 #1/0) Aerial cable | . ; X
. insulation resistance test. Contractor
termination
Cabinet
From South
Tower
East and west Aerial cable | Inspect all feeder Performed by
4c¢ | power aerial termination | connections. Perform Maintenance SA
cables (6 #4/0) Cabinet to insulation resistance test. Contractor
North Tower
ATS




Burlington Canal Lift Bridge

R.013514.001_Revision A 18/01/2019

Section Annex A “Statement of Work”
Electrical and Mechanical

Maintenance Page 20
ltem Description Location Maintenance/Service Remarks Interval
Automatic
transfer switch North.Tower Verify all connections and Peljformed by
4d ! Machinery d Maintenance A
(ATS) for aerial function test
Space Contractor
cables
East and west CP-3 and Inspect all connections. Performed by
4e | control aerial CP-4 Insulation resistance test Maintenance A
cables (2) for all cables. Contractor
Aerial Cable CP-3 and Performed by
4f | Manual Transfer Cp.4 Verify proper operations Maintenance M
Switches (2) Contractor
Test and confirm proper
operation, inspect brushes
. South and and collector rings, inspect Pelfformed by
4g | Cable Reels (2) North bl d i Maintenance M
Compound cable and connections, Contractor
test and confirm spring
tension
5 Dry Type Transformers & Power Distribution Panels
75 kVA Second Winding insulation Performed by
Transformer Floor . :
ba . resistance, test, and Maintenance A
600-208/120 Electrical )
general cleaning Contractor
volts. Room
45kVA Electrical Winding insulation Performed by
Transformer . : i
5b Room Main | resistance, test, and Maintenance A
600/208/120 )
Floor general cleaning Contractor
volts
IKVA South T
Transformer Tower Winding insulation Performed by
5¢ | 600-208/120 . resistance, test, and Maintenance A
S Machinery .
volts Lighting Space general cleaning Contractor
Panel. P
IKVA South NP
Transformer Tower Winding insulation Performed by
5d | 600-208/120 Machiner resistance, test, and Maintenance A
volts Emergency Space y general cleaning Contractor
Lighting Panel. P
Heating South
Panelboard and | Tower Insulation resistance test Performed by
5e . ; } Maintenance A
Heating Panel Machinery and general cleaning
Contractor
Controller Space
BkVA
Transformer Winding insulation Performed by
5f | 600-208/120 North Pier resistance test and Maintenance A
volts Lighting general cleaning Contractor
Panel. 4
15kVA
Transformer North Tower | Winding insulation Performed by
5g | 600-208/120 Machinery resistance test and Maintenance A
volts LP-6 Space general cleaning Contractor
Lighting Panel.
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Item Description Location Maintenance/Service Remarks Interval
9kVA
Transformer North Tower | Winding insulation Performed by
5h | 600-208/120 Machinery resistance test and Maintenance A
volts Lighting Space general cleaning Contractor
Panel.
9kVA
Transformer North Tower | Winding insulation Performed by
5i | 600-208/120 Machinery resistance test and Maintenance A
volts Emergency | Space general cleaning Contractor
Lighting Panel.
Heating
.| Panelboard and North'Tower Insulation resistance test Per?formed by
5j : Machinery ; Maintenance A
Heating Panel and general cleaning
Space Contractor
Controller
6 Main Drive System
South &
. . Performed by
6a | VFD Drives (4) North_Tower Insulation resnstan_ce test Maintenance A
Machinery and general cleaning
Contractor
Space
South &
Braking North Tower | Insulation resistance test Performed by
6b ; . : Maintenance A
Resistors (4) Machinery and general cleaning
Contractor
Space
South &
Span Motor North Tower | Insulation resistance test Per_formed by
6c Disconnects (4) Machinery and verify proper functions Maintenance A
Contractor
Space
South &
Span Drive North Tower | Insulation resistance test Performed by
6d Motors (4) Machinery and general cleaning Maintenance A
Contractor
Space
South & . .
Thrustor brakes | North Tower lnsglatlon resnstancg test, Per'formed by
6e . verify proper operation and | Maintenance A
(8) Machinery | ;- .0 ™ ,
limit switch functions Contractor
Space
South &
. Performed by
6f Gegrbox Limit North_Tower Limit switch functional test | Maintenance A
Switches (12) Machinery
Contractor
Space
South & Sample oil and test
Gearbox Oil North Tower Perjformed by
6g Reservoir (2) Machinery f inued Maintenance A
Space or continued use. Contractor
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Item Description Location Maintenance/Service Remarks Interval
7 Auxiliary Drive System
. . South &
Auxiliary Drive North Tower | Insulation resistance test Perjformed by
7a | Motor and Brake . . Maintenance A
Machinery and general cleaning
2) S Contractor
pace
South &
Auxiliary Drive North Tower | General cleaning and Pe(formed by
7b ) : . Maintenance A
Controller (2) Machinery verify proper operation
Contractor
Space
South & 6 hour test (off hours), Performed b
Auxiliary Drive North Tower | monitor electrical systems . y
7c . . X . Maintenance A
Test Machinery during testing/operation; Contractor
Space winding insulation test
South &
North Tower
Emergenc Machinery Performed by
7d L htig y Space, Test and confirm operation | Maintenance M
ghting bridge Contractor
control
house
South &
Performed by
Te Mapual Transfer North_Tower Test and confirm operation | Maintenance SA
Switches (2) Machinery
Contractor
Space
Gearbox Levers ﬁg:ﬂ: '?ower Performed by
7f | and Limit Machi Test and confirm operation | Maintenance SA
: achinery
Switches Contractor
Space
Mobile Foot of Inspect and test all Performed by
7g | Generator South & associated disconnect Maintenance SA
Disconnects(2) North Tower | switches Contractor
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Item | Description | Location | Maintenance/Service | Remarks | Interval
8 Field Devices and Safety Interlocks
South
. Tower . Performed by
8a g\rl)v?t';h[—;:lt Along the })/eggtz‘gasproper Maintenance M
counter P Contractor
weight path
. . Performed by
8b | Resolvers (4) Two in each | Verify _for proper Maintenance M
tower operations
Contractor
. ; . Performed by
8c Speed Switches | One in each | Verify for proper Maintenance M
(2) tower operations
Contractor
) South side
In.chnometer & under the Verify for proper Performed by
8d | wireless X . Maintenance M
moving operations
modules Contractor
span
Seated Limit Two on Verify for proper Performed by
8e Switches (4) each pier operations Maintenance M
Contractor
Other limit
; ; Performed by
8f switches Bridge Verify for proper Maintenance M
throughout the operations
. Contractor
bridge
South &
Brake Limit North Tower ' . Per'formed by
8g . . Test and confirm operation | Maintenance
Switches Machinery C
ontractor
Space
. Performed by
8h Safety Interlock Bridge Verify for proper Maintenance M
Throughout operations
Contractor
9 Span Locks
Span Lock North and Inspect and test winding Performed by
9a | Motors and South Pier insulation Inspect and test | Maintenance M
brakes (2) motor brakes Contractor
- North and . Performed by
9b g\?v?trclhl-;sd((1l(_)l;n it South })/e;lrfgt;‘g:]sroper Maintenance M
Compound P Contractor
North and . Performed by
oo | Spenbockoor | soun | ver o prover wanerance |
Compound Contractor
Span Lock North and Verify for proper Performed by
9d | Machinery room | South o ergtions P Maintenance M
lighting Compound P Contractor
Span Lock North and | Sample oil and test Performed by
Machinery A
9e - South Maintenance A
Gearbox Oil Compound | for continued use. Contractor
Reservoir (2)
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Item Description | Location | Maintenance/Service [ Remarks | Interval
10 | Traffic Control Equipment
, Test and confirm proper
Traffic Gates Bridge operation. Verify Perjformed by
10a Roadway . Maintenance M
and gongs (4) connections, contactors
Level o Contractor
and limits
. Test and confirm proper
. Bridge : . Performed by
10b Barrier Gates Roadway operatlo.n. Verify Maintenance M
and gongs (2) connections, contactors
Level e Contractor
and limits
. Test and confirm proper
Pedestrian Bridge operation. Verify Performed by
10¢ Gates (2) Roadway connections, contactors Maintenance M
Level e ' Contractor
and limits
Bridge ' Performed by
10d | Traffic Lights (4) | Roadway l’e::aatz)dnconﬁrm proper Maintenance M
Level P Contractor
. Bridge ' Performed by
10e [F_’ieieta;t(rj‘e)m Roadway l’e::;;:)dnconﬂrm proper Maintenance M
9 Level P Contractor
Span Navigation . ' Performed by
10f | Lights (2) and Moving Test a_nd confirm proper Maintenance M
Span operation
Span lights Contractor
Small Craft Test and confirm proper Performed by
10g Lights (2) South Pier operation Maintenance M
9 P Contractor
R End of ' Performed by
10h (Pdgar Tip Lights North and 'cl)'e::aatirl)dnconflrm proper Maintenance M
South Pier P Contractor
. North and ' Performed by
10i (ch;destrlan Bells South l‘e::;%dnconﬁrm proper Maintenance M
Approach P Contractor
Air Horn, Siren ) Performed by
10j | and Bridge Span l'e:iaal?odnconﬂrm proper Maintenance M
Loudspeakers P Contractor
) Control Performed by
10k ,:Ardogﬁngrressor House Main | Confirm all connections Maintenance M
y Floor Contractor
Span and . , Performed by
10l | Roadway ggggi]a 'cl)‘e::;inodnconﬂrm proper Maintenance M
Lighting y P Contractor
11 | Control Panels
. Control . Performed by
i1a hcﬂgér]sg(e)’g?h House 3rd Ic?rsnt ir:\i;fs“;yniuo eration Maintenance M
Floor P P Contractor
. Control . Performed by
b gfggglg?étzl House 3rd -clz—(?r?qt iz(jer\:tesrlgyngno eration Maintenance M
Floor P P Contractor
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Item Description Location Maintenance/Service Remarks Interval
Control Inspect and test all Performed by
11c | CP-2 House 2rd contactors and relays, Maintenance M
Floor verify all connections Contractor
?g\lzjvt:r Inspect and test all Performed by
11d | CP-3 . contactors and relays, Maintenance M
Machinery . ;
verify all connections Contractor
Space
North Tower | Inspect and test all Performed by
11e | CP-4 Machinery contactors and relays, Maintenance M
Space verify all connections Contractor
'?gyvtlr Inspect and test all Performed by
11f | CP-8 . contactors and relays, Maintenance M
Machinery . .
S verify all connections Contractor
pace
North Tower | Inspect and test all Performed by
11g | CP-9 Machinery contactors and relays, Maintenance M
Space verify all connections Contractor
. South
Aerla! Cqble Tower General cleaning, inspect Performed by
11h | Termination : . Maintenance M
. Machinery connections
Cabinet Contractor
Space
12 | Bridge CCTV System
Distributed General cleaning, Performed by
12a | CCTV System throughout inspection and Maintenance M
the bridge performance testing Contractor
13 | Other Equipment
Control Performed by
13a | Radar house, 3rd Inspgct and test for proper Maintenance A
function
floor. Contractor
Control " | Performed by
13b | Anemometer house, 3rd Inspept and test for proper Maintenance A
function
floor. Contractor
Distributed Performed by
13c | HVAC throughout | INSPect and test for proper |y, e nance A
' function
the bridge Contractor
Distributed Performed by
13d gagctje/r-\nccess throughout lfzﬁggg;and test for proper Maintenance A
y the bridge Contractor
Electric/Gas Distributed Inspect and test for proper Performed by
13e | Powered throughout fungtion prop Maintenance A
Heating Systems [ the bridge Contractor
Throudhout Inspect signs for Performed by
13f | Wordmark Signs Facilitg illumination. Replace Maintenance M
y lamps as needed. Contractor
Inspect fire extinguisher Performed by
13g | Fire Extinguisher Thrggghout for compliance with rules Maintenance M
Facility :
and regulations. Contractor




