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PART 1 - GENERAL 

 

1.1 Related Sections  .1 Section 01 10 10   General Instructions. 

.2 Section 01 14 10   Scheduling and Management of 
Work. 

.3 Section 01 35 44   Environmental Protection Procedures 
for Marine Work. 

.4 Section 01 74 21   Waste Management and Disposal, 
Construction/Demolition. 

.5 Section 05 50 00   Metal Fabrication. 

.6 Section 31 23 10   Excavation and Backfill. 

1.2 Description  .1 This section specifies requirements for the removal and 
temporary storage of materials to be reused in the work 
or to remain the property of the owner, reinstatement of 
materials to be reused and the disposal of construction 
waste materials at approved disposal sites.  

1.3 Measurement Procedures .1 Construction/Demolition/Mob/Demob: Costs associated 
with the removal and disposal of construction waste 
material, the storage of materials to be reused, the 
reinstallation of the materials to be reused, mobilization, 
demobilization, temporary facilities including all labour, 
plant, equipment and necessary materials, will constitute 
a lump sum price, (LS), and shall consist of, but not be 
limited to, the following: 
.1 All costs associated with mobilization and 

demobilization.  
.2 The removal, cutting and disposal of concrete 

deck panels as indicated on plans.  
.3 The removal and disposal of existing ladders, 

electrical shrouds and valve boxes where 
indicated on plans.  

.4 The removal and reinstatement of the guiderail 
as indicated on plans. 

.5 The excavation, stockpiling on site and 
reinstatement of the excavated material shall be 
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used as ‘Compacted Granular Backfill’, as 
specified under Section 31 23 10 Excavation and 
Backfill. 

.6 All work related to capping and removing the 
buried services as indicated on the drawings.  

.7 The supply, installation, maintenance and 
removal of temporary facilities. 

.8 All demolition and removal as required for the 
temporary repairs.  

.9 Construction, maintenance and removal of any 
temporary work required for the temporary 
repairs of the structure. 

.10 All work as per Environmental requirements. 

.11 Snow/ice removal, if required, to allow access to, 
and work on site.  

.2 Temporary Facilities:  There will not be any separate 
item for payment for the provision and maintenance of 
contractors on site office, equipment storage facility, 
portable toilets, etc.  Include the cost for this work in the 
above item 1.3.1 Construction/Demolition/Mob/Demob 
for payment. 

.3 Barriers/Security Devices:  There will not be any 
separate measurement for payment for the provision and 
maintenance of barriers and security devices.  Include 
the cost for this work in the above item 1.3.1 
Construction/Demolition/Mob/Demob. 

.4 Rock Excavation and Removal: Rock excavation and 
removal as required for the proper installation of the 
timber lagging will not be measured separately for 
payment.  Include the cost for this work in the above 
item 1.3.1 Construction/Demolition/Mob/Demob. The 
Contractor is to make his own determination of the 
quantity and extent of this rock excavation, based on the 
geotechnical information. 

PART 2 - PRODUCTS    NOT APPLICABLE 

PART 3 - EXECUTION 
 

3.1 Execution   .1 Inspect site and verify with Departmental Representative 
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materials designated for removal. 

3.2 Removal  .1 Remove in their entirety all materials specified for 
removal including all fastenings. Carefully remove 
materials designated to be reused, or to be salvaged and 
store or stockpile on site in areas designated by the 
Departmental Representative. 

.2 Do not disturb adjacent work designated to remain in 
place. 

.3 Verify with Departmental Representative items to be 
reused in the work.  

3.3 Stockpiling  .1 Obtain the approval of the Department Representative 
for the use of a storage site for the material to be re-used 
in the work. 

.2 Excavated material shall be separated into two 
stockpiles. Unsuitable and submerged material shall be 
stockpiled separately from suitable and dryer material. 

.3 Material stockpiling space on site is limited. Coordinate 
delivery to minimize storage period on site before being 
needed for incorporation into work. Place material 
where directed by Departmental Representative.   

3.4 Restoration  .1 Upon completion of work, remove debris, trim surfaces 
and leave work site in clean condition. 

.2 Reinstate areas and existing works outside areas of 
construction to conditions that existed prior to 
commencement of work. 
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