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PART 1 - GENERAL

11

Related Sections A

Description A

Measurement Procedures .1

Section 01 10 10 General Instructions.

Section 01 14 10 Scheduling and Management of
Work.

Section 01 35 44 Environmental Protection Procedures
for Marine Work.

Section 01 74 21 Waste Management and Disposal,
Construction/Demolition.

Section 0550 00 Metal Fabrication.
Section 31 23 10 Excavation and Backfill.

This section specifies requirements for the removal and
temporary storage of materials to be reused in the work
or to remain the property of the owner, reinstatement of
materials to be reused and the disposal of construction
waste materials at approved disposal sites.

Construction/Demolition/Mob/Demob: Costs associated

with the removal and disposal of construction waste

material, the storage of materials to be reused, the

reinstallation of the materials to be reused, mobilization,

demobilization, temporary facilities including all labour,

plant, equipment and necessary materials, will constitute

a lump sum price, (LS), and shall consist of, but not be

limited to, the following:

A1 All costs associated with mobilization and
demobilization.

2 The removal, cutting and disposal of concrete
deck panels as indicated on plans.

3 The removal and disposal of existing ladders,
electrical shrouds and valve boxes where
indicated on plans.

A4 The removal and reinstatement of the guiderail
as indicated on plans.
5 The excavation, stockpiling on site and

reinstatement of the excavated material shall be
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SITE WORK, Section 02 41 13

PART 2 - PRODUCTS
PART 3 - EXECUTION

3.1 Execution

used as ‘Compacted Granular Backfill’, as
specified under Section 31 23 10 Excavation and

Backfill.

.6 All work related to capping and removing the
buried services as indicated on the drawings.

v The supply, installation, maintenance and
removal of temporary facilities.

8 All demolition and removal as required for the
temporary repairs.

9 Construction, maintenance and removal of any

temporary work required for the temporary
repairs of the structure.
.10 All work as per Environmental requirements.
.11 Snowlice removal, if required, to allow access to,
and work on site.

Temporary Facilities: There will not be any separate
item for payment for the provision and maintenance of
contractors on site office, equipment storage facility,
portable toilets, etc. Include the cost for this work in the
above item 1.3.1 Construction/Demolition/Mob/Demob
for payment.

Barriers/Security Devices: There will not be any
separate measurement for payment for the provision and
maintenance of barriers and security devices. Include
the cost for this work in the above item 1.3.1
Construction/Demolition/Mob/Demaob.

Rock Excavation and Removal: Rock excavation and
removal as required for the proper installation of the
timber lagging will not be measured separately for
payment. Include the cost for this work in the above
item 1.3.1 Construction/Demolition/Mob/Demob. The
Contractor is to make his own determination of the
quantity and extent of this rock excavation, based on the
geotechnical information.

NOT APPLICABLE

Inspect site and verify with Departmental Representative
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materials designated for removal.

3.2  Removal | Remove in their entirety all materials specified for
removal including all fastenings. Carefully remove
materials designated to be reused, or to be salvaged and
store or stockpile on site in areas designated by the
Departmental Representative.

2 Do not disturb adjacent work designated to remain in
place.

3 Verify with Departmental Representative items to be
reused in the work.

3.3  Stockpiling A1 Obtain the approval of the Department Representative
for the use of a storage site for the material to be re-used
in the work.

2 Excavated material shall be separated into two

stockpiles. Unsuitable and submerged material shall be
stockpiled separately from suitable and dryer material.

3 Material stockpiling space on site is limited. Coordinate
delivery to minimize storage period on site before being
needed for incorporation into work. Place material
where directed by Departmental Representative.

3.4 Restoration | Upon completion of work, remove debris, trim surfaces
and leave work site in clean condition.

2 Reinstate areas and existing works outside areas of
construction to conditions that existed prior to
commencement of work.

END OF SECTION




