

SECTION	TITLE	PAGE(S)
<u>DIVISION 00 – PROCUREMENT AND CONTRACTING REQUIREMENTS</u>		
00 01 12	LIST OF DRAWINGS	1
<u>DIVISION 01 - GENERAL REQUIREMENTS</u>		
01 10 10	GENERAL INSTRUCTIONS	8
01 14 10	SCHEDULING AND MANAGEMENT OF WORK	4
01 33 00	SUBMITTAL PROCEDURES	6
01 35 24	SPECIAL PROCEDURES ON FIRE SAFETY REQUIREMENTS	4
01 35 25	SPECIAL PROCEDURES ON LOCKOUT REQUIREMENTS	6
01 35 29	HEALTH AND SAFETY REQUIREMENTS	11
01 35 44	ENVIRONMENTAL PROTECTION PROCEDURES FOR MARINE WORK	8
01 45 00	TESTING AND QUALITY CONTROL	3
01 45 01	WEIGH SCALES	2
01 50 00	TEMPORARY FACILITIES	2
01 74 11	CLEANING	1
01 74 21	CONSTRUCTION/DEMOLITION WASTE MANAGEMENT & DISPOSAL	2
01 77 00	CLOSEOUT PROCEDURES	1
01 78 00	CLOSEOUT SUBMITTALS	2
<u>DIVISION 02 – EXISTING CONDITIONS</u>		
02 41 13	SITE WORK, PREPARATION AND REMOVAL	3
<u>DIVISION 03 – CONCRETE</u>		
03 10 00	CONCRETE FORMING AND ACCESSORIES	3
03 20 00	CONCRETE REINFORCING	3
03 41 00	PRECAST STRUCTURAL CONCRETE	7
<u>DIVISION 05 – METALS</u>		
05 50 00	METAL FABRICATIONS	7
<u>DIVISION 06 – WOOD, PLASTICS AND COMPOSITES</u>		
06 30 00	DIMENSION TIMBER	5

DIVISION 31 – EARTHWORK

31 05 16	AGGREGATES - GENERAL	3
31 23 10	EXCAVATION AND BACKFILL	9
31 32 21	GEOTEXTILES	3
31 37 10	DENSE STONE FILL	2
31 61 13	PILE FOUNDATIONS, GENERAL REQUIREMENTS	6
31 62 16	STEEL H - PILES	3

DIVISION 32 - EXTERIOR IMPROVEMENTS

32 11 23	GRANULAR BASE	4
----------	---------------	---

END OF SECTION

<u>Drawings No.</u>	<u>Title</u>	<u>Date</u>
S1	Site and Location Plans, Borehole Logs	January 2019
S2	Temporary Wall – Plans	January 2019
S3	Temporary Wall – Typical Section and Partial Elevation	January 2019
S4	Sections and Details	January 2019
S5	Sections and Details	January 2019
S6	Sections and Details	January 2019

END OF SECTION
