Temporary Wharf Reinforcement  LIST OF CONTENTS Section 00 01 11
Structure 402 Page 1 of 2
Lameque, NB

Project No. R.101516.001

SECTION TITLE PAGE(S)

DIVISION 00 — PROCUREMENT AND CONTRACTING REQUIREMENTS

000112 LIST OF DRAWINGS 1

DIVISION 01 - GENERAL REQUIREMENTS

011010 GENERAL INSTRUCTIONS 8

011410 SCHEDULING AND MANAGEMENT OF WORK 4

013300 SUBMITTAL PROCEDURES 6

013524 SPECIAL PROCEDURES ON FIRE SAFETY 4
REQUIREMENTS

013525 SPECIAL PROCEDURES ON LOCKOUT REQUIREMENTS 6

013529 HEALTH AND SAFETY REQUIREMENTS 11

013544 ENVIRONMENTAL PROTECTION PROCEDURES FOR 8
MARINE WORK

014500 TESTING AND QUALITY CONTROL 3

014501 WEIGH SCALES 2

0150 00 TEMPORARY FACILITIES 2

017411 CLEANING 1

017421 CONSTRUCTION/DEMOLITION WASTE MANAGEMENT 2
& DISPOSAL

017700 CLOSEOUT PROCEDURES 1

0178 00 CLOSEOUT SUBMITTALS 2

DIVISION 02 — EXISTING CONDITIONS

024113 SITE WORK, PREPARATION AND REMOVAL 3

DIVISION 03 — CONCRETE

03 10 00 CONCRETE FORMING AND ACCESSORIES 3

032000 CONCRETE REINFORCING 3

034100 PRECAST STRUCTURAL CONCRETE 7

DIVISION 05 — METALS

0550 00 METAL FABRICATIONS 7

DIVISION 06 — WOOD, PLASTICS AND COMPOSITES
06 30 00 DIMENSION TIMBER 5




Temporary Wharf Reinforcement  LIST OF CONTENTS

Section 00 01 11

Structure 402 Page 2 of 2
Lameque, NB

Project No. R.101516.001

DIVISION 31 - EARTHWORK

310516 AGGREGATES - GENERAL 3
312310 EXCAVATION AND BACKFILL 9
313221 GEOTEXTILES 3
313710 DENSE STONE FILL 2
316113 PILE FOUNDATIONS, GENERAL REQUIREMENTS 6
316216 STEEL H - PILES 3
DIVISION 32 - EXTERIOR IMPROVEMENTS

321123 GRANULAR BASE 4

END OF SECTION




Temporary Wharf Reinforcement  LIST OF DRAWINGS Section 00 01 12
Structures 402 Page 1 of 1
Lameque, NB

Project No. R.101516.001

Drawings No. Title Date

S1 Site and Location Plans, Borehole Logs January 2019
S2 Temporary Wall — Plans January 2019
S3 Temporary Wall — Typical Section and January 2019

Partial Elevation

S4 Sections and Details January 2019
S5 Sections and Details January 2019
S6 Sections and Details January 2019

END OF SECTION




