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PART 1- GENERAL 

 

1.1 RELATED  

REQUIREMENTS  

   .1  Section 31 14 11 Earthwork & Related Works.  

1.2 REFERENCES 

   .1  CSA International  

   .1  CSA S350-M1980 (R2003), Code of Practice for Safety 

in Demolition of Structures.  

   .2  U.S. Environmental Protection Agency (EPA)/Office of 

Water  

    .1 EPA 832/R-92-005, Storm Water Management for 

Construction Activities: Developing Pollution 

Prevention Plans and Best Management Practices.  

   .3  National Building Code of Canada (NBC), Part 8 - Safety 

Measures at Construction and Demolition sites (2017).  

1.3 ACTION AND  

INFORMATIONAL  

SUBMITTALS 

   .1  Submit in accordance with Section 01 33 00.  

1.4 SITE CONDITIONS 

   .1  Exterior site conditions vary from exposed sun to frozen, 

snow-covered grounds.  

   .2  Notify Departmental Representative of any exploratory 

work needed to assess removal strategy for bridge 

structures.  

PART 2 – PRODUCTS 

2.1 EQUIPMENT .1  Leave equipment and machinery running only while in use, 

except where extreme temperatures prohibit shutting 

down.  

 

   .2  Demonstrate that tools and machinery are being used in 

manner which allows for salvage of materials in 
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best condition possible.  

PART 3 - EXECUTION 

3.1 EXAMINATION 

    .1  Inspect site with Departmental Representative and 

verify extent and location of items designated for 

removal, disposal, alternative disposal, 

recycling, salvage and items to remain.  

3.2 PROTECTION 

    .1  Prevent movement, settlement, or damage to 

adjacent structures and landscaping features.  

     .2  Keep noise, dust, and inconvenience to park 

users to minimum.  

3.3 PREPARATION 

    .1  Temporary Erosion and Sedimentation Control:  

    .1 Provide temporary erosion and sedimentation 

control measures to prevent soil erosion and 

discharge of soil-bearing water runoff or airborne 

dust to adjacent areas, according to sediment and 

erosion control plan, specific to site.  

    .2 Inspect, repair, and maintain erosion and 

sedimentation control measures during demolition.  

    .3 Remove erosion and sedimentation controls and 

restore and stabilize areas disturbed during 

removal after completion of demolition work.  

    .2  Protection of In-Place Conditions:  

 .1 Prevent movement, settlement, or damage to 

adjacent landscape features to remain in place.  

 .2 Do Work in accordance with Section 01 35 29 

Health & Safety Requirements.  

    .3  Demolition/Removal:  

    .1 Remove existing bridges (2) and culvert 

structures. Sort materials in appropriate piles 

for reuse and recycling.  

    .2 Dispose of removed materials, in accordance with 

authority having jurisdiction. Pressure treated 

bridge deck and beam materials to be disposed of 

    according to regulations.  

3.4 CLEANING 

   .1  Leave Work area clean at end of each day.  
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   .2  Final Cleaning: upon completion remove surplus 

materials, rubbish, tools and equipment.  

   .3  Refer to drawings and specifications for items to be 

salvaged for reuse.  

   .4  Waste Management: separate waste materials for reuse and 

recycling in accordance with Section 01 74 22.  

   .1 Remove recycling containers and bins from site and 

dispose of materials at appropriate facility.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 

 




