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PART 1- GENERAL

1.1 RELATED
REQUIREMENTS

1.2 REFERENCES

1.3 ACTION AND
INFORMATIONAL
SUBMITTALS

1.4 SITE CONDITIONS

PART 2 - PRODUCTS

2.1 EQUIPMENT

.1

Section 31 14 11 Earthwork & Related Works.

CSA International
.1 CSA S350-M1980 (R2003), Code of Practice for Safety
in Demolition of Structures.

U.S. Environmental Protection Agency (EPA)/Office of
Water
.1 EPA 832/R-92-005, Storm Water Management for
Construction Activities: Developing Pollution
Prevention Plans and Best Management Practices.

National Building Code of Canada (NBC), Part 8 - Safety
Measures at Construction and Demolition sites (2017).

Submit in accordance with Section 01 33 00.

Exterior site conditions vary from exposed sun to frozen,
snow—covered grounds.

Notify Departmental Representative of any exploratory
work needed to assess removal strategy for bridge
structures.

Leave equipment and machinery running only while in use,
except where extreme temperatures prohibit shutting
down.

Demonstrate that tools and machinery are being used in
manner which allows for salvage of materials in
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best condition possible.

PART 3 - EXECUTION

3.1 EXAMINATION

.1 Inspect site with Departmental Representative and
verify extent and location of items designated for
removal, disposal, alternative disposal,
recycling, salvage and items to remain.

3.2 PROTECTION

.1 Prevent movement, settlement, or damage to
adjacent structures and landscaping features.

.2 Keep noise, dust, and inconvenience to park
users to minimum.

3.3 PREPARATION

.1 Temporary Erosion and Sedimentation Control:
.1 Provide temporary erosion and sedimentation
control measures to prevent soil erosion and
discharge of soil-bearing water runoff or airborne
dust to adjacent areas, according to sediment and
erosion control plan, specific to site.
.2 Inspect, repair, and maintain erosion and
sedimentation control measures during demolition.
.3 Remove erosion and sedimentation controls and
restore and stabilize areas disturbed during
removal after completion of demolition work.

.2 Protection of In-Place Conditions:
.1 Prevent movement, settlement, or damage to
adjacent landscape features to remain in place.
.2 Do Work in accordance with Section 01 35 29
Health & Safety Requirements.

.3 Demolition/Removal:
.1 Remove existing bridges (2) and culvert
structures. Sort materials in appropriate piles
for reuse and recycling.
.2 Dispose of removed materials, in accordance with
authority having jurisdiction. Pressure treated
bridge deck and beam materials to be disposed of
according to regulations.

3.4 CLEANING

.1 Leave Work area clean at end of each day.
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Final Cleaning: upon completion remove surplus
materials, rubbish, tools and equipment.

Refer to drawings and specifications for items to be
salvaged for reuse.

Waste Management: separate waste materials for reuse and
recycling in accordance with Section 01 74 22.
.1 Remove recycling containers and bins from site and
dispose of materials at appropriate facility.

END OF SECTION





