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D RE—ISSUED FOR 99% REVIEW [12/19/18
C ISSUED FOR 99% REVIEW  |11/6/18
CONCRETE BEAM (TYP.) NOTE:
SPANS 2 BATTER PILES AND B ISSUED FOR 66% REVIEW  [10/19/18
1 BEARING PILE 1.  FOR PILES 15—A, 16—A, AND 17—A, SEQUENCE OF CONSTRUCTION IS AS FOLLOWS
FRONT SHEET PILING (UNLESS OTHERWISE AS APPROVED BY THE DEPARTMENTAL REPRESENTATIVE): A ISSUED FOR REVIEW 8/17/18
RETAINING WALL (PERMANENT
— SEE( SHEET C18) STEP 1: EXCAVATE TO FRACTURED ROCK AND BOULDER LAYER IN AREA OF CRIB #1 revisions date
STEP 2: INSTALL PILES 15—A, 16—A AND 17-A. project projet
STEP 3: |INSTALL ROCK MATTRESS FOR CRIB #1. TAKE PRECAUTIONS NOT TO
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