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PART 1 - GENERAL

1.1 DESCRIPTION -1
.2
1.2 GENERAL .1

REQUIREMENTS

1.3 PROTECTION -1

This section specifies requirements for
demolishing and removing wholly or in part
various items designated to be removed or
partially removed.

Demolition and removal will consist of, but
not necessarily be limited to, the following:
21 Demolition, removal, and disposal of the
existing fenced concrete/crib structure, as
noted on the drawings.

.2 Demolition of the existing fencing along
the adjacent property on the west side of the
site.

.3 Removal of the existing rip rap/armour
rock along the side slope of the existing
uplands area, as noted on the drawings.
Divers are expected to be required to assist
with this work. Underwater diving video to
be provided to the Departmental
Representative confirming that all existing
armour rock has been removed. The existing
armour rock iIs to be re-instated in the new
work as noted on the drawings.

-4 Temporary sheet pile installation to
ensure the adjacent roadway is not undermined
during excavation activities.

A Notice to Shipping is to be issued prior
to commencement and upon completion of work.

During construction, any vessels or barges
utilized must be marked in accordance with
the provisions of the Canada Shipping Act
Collision Regulations.

Upon completion of the project, a written

Notice to Mariners must be issued.

Protect existing objects designated to
remain. In event of damage, immediately
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replace or make repairs to approval of and
at no additional cost to Canada.

.2 Place a floating boom around entire
demolition site to prevent loss of any
materials.

.3 Remove all floating debris from water on a
routine and timely basis.

PART 2 - PRODUCTS

NOT APPLICABLE

PART 3 - EXECUTION

3.1 EXECUTION 21 Inspect site and verify with Departmental
Representative objects designated for
removal.

.2 Locate and protect utility lines. Preserve
in operating condition active utilities
traversing site.

3.2 REMOVAL 1 Remove i1n their entirety all materials and
objects specified for removal.

.2 Do not disturb adjacent work designated to
remain in place.

3.3 DISPOSAL OF .1 All demolished materials, except materials

MATERIAL designated to be reused, will become property
of contractor and will be removed from site
and disposed of to satisfaction of
Departmental Representative and in
accordance with environmental guidelines. It
is the sole responsibility of the contractor
to dispose of all demolished materials at an
approved disposal site. Ensure that disposal
site is approved and willing to accommodate
any materials disposed of from work site.
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.2 Contractor shall obtain and pay for all
necessary permits and disposal fees for use
of an approved waste disposal site.

3.4 RESTORATION -1 Upon completion of work, remove debris, trim
surfaces and leave work site in clean
condition.

.2 Reinstate areas and existing works outside
areas of demolition to conditions that
existed prior to commencement of work.



