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CONCRETE PAD FOR

CONCRETE ENCASED FUTURE SHED. SEE

PRIMARY CONDUITS
OWNER’S POLE

DETAIL DRAWING E2
FOR LOCATIONS OF I
EACH CONDUIT TO BE I
STUBBED UP THROUGH
CONCRETE FOR 20

FUTURE USE. 1 \

[ ]
SUCH THAT THE DISTANCE ET1Es
FROM CenTER oF POl [ 2 \ 4 1 \"Yre )1 o~ |

E1

BOLLARDS PLACED ONE 24 26 2830 32 34
AT EACH CORNER OF CONDUIT NUMBERS 23| 25| 27|29 31] 33
SHED. ENSURE
BOLLARDS ARE
LOCATED A MINIMUM

(@]
(@]
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20
OF 1M FROM THE 2 L. {d . "11 1
OUTSIDE OF SHED. 21 |
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] \ PERMIT HOLDER
psgnl This Permit Allows
[.] MADERRA ENGINEERING

To practice Professional Engineering
in Newfoundland and Labrador.
Permit No. as issued by PEG Y0253
which is valid for the year

2019
4 by Permit Holder (MIRC No.) 02824
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} STAMP

PROFESSI
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Newfoundland
and Labrador
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MATCHLINE #1 /

MATCHLINE #1

0 ISSUED FOR TENDER 01,/08/19
c RE—ISSUED FOR 99% REVIEW 01/03/19
B ISSUED FOR 99% REVIEW 11/20/18
A ISSUED FOR 66% REVIEW 10/25/18
revisions date
project projet

HARBOUR DEVELOPMENT
PROSSER ROCK, NL

NOTES

1. ALL ELEVATIONS ARE IN METRES
UNLESS OTHERWISE NOTED.

2. ALL DIMENSIONS ARE IN MILLIMETRES
UNLESS OTHERWISE NOTED.

3. ALL WORK TO BE COMPLETED AS PER
CANADIAN ELECTRICAL CODE C22.1-18.

4. ALL WORK IS TO BE COORDINATED BY GENERAL WITH
ALL TRADES.

drawing dessin

CONDUIT LAYOUT

CONTRACTOR TO STUB OUT ——
THREE 53mm CONDUITS

OUT OF DECKING ALLOWING
FOR INSTALL INTO EXISTING

5. ALL CONDUITS 1-34 ARE 53mm PVC CONDUITS. FENDERS.

CONDUITS 35,36,37 ARE 100mm PVC DUCTS. designed S.P.M congu
ENSURE THAT ALL CONDUITS CONTAIN POLY PULL o
ROPE FOR FUTURE USE. date SEPTEMBER, 2018

drawn S.P.M dessiné

6. ALL 53mm CONDUITS THAT TRANSITION ABOVE
GROUND IN THE DECKING AND FUTURE SHED PAD

date SEPTEMBER, 2018
ARE TO USE REINFORCED THERMOSETTING RESIN

CONDUIT (RTRC) 90° ELBOWS. RTRC ELBOWS TO BE - / approved R.F approuve
EXTRA HEAVY WALL BULLET RESISTANT STANDARD ;o 7 sate  SEPTEMBER, 2018
RADIUS OF 9.5°. T~ Tende R Soumission
7. CONTRACTOR TO MAKE AN ALLOWANCE TO BUST CLIFF LLWJ'J %"‘N“A .
TO ALLOW FOR THE INSTALLATION OF THE NEW PULL 23,30,31 PWGSC Project Manager Administrateur de projets TPSGC
PUT AND CONDUITS RUNNING TO PULL PIT. EXACT m project number no. du- projet
LOCATION OF CLIFF IS UNKNOWN. 1 CONDUIT LAYOUT R.100138.001
8. EXACT LOCATION OF OWNER'S POLE TO BE @ SCALE : 1:100 pr—— ——

COORDINATED WITH UTILITY AS WELL AS omm a3 amEm BT BmSm  10m
DEPARTMENTAL REPRESENTATIVE TO ENSURE THAT IT E1
DOES NOT IMPEDE TURNING RADIUS OF TRAFFIC. |

PWGSC B1 (2004) l””'””| ! | | | | | | | | 1l0 | 110 | 110 | "lo | 110 | | E—-DRM/GDD-E: 552877

10 20mm 40 60 80 200mm
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