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ACCESS - ILOT BALMORAL (suppliers and installers) 
 
The NFB will be the first occupant of this new building, which will still be under construction during the move for the 
development of common floors and other tenants. As a result, suppliers must coordinate their delivery and 
installation activities with the work of other suppliers and contractors on the premises. 
 
Suppliers must be aware of the Prevention Program (available at the site) written by the Construction Manager, TEQ 
Construction Company and must ensure compliance with it by all workers under his direction, including those under 
his contractors and its suppliers. In addition, he must agree to complete and comply with the attached 
subordination agreement and to comply with the security guidelines established for the site: 
- Wear the following personal protective equipment (PPE) at all times: boots or safety shoes that cover the ankle, 

approved by the Canadian Standards Association (yellow triangle minimum level of protection). Additional PPE 
may be required (helmets, goggles, bibs) to comply with the requirements of the General Contractor's 
Prevention Plan in accordance with the subordination agreement. 

- Do not arrive at the site under the influence of alcohol, drugs or other; 
- Notify a resource person on site when they arrive; 
- Respect the signs on the site. 

ACCESS -  ILOT BALMORAL – 1500, rue Balmoral 
Deliveries - Via la rue Mayor: This street is narrow, in addition to allowing parking on street 

(parking meters). The surrounding streets may be closed due to the entertainment 
district activities. 

- Very limited turning radius for truck access, it is not recommended to make 
deliveries with 53'-0 trucks (see illustration attached) 

- From Monday to Thursday: from 15:00 (priority given to construction site during 
the day) 

- Friday, Saturday, Sunday and holidays: To coordinate (priority given movers) 
Loading dock - 3 docks of 1880 mm wide (1 reserved to the construction site) 

- Lifting platform  
- Garage door clear height : 4 100 mm (+/-) 

Access path - Use the elevator # 7, get off at the 2nd basement level, go to the elevator # 6 which 
will give access to the floors 

- Voir le plan de circulation (ci-joint) 
Elevators / 
Freight 
elevators 

- #6 (2nd basement to floors): door 1220mm x 2135 mm (H), cabin 1725 mm x 2400 
mm x 2740 @ 3660 mm (H), capacity 4,500 lbs 

- #7 (Loading dock to 2nd basement) : door 1220mm x 2135 mm (H), cabin 1725 mm 
x 2400 mm x 2440 mm (H), capacity 4 500 lbs 

Installation - Monday to Thursday, 8 :00 AM to 10 :00 PM 
- Friday, Saturday, Sunday and Holidays: To be coordinate (priority given to movers) 

Divers - The activities must be coordinated with the Departmental Representative by 
completing the access request form (attached): Submit any access request as soon 
as possible or, at least, 72 hours in advance. 
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ENTENTE DE SUBORDINATION EN MATIÈRE DE SANTÉ ET SÉCURITÉ 
(translation for reference only – Official document will be in French language only) 

 
Projet : ILOT BALMORAL – NFB premises     
Adresse : 1500, rue Balmoral, Montréal 
      (Ground floor, 1st, 2nd , 3rd  and  4th floors, Mezzanine 1 and 2, 2nd and 3rd basement) 
 
 
CONTRACTOR / SUPPLIER 
I hereby agree to submit to the authority of TEQ Construction Company Inc., who is the ‘Maître d’oeuvre’ for the 
project indicated above, for the duration of our activities / work on the construction site. Therefore, I confirm that I 
will be aware of the contractor's prevention program (available at the site) and that I agree to: 
 

• inform my employees of the contents of the contractor's prevention program and ensure that its content is 
respected at all times; 

• inform the project manager of my work on the site and obtain his agreement before proceeding with the work 
(via the Departmental Representative); 

• follow the health and safety guidelines given by the contractor's representative on site. 
 
Name: ______________________________________________________________________________ 

 
Company: ___________________________________________________________________________ 
 
Description of the activities / works to be done on the site: ____________________________________ 
 
_____________________________________________________________________________________ 
 
Approximate dates of activities / works (start and end dates): ___________________________________ 
 
Signature: _____________________________________               Date : ___________________________ 

 
 
‘MAÎTRE D’ŒUVRE’ 
I hereby agree to allow the company ________________________________ to perform activities / works under the 
project indicated above and, as prime contractor, to take the necessary measures to protect the health and to the 
safety of the workers / suppliers who are on the job site. In the event that the Contractor repeatedly refuses or fails 
to comply with my instructions, I undertake to inform the Departmental Representative and provide documentary 
evidence of my interventions with the Contractor. 
 

Name : _______________________________________________________________________________ 
 

‘Maître d’œuvre’ : ______________________________________________________________________ 
 

Signature : ____________________________________________          Date : _______________________ 
 
Submit the completed and signed copy to the Departmental Representative prior to the commencement of 
activities. 
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Simulation access truck delivery 53 feet via the street Mayor: authorized street parking, which is not shown in the 
plan and which considerably reduces the turning radius.  WE DO NOT RECOMMAND DELIVERIES WITH 53 FEET 
TRAILER TRUCK. 
 

 


