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By Road, from the OTTAWA International Airport

1.	 From the airport take the AIRPORT PARKWAY to RIVERSIDE DR EAST

2.	 Follow RIVERSIDE DR EAST to HIGHWAY 417 EAST

3.	 Take HIGHWAY 417 EAST, past the ST-LAURENT BLVD exit, where HIGHWAY 417 splits, continue LEFT on  
HIGHWAY 174 (ROCKLAND)

4.	 Exit HIGHWAY 174 on BLAIR RD NORTH

5.	 Proceed on BLAIR RD NORTH, cross OGILVIE RD, and continue on to the traffic lights at the intersection of BLAIR and 
MONTREAL RD

6.	 Turn left onto MONTREAL RD and take the first immediate right onto the ramp leading down to the traffic circle. Stop at 
Building M-1 on the north side of the traffic circle. Ask the commissionaires in M-1 for directions to the NRC building, 
institute or staff member you seek.

By Road, from MONTRÉAL

1.	 Take MÉTROPOLITAIN 40 WEST and follow signs for OTTAWA and HIGHWAY 417 WEST

2.	 Follow 417 WEST to reach OTTAWA

3.	 Exit at HIGHWAY 174 EAST (ROCKLAND) when entering OTTAWA

4.	 Follow 174 EAST and exit at BLAIR RD NORTH (first exit after entering 174 EAST)

5.	 Follow BLAIR RD NORTH, cross OGILVIE RD, and continue on to the traffic lights at the intersection of BLAIR and 
MONTREAL RD

6.	 Turn left onto MONTREAL RD and take the first immediate right onto the ramp leading down to the traffic circle. Stop at 
Building M-1 on the north side of the traffic circle. Ask the commissionaires in M-1 for directions to the NRC building, 
institute or staff member you seek.
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National Research Council Conseil national de recherches  

Canada Canada  

 

Administrative Services Direction des services  

& Property management administratifs et de la gestion 

Branch (ASPM) de l’immobilier (SAGI) 

 

Formulaire de proposition – Marché de construction 
 

 

 Titre du projet M58-  Remplacement de la toiture des aires 1, 5 et 8 
 

 

No.  de Proposition: 18-22122 
 

 

1.2 Nom d’entreprise et adresse du soumissionnaire 

 

Nom __________________________________________________________________________ 

 

Adresse _______________________________________________________________________ 

 

_______________________________________________________________________________ 

 

Personne-ressource (nom en lettres moulées) ________________________________________ 

 

Téléphone (______)   ______________     Téléc. (_______)  ____________________ 
 

 

1.3 Offre de prix 

 

Le soumissionnaire soussigné offre par les présentes à Sa Majesté du chef du Canada 

(ci-après appelée « Sa Majesté »), représentée par le Conseil national de recherches du 

Canada, d’exécuter et d’achever les travaux se rapportant au projet désigné ci-haut, 

conformément aux plans et devis et aux autres documents d’appel d’offres, à l’endroit et 

de la manière énoncés aux présentes, pour un montant total de _____________,______ $ 

(montant numéraire uniquement) dans la monnaie ayant cours légal au Canada 

(TPS/TVH en sus). 

  

Le montant de l’offre comprend toutes les taxes fédérales, provinciales et municipales 

applicables(*). Cependant, si l’une des taxes imposées en vertu de la Loi sur l’accise, de la 

Loi sur la taxe d’accise, de la Loi sur la sécurité de la vieillesse, de la Loi sur les 

douanes, du tarif des douanes ou de toute autre loi provinciale imposant une taxe de vente 

au détail sur les achats de biens meubles incorporés à un bien immobilier est modifiée et 

que cette modification survient : 

  

.1 après que la présente proposition ait été mise à la poste ou livrée; ou 

.2 si la présente proposition est révisée, après la dernière révision;  

le montant de l’offre de prix devra être diminué ou augmenté de la manière prévue à 

l’article CG22 des Conditions générales du contrat. 



 

 

National Research Council Conseil national de recherches  

Canada Canada  

 

Administrative Services Direction des services  

& Property management administratifs et de la gestion 

Branch (ASPM) de l’immobilier (SAGI) 

 

 

 

1.3.1 Offre de prix (suite) 

 
(*)  Dans le cadre de la présente proposition, la taxe sur les produits et services (TPS) n’est 

pas une taxe applicable.  

 

Dans la province de Québec, la taxe de vente du Québec (TVQ) ne doit pas être ajoutée 

au montant de l’offre, le gouvernement fédéral étant exempté de la TVQ. Les 

soumissionnaires doivent s’adresser directement au ministère du Revenu provincial pour 

récupérer toute taxe qu’ils sont appelés à verser sur des biens et services acquis dans le 

cadre de l’exécution du présent marché. Les soumissionnaires devraient cependant 

inclure dans le montant de leur offre de prix tout montant de TVQ pour lequel ils ne 

peuvent exiger un remboursement de taxe sur les intrants.  

 

1.4 Acceptation et conclusion du marché 
 

Le soumissionnaire soussigné s’engage, dans les quatorze (14) jours suivant l’avis 

confirmant l’acceptation de la présente proposition, à signer un contrat portant sur 

l’exécution des travaux, à condition que l’avis d’acceptation du Ministère parvienne au 

soumissionnaire dans un délai de trente (30) jours suivant la date de clôture de l’appel 

d’offres. 

 

1.5 Délai d’exécution des travaux 

 

Le soumissionnaire soussigné s’engage à achever les travaux dans le délai stipulé au 

devis, lequel commence à courir à compter de l’avis d’acceptation de la présente 

proposition.  

 

1.6        Garantie de soumission 

 

Le soumissionnaire soussigné joint à la présente proposition une garantie de soumission, 

conformément à l’article 5 des Instructions générales à l’intention des soumissionnaires. 

 

Le soumissionnaire soussigné convient que dans l’éventualité où il refuse de conclure un 

contrat qu’il est tenu de conclure en vertu des présentes, tout dépôt de garantie fourni à 

titre de garantie de soumission sera retenu pour débit. Cependant, le Ministre peut, au 

nom de l’intérêt public, renoncer au droit de Sa Majesté de retenir pour débit le dépôt de 

garantie. 

 

Le soumissionnaire soussigné convient que si la garantie de soumission n’est pas 

conforme aux modalités de l’article 5 des Instructions générales à l’intention des 

soumissionnaires, sa proposition peut être jugée irrecevable.  
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1.7 Garantie d’exécution 
 

Dans les quatorze (14) jours suivant l’avis d’acceptation de sa proposition, le 

soumissionnaire soussigné doit fournir une garantie d’exécution contractuelle, 

conformément à la section F, Conditions contractuelles, du contrat.  

 

Le soumissionnaire soussigné convient que la garantie d’exécution visée par les 

présentes, si elle est fournie sous forme de lettre de change, sera versée au Trésor public 

du Canada.  

 

1.8 Annexes 

 

L’annexe n° ______n/a____________ fait partie intégrante de la présente proposition. 

 

1.9 Addenda 

 

Le montant total de l’offre de prix porte sur l’exécution des travaux définis dans les 

addenda suivants :  

 

 

N° DATE N° DATE 

    

    

    

    

    

    

    

 

 

 

 

 

 

 

(Les soumissionnaires doivent indiquer le numéro et la date des addenda.) 
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1.10 Liste des principaux sous-traitants  

 

 Veuillez indiquer ci-dessous le nom d’entreprise de chacun des sous-traitants suivants : 

 
 Entrepreneur en toiture  _________________________________________________ 

 

 

Les soumissions qui ne comporteront pas les noms demandés ci-dessous seront 

rejetées. 



 

1.11 Signature de la proposition  

 

Les soumissionnaires doivent consulter l’article 2 des Instructions générales à l’intention 

des soumissionnaires. 

 

 

 

 

SIGNÉ, AUTHENTIFIÉ ET REMIS le ____________________ e jour du mois de 

________________ au nom de 

 

 ________________________________________________________________________ 

 (Inscrire le nom d’entreprise du soumissionnaire) 

 

 

SIGNATAIRE(S) AUTORISÉ(S) 

 

______________________________________ 

(Signature du signataire autorisé) 

 

______________________________________ 

(Inscrire le nom et le titre du signataire en lettres moulées) 

 

_____________________________________ 

(Signature du signataire autorisé) 

 

______________________________________ 

(Inscrire le nom et le titre du signataire en lettres moulées) 

 

 

      SCEAU 
 

 

 

 

 

 

  



 

 
 

 

 

 

 

Projet # 5398: M58 Remplacement de la toiture des aires 1, 5 

et 8 
 

Annexe 1 – Exigences additionnelles 
 

 

1.1 Les entrepreneurs doivent s’assurer que les travaux (incluant toutes les disciplines) de nature 
bruyante, perturbatrice pour les occupants de l’édifice ou causant de la vibration soit exécutés à 
l’extérieur des heures d’opérations régulières. Les autres portions des travaux doivent être faites 
durant les heures d’opérations régulières. 

1.2 Les entrepreneurs doivent prendre en considération que toute la signalisation et les dispositifs 
relatifs à la santé et la sécurité des lieux sont sous leur responsabilité en tout temps afin d’assurer la 
sécurité des utilisateurs de l’édifice.  

1.3 Les entrepreneurs doivent prendre en considération qu’ils pourront accéder à la toiture du bloc 1 à 
partir de l’extérieur seulement et que toute circulation et transport de matériel devra être fait à 
l’extérieur de l’édifice et non à partir de l’intérieur à l’exception des travaux mineurs à l’intérieur de 
la salle E210. 

1.4 Les entrepreneurs doivent minimiser l’impact visuel des échafaudages et les cachés des chemins 
Blair et Montréal. L’emplacement des échafaudages devra être révisé auprès du représentant de 
projet du CNRC.  

 
 
 
 

Fin de l’annexe 1 



ANNONCE ACHATSETVENTES 
 

M-58, Remplacement de la toiture aires 1, 5 et 8 
 

Le Conseil national de recherches du Canada, 1200 chemin Montréal, Ottawa, ON, a une demande pour un 
projet qui comprend :  
 

Le travail inclus dans ce contrat consiste à remplacer les composantes de la toiture des aires 1, 5 et 8 
de l'édifice M58 situé sur la propriété du CNRC au 1200, chemin Montréal à Ottawa.  
 
 
Étendu des travaux architecturaux: 
 
L'étendu des travaux inclus les éléments suivants mais ne s'y limite pas; 
- Retirer la membrane et l'isolation existante, 
- Fournir et installer le nouveau pare-vapeur, les matériaux isolants et la membrane sur les toits  
  identifiés ainsi que les autres composantes de toiture associées, 
- Fournir et installer la nouvelle membrane sur les pararpets, 
- Remplir les deux ouvertures dans le mur extérieur du bloc 1 créées par le retrait des conduits de  
  ventilation inutilisés et réinstaller les partitions de PC 350. 
 
Étendu des travaux mécaniques: 
 
L'étendu des travaux inclus les éléments suivants mais ne s'y limite pas; 
- Enlever les conduits de ventilation, les ventilateurs et l'unité de toiture identifiés qui sont inutilisés. 
 
Étendu des travaux électriques: 
 
L'étendu des travaux inclus les éléments suivants mais ne s'y limite pas; 

- Isoler de la source et débrancher les ventilateurs et l'unité de toiture identifiés qui sont inutilisés 
 
 
1. GENERAL : 
Adresser à le représentant ministériel (ou à son représentant) ou à l’Agent des contrats toute question 
portant sur tout aspect du projet. Ils sont les seuls autorisés à fournir des réponses. 
 
On ne tiendra nullement compte des informations obtenues d'une personne autre que le représentant 
ministériel (ou son représentant) ou l’Agent des contrats et ce, autant à l'octroi du contrat qu'au cours des 
travaux. 
 
Les entreprises souhaitant présenter des soumissions pour ce projet devraient obtenir les documents 
relatifs aux appels d’offres en s’adressant au fournisseur de service Achatsetventes.gc.ca AGAO. Si des 
addenda sont ajoutés, ils seront distribués par Achasetventes.gc.ca AGAO. Les entreprises qui 
choisissent de préparer leurs soumissions en se fondant sur des documents d’appel d’offres provenant 
d’autres sources le font à leurs propres risques et seront tenues d’informer le responsable de l’appel 
d’offres de leur intention de soumissionner. Les trousses d'appel d'offres ne pourront être diffusées le jour 
même de la clôture des soumissions. 
 
2. . VISITE DU SITE OBLIGATOIRE 
Les soumissionnaires ont l'obligation de participer à une des visites du site à la date et à l'heure prévues. 
Les soumissionnaires qui ont l'intention de présenter une soumission doivent envoyer au moins un 
représentant à cette visite. 
 



Les visites de chantier se tiendront le 12 mars et le 14 mars, 2019  à 1 :00. Rencontrer Sylvain 
Thibodeau à l’édifice M-58, 1200 chemin Montréal,  Ottawa, ON.  Les soumissionnaires qui, pour une 
raison quelconque, ne peuvent pas participer à la visite à la date et à l'heure prévues ne pourront obtenir 
un deuxième rendez-vous; leur soumission sera donc considérée comme non conforme. AUCUNE 
EXCEPTION NE SERA FAITE. 

 
Pour prouver qu'ils ont participé à la visite du site, les soumissionnaires ou leurs représentants DOIVENT 
signer, lors de la visite, le formulaire de participation élaboré par l'autorité contractante. Les 
soumissionnaires ou leurs représentants ont la responsabilité de vérifier s'ils ont bien signé ce formulaire 
avant de quitter le site. Les soumissions présentées par des soumissionnaires qui n'ont pas participé à la 
visite du site ou qui ont oublié de signer le formulaire de participation seront considérées comme non 
conformes. 
 
3. DATE DE FERMÊTURE : 
La date de fermeture est le 29 mars, 2019  14 :00 
 
4. RÉSULTATS DE L’APPEL D’OFFRES : 
À la fermeture de l’appel d’offres, les résultats de l’appel d’offre seront envoyés par télécopieur à 
tous les entrepreneurs qui auront soumis un appel d’offre. 
 
 
 
 
 
 
5. CRITÈRES DE SÉCURITÉ OBLIGATOIRES POUR LES ENTREPRENEURS 
 
5.1 EXIGENCES OBLIGATOIRES RELATIVES A LA SECURITE 
 

.1 L'entrepreneur doit détenir en permanence, pendant l'exécution du contrat à 
commandes, une attestation de vérification d'organisation désignée (VOD) en 
vigueur, délivrée par la Direction de la sécurité industrielle canadienne (DSIC) de 
Travaux publics et Services gouvernementaux Canada (TPSGC). 

 
.2 Les membres du personnel de l'entrepreneur devant avoir accès à des 

établissements de travail dont l'accès est réglementé doivent TOUS détenir une cote 
de FIABILITÉ en vigueur, délivrée ou approuvée par la DSIC de TPSGC. 

 
.3 L'entrepreneur doit respecter les dispositions: 

a) de la Liste de vérification des exigences relatives à la sécurité et directive de 
sécurité (s'il y a lieu), reproduite à l'Annexe D; 

 
b) du Manuel de la sécurité industrielle (dernière édition)@ http://ssi-iss.tpsgc-

pwgsc.gc.ca/msi-ism/msi-ism-fra.html 
 
5.2 VÉRIFICATION DE L’ATTESTATION DE SÉCURITÉ À LA CLÔTURE DES SOUMISSIONS 
 

.1 Le soumissionnaire doit détenir une attestation de vérification d'organisation 
désignée (VOD) en vigueur, délivrée 
par la Direction de la sécurité industrielle canadienne (DSIC) de Travaux publics et 
Services gouvernementaux Canada (TPSGC) ET DOIT L’INCLURE AVEC LEUR 
SOUMISSION OU FAIRE SUIVRE DANS LES 48 HEURES SUIVANT LA DATE ET 
L’HEURE DE CLÔTURE DE L’APPEL D’OFFRE. Des vérifications 

http://ssi-iss.tpsgc-pwgsc.gc.ca/msi-ism/msi-ism-fra.html
http://ssi-iss.tpsgc-pwgsc.gc.ca/msi-ism/msi-ism-fra.html


seront effectuées par l’intermédiaire de la DSIC pour confirmer l’attestation de 
sécurité du soumissionnaire. L’omission de se conformer à cette exigence rendra la 
soumission non conforme et celle-ci sera rejetée.  

 
.2 L’entrepreneur général doit nommer tous ses sous-traitants dans un délai de 72 

heures suivant la clôture des soumissions, et ceux-ci doivent aussi détenir une 
attestation VOD valide et soumettre les noms, dates de naissance ou numéros de 
certificats de sécurité de toutes les personnes qui seront affectées au projet. 

 
.3 Il faut noter que les sous-traitants qui doivent exécuter des tâches pendant 

l’exécution du contrat subséquent doivent aussi satisfaire aux exigences obligatoires 
du contrat en matière de sécurité. De plus, aucune personne ne possédant pas le 
niveau de sécurité exigé ne sera admise sur le site. Le soumissionnaire retenu devra 
s’assurer que les exigences liées à la sécurité sont satisfaites pendant toute 
l’exécution du contrat. La Couronne ne sera tenue responsable d’aucun retard ni 
d’éventuels coûts supplémentaires liés à l’inobservation par l’entrepreneur des 
exigences en matière de sécurité. L’omission de satisfaire à ces exigences sera 
suffisante pour résilier le contrat pour cause d’inexécution. 

 
 .4 Pour toute question concernant les exigences liées à la sécurité pendant la période de 

soumission, les  soumissionnaires doivent communiquer avec l’agente de sécurité @ 
613-993-8956. 

 
6.0 CSPAAT (COMMISSION DE LA SECURITE PROFESSIONNELLE ET DE L’ASSURANCE 

CONTRE LES ACCIDENTS DU TRAVAIL 
 
  .1   Tous les soumissionnaires doivent fournir une attestation de la CSPAAT valide     avec 

leur offre ou avant l’attribution du contrat.  
 
 
7.0 L’OMBUDSMAN DE L’APPROVISIONNEMENT 
 

Clause pour les documents de soumission et les lettres de refus a l'intention des 
soumissionnaires non retenus. Le Bureau de l'ombudsman de l'approvisionnement 
(BOA) a été mis sur pied par le gouvernement du Canada de manière à offrir aux 
soumissionnaires canadiens un moyen indépendant de déposer des plaintes lie es a 
l'attribution de contrats de moins de 25 3 00 $ pour des biens et de moins de 101 100 $ 
pour des services. Si vous avez des préoccupations au sujet de !'attribution d'un contrat 
du gouvernement fédéral dont la valeur est inferieure aces seuils, veuillez communiquer 
avec le BOA par courriel, à l'adresse boa.opo@boa-opo.gc.ca, par téléphone, au 1-866-
734-5169, ou par l'entremise du site Web, à l'adresse www.opo-boa.gc.ca. Pour de plus 
amples renseignements, y compris les services offerts, veuillez consulter www.opo-
boa.gc.ca. 

 
2) Clauses contractuelles - Services de règlement des différends 

Les parties conviennent de faire tous les efforts raisonnables, de bonne foi, pour régler a 
l’amiable tout différend ou toute revendication qui découle du contrat par des 
négociations entre les représentants des parties ayant autorité pour régler un différend. 
Si les parties ne parviennent pas à un accord dans les 10 jours ouvrables, chaque 
parties consent à participer pleinement au processus de règlement des différends dirigé 
par l'ombudsman de l'approvisionnement, en vertu du paragraphe 22.1(3)(d) de la Loi 
sur le ministère des Travaux publics et des Services gouvernementaux et de I 'article 23 
du Règlement concernant l 'ombudsman de l 'approvisionnement, et à en assumer les 
couts. 

http://www.opo-boa.gc.ca/
http://www.opo-boa.gc.ca/
http://www.opo-boa.gc.ca/


Le Bureau de l'ombudsman de l'approvisionnement peut être joint par téléphone, au 1-
866-734-5169, par courriel à l'adresse boa.opo@boa-opo.gc.ca, ou par l'entremise de 
son site Web à l'adresse www.opo­boa.gc.ca. 
 

3) Clause contractuelle - Administration de contrats 
Les parties reconnaissent que l'ombudsman de l'approvisionnement nommé en vertu du 
paragraphe 22 .1 (1) de la Loi sur le ministère des Travaux publics et des Services 
gouvernementaux examinera une plainte déposée par le plaignant concernant 
l'administration du contrat si les exigences du paragraphe 22.2(1) de la Loi sur le 
ministère des Travaux publics et des Services gouvernementaux et les articles 15 et 16 
du Règlement concernant l'ombudsman de l'approvisionnement ont été respectés.  

 
Le Bureau de l'ombudsman de l'approvisionnement peut être joint par téléphone, au 1-
866-734-5169, par courriel à l'adresse boa.opo@boa-opo.gc.ca, ou par l'entremise de 
son site Web à l'adresse www.opo­boa.gc.ca pour le dépôt d'une plainte. 

 
 
 Le représentant ministériel responsable ou son représentant:  Sylvain Thibodeau 
 Téléphone: 613 851-5009 
 
 L’autorité contractante :  Alain Leroux alain.leroux@nrc-cnrc.gc.ca 
 Téléphone : 613 991-9980 
 
 

 
 

INSTRUCTIONS AUX SOUMISSIONNAIRES 
 

Article 1 - Réception des soumissions 
 
1a) Aucune soumission reçue après le moment fixé pour la clôture des soumissions ne sera 

acceptée.  LES SOUMISSIONS RECUES APRES LE MOMENT FIXÉ NE SONT PAS VALIDES 
et ne peuvent être prises en considération, peu importe la raison de leur retard. 

 
1b) Une lettre ou une télécommunication imprimée envoyée par un soumissionnaire pour signifier un 

prix ne peut être considérée comme étant une soumission valide à moins qu’une soumission 
officielle n’ait été reçue sur la formule prescrite à cette fin. 

 
1c) Il est loisible aux soumissionnaires de modifier leurs soumissions par lettre ou télécommunication 

imprimée mais à condition que de telles modifications ne soient pas reçues plus tard qu’au 
moment prévu pour la clôture des soumissions. 

 
1d) Les modifications à la soumission qui sont transmises par télécopieur doivent être signées et 

doivent permettre d’identifier sans équivoque le soumissionnaire. 
 
Toutes les modifications de ce genre doivent être envoyées à : 
 
Conseil national de recherches Canada 
Services d’approvisionnement 
Alain Leroux, agent supérieur de contrats 
Édifice M-58 
Chemin Montréal, Ottawa (Ontario) 
K1A OR6 

http://www.opoboa.gc.ca/
mailto:alain.leroux@nrc-cnrc.gc.ca


  
Télécopieur: (613) 991-3297 

 
Article 2 - Formule de soumission et qualifications 
 
1) Toutes les soumissions doivent être présentées sur la formule de soumission - construction et 

être signées en conformité avec les exigences suivantes: 
 

a) Société à responsabilité limitée : le nom complet de la société ainsi que le nom et le titre 
des fondés de signature autorisés doivent être imprimés dans l’espace prévu à cette fin.  
La signature des fondés de signature et le sceau de la société doivent être apposés. 

 
 
b) Société de personne : le nom de l’entreprise ainsi que le(s) noms du (des) signataire(s) 

doivent être imprimés dans l’espace prévu.  L’un ou plusieurs des associés doivent 
signer en présence d’un témoin qui, lui aussi, doit apposer sa signature.  Un sceau de 
couleur adhésif doit être apposé en regard de chaque signature. 

 
c) Entreprise à propriétaire unique : le nom de l’entreprise et le nom du propriétaire unique 

doivent être imprimés dans l’espace prévu.  Le propriétaire est tenu de signer en 
présence d’un témoin qui doit lui aussi apposer sa signature.  Un sceau de couleur 
adhésif doit être apposé en regard de chaque signature. 

 
2) Toute modification à la partie imprimée de la formule de soumission - construction ou tout défaut 

de fournir l’information qui y est demandée peut invalider la soumission. 
 
3) Toutes les rubriques de la formule de soumission - construction doivent être remplies et les 

corrections manuscrites ou dactylographiées apportées aux parties ainsi remplies doivent être 
paraphées par la ou les personnes qui signe(nt) la soumission au nom du soumissionnaire. 

4) Les soumissions doivent être basées sur les plans, devis et documents de soumission fournis. 
 
Article 3 - Contrat 
 
1) L’entrepreneur devra signer un contrat semblable à la formule standard pour contrats de 

construction à prix fixe dont un exemplaire en blanc est annexé dos à la présente brochure pour 
information. 

 
Article 4 - Destinataire de la soumission 
 
1a) Les soumissions doivent être envoyées sous enveloppe cachetée adressée à l’Agent de contrats, 

Conseil national de recherches, Services administratifs et gestion de l’immobilier, édifice 
M-58, 1200 chemin Montréal, Ottawa, ON. K1A 0R6 Canada, et la mention “Soumission 
relative à (inscrire le titre de travail apparaissant sur les dessins et le cahier des charges)” ainsi 
que le nom et l’adresse du soumissionnaire doivent apparaître sur l’enveloppe. 

 
1b) Sauf dispositions contraires, les seuls documents à soumettre pour la soumission sont la formule 

de soumission et la garantie de soumission. 
 
 
 
Article 5 - Garantie 
 
1a) La garantie de soumission est requise.  La garantie doit alors être soumise sous l’une ou l’autre 

des formes suivantes : 
 



i) un chèque certifié payable au Receveur général du Canada et tiré sur un établissement 
membre de l’Association canadienne des paiements ou un établissement de crédit 
coopératif local membre d’une société centrale de crédit coopératif elle-même membre 
de l’Association canadienne des paiements OU 

 
ii) des obligations du gouvernement du Canada, ou des obligations avec garantie 

inconditionnelle par le gouvernement du Canada quant au capital et aux intérêts, OU 
 
iii) un cautionnement de soumission. 
 

1b) Peu importe la forme de la garantie de soumission, elle ne devrait jamais dépasser la somme de 
250 000 $ calculée à 10% de la première tranche de 250 000 $ du prix soumissionné, plus 5% de 
tout montant dépassant 250 000 $. 

 
2a) Une garantie de soumission doit être fournie avec chaque soumission.  Elle peut aussi être 

envoyée séparément à condition qu’elle ne soit pas reçue plus tard qu’au moment prévu pour la 
clôture des soumissions.  On doit fournir l’ORIGINAL de la garantie de soumission.  Des 
garanties transmises par télécopieur ou des photocopies NE SONT PAS acceptées.  DEFAUT 
DE FOURNIR LA GARANTIE REQUISE RENDRA LA SOUMISSION INVALIDE.  

 
2b) Dans le cas où la soumission n’est pas acceptée, la garantie de soumission fournie en conformité 

avec l’article 8 sera retournée au soumissionnaire. 
 
3a) L’adjudicataire doit fournir une garantie au plus tard 14 jours après réception d’un avis lui 

signifiant l’acceptation de sa soumission.  Il doit fournir L’UN OU L’AUTRE des documents 
suivants : 

 
i) Un dépôt de garantie tel que décrit à l’alinéa 1b) ci-dessus ainsi qu’un cautionnement du 

paiement de la main d’oeuvre et des matériaux s’élevant à 50%, au moins, de la somme 
payable en vertu du contrat, OU 

ii) Une garantie d’exécution et un cautionnement du paiement de la main d’ oeuvre et des 
matériaux, chacun s’élevant à 50% du montant payable en vertu du contrat. 

 
3b) Au cas où il ne serait pas possible d’obtenir un cautionnement du paiement de la main d’oeuvre 

et des matériaux, tel que requis aux termes de l’alinéa 3a) ci-dessus, en s’adressant par 
conséquent à au moins deux compagnies de garantie acceptables, un dépôt de garantie 
supplémentaire s’élevant à 10% exactement du montant payable en vertu du contrat doit être 
fourni. 

 
3c) Lorsqu’une soumission a été accompagnée d’un dépôt de garantie tel que décrit à l’alinéa 1b) ci-

dessus, le montant du dépôt de garantie requis en vertu de l’alinéa 3a) ci-dessus peut être réduit 
du montant du dépôt de garantie qui accompagnait la soumission. 

 
3d) Les obligations doivent être de la forme approuvée et doivent être émises par des compagnies 

dont les obligations sont acceptées par le gouvernement du Canada.  Des modèles de la forme 
approuvée des garanties à déposer par les soumissionnaires, des garanties d’exécution et des 
cautionnements du paiement de la main-d’oeuvre et des matériaux ainsi qu’une liste des 
compagnies de garantie acceptables peuvent être obtenus en s’adressant au Services 
d’approvisionnement, Conseil national de recherches du Canada, édifice M-58, chemin Montréal, 
Ottawa (Ontario)  K1A OR6, Canada. 

 
 
Article 6 - Intérêt payé sur les dépôts de garantie 
 
1) Les soumissionnaires sont avertis qu’ils doivent se mettre d’accord personnellement avec leurs 

banquiers relativement à l’intérêt, le cas échéant, payé sur le montant du chèque certifié 



accompagnant leur soumission.  Le Conseil ne paiera pas d’intérêt sur ledit chèque en attendant 
l’adjudication du contrat et ne sera pas non plus responsable du paiement des intérêts en vertu 
de toute disposition prise par les soumissionnaires. 

 
Article 7 - Taxe sur les ventes 
 
1)  Le montant de la soumission doit comprendre toutes les taxes prélevées en vertu de la Loi sur 

l’accise, de la Loi sur la taxe d’accise, de la Loi sur la sécurité de la vieillesse, de la Loi sur les 
douanes ou du Tarif des douanes en vigueur ou applicables à ce moment. 

 
2)        Au Québec, la taxe provinciale ne doit pas être incluse au montant 

soumissionné, car le Gouvernement Fédéral en est exclu.  Les soumissionnaires devront faire 
les démarches nécessaires 
auprès du  Ministère du  Revenu provincial pour recouvrir toute taxe payée sur les biens et 
services  dans le cadre de ce contrat. 
 

 Cependant , les soumissionnaires devraient inclure dans leur prix, les 
  taxes provinciales pour lesquelles les remboursements ne s’appliquent 
  pas. 
 

Article 8 - Examen de l’emplacement 
 
1) Tous les soumissionnaires examineront l’emplacement des travaux proposés avant d’envoyer 

leur soumission, étudieront minutieusement ledit emplacement et obtiendront tous les 
renseignements nécessaires à la bonne exécution du contrat.  Aucune réclamation postérieure 
ne sera permise ou admise relativement à tout travail ou matériaux pouvant être requis et 
nécessaires à la bonne exécution du présent contrat à l’exception des dispositions de l’article CG 
35 des Conditions générales du cahier des charges général. 

 
Article 9 - Erreurs, omissions, etc. 
 
1a) Les soumissionnaires relevant des erreurs ou des omissions dans les dessins, le cahier des 

charges ou d’autres documents, ou ayant des doutes quant au sens ou à l’intention de n’importe 
quelle partie de ces derniers, devront en avertir immédiatement l’ingénieur qui fera parvenir des 
directives ou des explications écrites à tous les soumissionnaires. 

 
1b) Ni l’ingénieur, ni le Conseil ne seront responsables des directives orales. 
 
1c) Les additions ou les corrections effectuées au cours de la présentation des soumissions seront 

incluses dans la soumission.  Cependant, le contrat remplace toutes les communications, 
négociations et tous les accords, sous forme verbale ou écrite, se rapportant aux travaux et 
effectués avant la date du contrat. 

 
Article 10 - Nul paiement supplémentaire pour accroissement des frais 
 
1) Les seules autres modifications pouvant être apportées au prix forfaitaire sont celles précisées 

dans les Conditions générales du Cahier des charges général.  Le prix forfaitaire ne sera pas 
modifié à la suite de changements dans les tarifs de transport, les cotes des changes, les 
échelles de salaire, le coût des matériaux, de l’outillage ou des services. 

 
Article 11 - Adjudication 
 
1a) Le Conseil se réserve le pouvoir et le droit de rejeter les soumissions provenant de parties ne 

possédant pas les connaissances et la préparation requises à la bonne exécution de la catégorie 
de travaux mentionnés dans les présentes et précisés dans les plans.  Les soumissionnaires 
doivent fournir la preuve de leur compétence lorsque cela est exigée. 



 
1b) Un soumissionnaire peut être tenu de faire parvenir au Services d’approvisionnement, Conseil 

national de recherches Canada, édifice  
M-58, chemin Montréal, Ottawa (Ontario)  K1A OR6, Canada, des copies non signées des 
polices d’assurance auxquelles il envisage de souscrire pour satisfaire aux exigences relatives 
aux assurances comprises dans les Conditions d’assurance du Cahier des charges général. 

 
1c) Le Conseil ne s’engage pas à accepter la soumission la plus basse ni une soumission 

quelconque. 
 
 
 
 
 
Article 12 - Taxe TPS 
 
1) La TPS qui est maintenant en vigueur est applicable à cette proposition; cependant, 

l’entrepreneur devra proposer un prix NE COMPRENNANT PAS la TPS.  La TPS détaillée 
séparément dans toutes les factures et demandes de paiement partiel présentées pour des 
produits fournis ou un travail accompli et sera payée par le Canada.  Le montant de la TPS sera 
inclus dans le prix total du contrat.  L’Entrepreneur convient de verser à Revenu Canada tout 
montant payé ou dû au titre de la TPS. 
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P u b l i c a t i o n  a r c h i v é e s  

Avis aux lecteurs : Concernant la taxe de vente au détail (TVD) – Le 1er juillet 2010, la taxe 

de vente harmonisée (TVH) de 13 % est entrée en vigueur en Ontario pour remplacer la TVD 

provinciale en la combinant avec la taxe fédérale sur les produits et services (TPS). 

Conséquemment, les dispositions de la TVD décrites dans cette page et dans d'autres 

publications ont expiré le 30 juin 2010. 

A compter du 1er juillet 2010, cette publication fait partie des archives pour la TVD seulement. 

Puisque ce document reflète la loi de la TVD qui était en vigueur au moment où il fut publié et 

peut ne plus être valide, veuillez l'utiliser avec prudence. 

 Les renseignements contenus dans le présent Guide décrivent les responsabilités d'un entrepreneur non 

résident qui obtient un contrat en vue d'effectuer des travaux de construction en Ontario, ainsi que celles de 

ses clients ontariens. Veuillez prendre note que le présent Guide remplace la version précédente publiée en 

mars 2001. 



D é f i n i t i o n  d ' u n  e n t r e p r e n e u r  n o n  r é s i d e n t  

Un entrepreneur non résident est un entrepreneur en construction dont le siège social est situé à 

l'extérieur de l'Ontario et qui a obtenu un contrat de construction pour effectuer des travaux en 

Ontario, mais qui n'a pas tenu de façon continue un établissement stable en Ontario au cours des 

douze mois qui ont précédé la signature du contrat, ou qui n'est pas une société constituée en 

Ontario. Un contrat de construction est un contrat pour ériger, remodeler ou réparer un bâtiment 

ou autre structure situé sur un terrain. 

Un entrepreneur est une personne qui se livre à la construction, la modification, la réparation ou 

la rénovation de biens immobiliers et s'entend, sans s'y limiter, 

1. d'un entrepreneur général et d'un sous-traitant,  

2. d'un charpentier, d'un maçon, d'un tailleur de pierres, d'un électricien, d'un plâtrier, d'un plombier, d'un 

peintre, d'un décorateur, d'un paveur et d'un constructeur de ponts,  

3. d'un entrepreneur en tôle, en carreaux et en terrazzo, en chauffage, en climatisation, en isolation, en 

ventilation, en pose de papier peint, en construction de routes, en revêtement de toiture et en ciment, 

qui installe ou qui incorpore des articles dans un bien immobilier. (Consultez le Guide de la taxe 

de vente au détail no 206F - Biens immobiliers et accessoires fixes). 

I n s c r i p t i o n  e t  c a u t i o n n e m e n t  

Tout entrepreneur non résident à qui l'on accorde un contrat de construction pour des travaux en 

Ontario doit s'inscrire auprès du ministère des Finances (ministère), Unité des programmes 

centralisés, et verser un cautionnement équivalant à 4 p. 100 du total de la valeur de chaque 

contrat. Ce cautionnement peut être acquitté en espèces, par chèque certifié (libellé à l'ordre du 

Ministre des Finances), par lettre de crédit ou par certificat de cautionnement. 

Afin de s'inscrire auprès du ministère et pour obtenir plus de précisions sur le dépôt d'un 

cautionnement, les entrepreneurs peuvent communiquer avec l'Unité des programmes centralisés 

du ministère, 33, rue King Ouest, CP 623, Oshawa, Ontario, L1H 8H7, sans frais 1 866 ONT-

TAXS (1 866 668-8297) ou télécopieur 905) 435-3617. 

Tout entrepreneur non résident qui vend et qui fournit seulement des biens taxables à des clients 

de l'Ontario, ou qui fournit des services taxables en Ontario, peut obtenir un permis de vendeur 

régulier lui permettant de percevoir et remettre la TVD sur ses ventes. Tout entrepreneur non 

résident à qui un permis de vendeur régulier a été émis doit tout de même s'inscrire séparément 

auprès du ministère et verser un cautionnement s'il se voit accorder un contrat de construction en 

Ontario. 

http://www.fin.gov.on.ca/fr/guides/rst/206.html


L e t t r e  d e  c o n f o r m i t é  

Après avoir reçu le cautionnement, le ministère envoie à l'entrepreneur non résident une lettre de 

conformité en deux exemplaires attestant que les exigences relatives à la TVD ont bien été 

respectées. L'entrepreneur doit alors remettre un exemplaire de cette lettre à son client. 

S'il omet de le faire, le client doit retenir 4 p. 100 de chaque paiement dû à l'entrepreneur non 

résident et remettre les sommes retenues au Ministre des Finances (le ministre). Les paiements 

doivent être envoyés à l'Unité des programmes centralisés en prenant soin d'y joindre les détails 

du contrat visé. Au lieu d'effectuer ces paiements de 4 p. 100, le client peut remettre au ministre 

un certificat de cautionnement équivalant à 4 p. 100 du prix contractuel total. 

Remarque : Tout client qui néglige d'observer ces règles pourrait être tenu de verser une somme 

égale à 4 % de tous les montants payables à l'entrepreneur non résident ou tout autre montant 

qui, de l'avis du ministère, devrait être assujetti à la TVD à la suite de l'exécution du contrat. 

C a l c u l  d e  l a  T V D  

J u s t e  v a l e u r  

La TVD doit être versée sur la « juste valeur » des matériaux achetés ou importés en Ontario et 

utilisés pour l'exécution du contrat en Ontario. Par « juste valeur », on entend : 

 le prix d'achat en devises canadiennes;  

 tous les frais de manutention et de livraison facturés par le fournisseur; et  

 tous les droits de douane ainsi que les taxes de vente et d'accise fédérales (mais non la taxe fédérale sur les 

produits et services [TPS]). 

L'entrepreneur est aussi tenu de payer la TVD aux fournisseurs de l'Ontario au moment de l'achat 

ou de la location (avec ou sans bail) de services, matériaux, machines ou d'équipement taxables. 

M a c h i n e s  e t  é q u i p m e n t  -  l o u é s  à  b a i l  

Lorsque des machines ou un équipement loués auprès d'un fournisseur de l'extérieur de l'Ontario 

sont apportés dans la province, la TVD est exigible sur les paiements de location pendant toute la 

période de séjour des machines et de l'équipement en Ontario. 

M a c h i n e s  e t  é q u i p m e n t  -  a p p a r t e n a n t  à  l ' e n t r e p r e n e u r  

1. Si un entrepreneur apporte des machines et de l'équipement en Ontario pour une durée 

inférieure à douze mois, la TVD applicable doit être calculée selon la formule suivante : 



1/36 × valeur comptable nette à la date d'importation × nombre de mois en Ontario × taux 

de taxe.  

Aux fins de cette formule, la TVD est exigible pour chaque mois ou partie de mois 

pendant lesquels les biens se trouvent en Ontario. En outre, on considère qu'un mois 

constitue une période de 31 jours consécutifs, et qu'une partie de mois représente plus de 

12 jours. La TVD exigible est fondée sur le nombre de jours où les machines et 

l'équipement se trouvent en Ontario et non sur le nombre de jours d'utilisation effective 

des machines ou de l'équipement. 

Exemple: De l'équipement est apporté en Ontario le 28 mars et sorti de la province le 8 mai. 

L'équipement a donc séjourné pendant 41 jours dans la province. La TVD est alors payable sur 

les 31 premiers jours de séjour temporaire en Ontario vs l'usage de l'équipement. Étant donné 

que la période restante (10 jours) n'est pas considérée comme une partie d'un mois, aucune TVD 

n'est exigible sur cette période. 

1. Si l'on prévoit que les machines ou l'équipement apportés en Ontario resteront dans cette 

province pendant plus de 12 mois, l'entrepreneur doit payer la TVD selon la formule 

suivante : 

valeur comptable nette à la date d'importation × taux de taxe 

Si, au moment de l'importation des machines et de l'équipement, la durée du séjour n'est 

pas connue, le vendeur peut appliquer la formule (a). Si, par la suite, il s'avère nécessaire 

de garder les machines et l'équipement en Ontario pendant une durée dépassant 12 mois, 

la TVD versée selon (a) pourra être déduite du montant de la TVD payable selon (b). 

À l'aide de la formule (a) ou (b) ci-dessus, les entrepreneurs calculeront et remettront la TVD 

exigible sur la déclaration à produire une fois le contrat dûment exécuté.  

F a b r i c a t i o n  d e  m a t é r i e l  à  d e s  f i n s  p e r s o n n e l l e s  

Il arrive qu'un entrepreneur doive fabriquer divers éléments, tels que des portes et fenêtres, pour 

exécuter son contrat de construction. Par fabrication, il faut entendre tout travail effectué dans 

une usine à l'extérieur d'un chantier de construction, une unité mobile ou un atelier sur un 

chantier de construction ou à proximité de ce dernier. La fabrication a lieu lors de la 

transformation de matières brutes en produits fabriqués qui seront utilisés dans l'exécution de 

contrats immobiliers. 

Un entrepreneur est considéré comme un entrepreneur fabricant si : 

1. les produits fabriqués sont destinés à un usage personnel dans l'exécution de contrats immobiliers; et que  

2. le coût de fabrication des produits dépasse 50 000 $ par an. 

(Consultez le Guide de la taxe de vente au détail no 401F - Entrepreneurs-  fabricants). 

http://www.fin.gov.on.ca/fr/guides/rst/401.html


C o n t r a t  a v e c  l e  g o u v e r n e m e n t  f é d é r a l  

Lorsqu'un entrepreneur non résident conclut un contrat de construction avec le gouvernement 

fédéral, pour la construction d'un bâtiment et(ou) l'installation d'équipement, c'est la nature de 

l'équipement qui détermine si le contrat doit être soumissionné sur une base taxe comprise ou 

taxe non comprise. 

Les contrats pour la construction d'un bâtiment et l'installation d'équipement qui dessert 

directement ce bâtiment (par ex. les ascenseurs, escaliers roulants, luminaires, systèmes de 

chauffage central, air climatisé, etc.) doivent être soumissionnés sur une base taxe comprise. 

L'entrepreneur est considéré comme le consommateur des articles utilisés dans l'exécution de ces 

contrats et doit payer ou rendre compte de la TVD sur les articles utilisés aux fins de ces 

contrats. Le simple fait qu'un contrat soit conclu avec le gouvernement fédéral ne donne pas 

droit, en soi, à une exemption. 

Les contrats pour l'installation d'équipement qui devient un accessoire fixe et qui ne dessert pas 

directement un bâtiment (par ex. le matériel de manutention, l'outillage de production, 

l'équipement de télécommunication et le matériel de formation) peuvent être soumissionnés sur 

une base taxe non comprise. Les entrepreneurs qui entreprennent des contrats de ce genre sont 

permis d'acheter un tel équipement en exemption de la TVD en remettant un Certificat 

d'exemption de taxe valide aux fournisseurs. Seul un entrepreneur non résident inscrit auprès du 

ministère et ayant versé un cautionnement peut remettre un Certificat d'exemption de taxe. 

E x o n é r a t i o n s  

Il arrive que des entrepreneurs fournissent et installent de l'équipement ou du matériel pour 

certains clients ayant droit à une exemption de la TVD (par ex. fabricants, conseils de bandes 

indiennes, agriculteurs et organismes diplomatiques). Une fois installés, l'équipement ou les 

matériaux deviennent des biens immobiliers s'ils sont fixés en permanence au sol, ou des 

accessoires fixes s'ils sont fixés de façon permanente à un bâtiment ou une structure immobilière. 

Étant donné que la responsabilité de la TVD incombe à l'entrepreneur, ce dernier doit 

communiquer avec le ministère pour déterminer si le client est admissible à l'exonération, avant 

d'offrir un contrat taxe non comprise. 

I n d i e n s  i n s c r i t s ,  b a n d e s  i n d i e n n e s  e t  
c o n s e i l s  d e  b a n d e s  i n d i e n n e s  

L'entrepreneur non résident peut acheter des matériaux de construction en exemption de la TVD 

pour certains bâtiments et certaines structures situés dans des réserves. Le coût de ces projets doit 

être défrayé par un conseil de bande, et les bâtiments doivent servir à des fins communautaires, 

au bénéfice de la réserve. Dans le cas de contrats pour des projets de construction 

communautaires exonérés de taxe, le contrat doit être offert sur une base taxe non comprise. 



L'entrepreneur non résident peut acheter les matériaux sans payer la TVD s'il remet aux 

fournisseurs un Certificat d'exemption de taxe valide. Comme précisé ci-dessus, seul un 

entrepreneur non résident inscrit auprès du ministère et ayant versé un cautionnement peut 

remettre un Certificat d'exemption de taxe. (Consultez le Guide de la taxe de vente au détail no 

204F - Certificats d'exemption de taxe). 

Les entrepreneurs non résidents doivent payer eux-mêmes la TVD sur les articles achetés à des 

fins d'incorporation à un bâtiment ou une structure, érigé à l'intention d'un Indien inscrit 

particulier dans une réserve. (Consultez le Guide de la taxe de vente au détail no 808F - Indiens 

inscrits, bandes indiennes et conseils de bandes indiennes). 

E x é c u t i o n  d u  c o n t r a t  

Une fois le contrat dûment exécuté, l'entrepreneur qui a dû déposer un cautionnement doit 

remplir une « Déclaration de la taxe de vente au détail - Entrepreneurs non résidents [PDF - 

93 KO] » qui est fournie par le ministère. 

Lorsque le cautionnement a été acquitté en espèces ou par chèque certifié, le montant déposé 

peut être déduit de la TVD que l'entrepreneur doit payer. Si le montant de cette taxe est supérieur 

au montant déposé, l'entrepreneur doit verser la différence. Dans le cas contraire, si le montant 

déposé est supérieur au montant de la taxe exigible, la différence lui sera remboursée. 

Si, au lieu d'un acquittement en espèces, un certificat de cautionnement a été déposé, ce dernier 

fera l'objet d'une main-levée une fois que le paiement de la taxe aura été intégralement acquitté. 

Toutes les déclarations peuvent faire l'objet d'une vérification. 

R é f é r e n c e s  l é g i s l a t i v e s  

 Loi sur la taxe de vente au détail, parpagraphes 19 (2) et 39 (3) 4 et 5 

 Règlement 1012 pris en application de la Loi, paragraphes 15.3 (1) (2) (5) (6) et (7) 

 Règlement 1013 pris en application de la Loi, articles 1 et 3 

P o u r  p l u s  d e  r e n s e i g n e m e n t s  

Les informations contenues dans cette publication ne sont données qu'à titre d'indication. Pour 

plus de renseignements, adressez-vous au ministère des Finances de l'Ontario en composant le 

1 866 ONT-TAXS (1 866 668-8297) ou visitez notre site Web à ontario.ca/finances. 

 

 

 

 

 

 

 

http://www.fin.gov.on.ca/fr/guides/rst/204.html
http://www.fin.gov.on.ca/fr/guides/rst/204.html
http://www.fin.gov.on.ca/fr/guides/rst/808.html
http://www.fin.gov.on.ca/fr/guides/rst/808.html
http://www.fin.gov.on.ca/fr/forms/rst/pdf/0320.pdf
http://www.fin.gov.on.ca/fr/forms/rst/pdf/0320.pdf
http://ontario.ca/finances


 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C o m p a g n i e s  d e  c a u t i o n n e m e n t  r e c o n n u e s   

Publiée septembre 2010  

Voici une liste des compagnies d'assurance dont les cautionnements peuvent être acceptés par le gouvernement à 

titre de garantie. 

1 .  C o m p a g n i e  c a n a d i e n n e s   

Assurance ACE INA 

Allstate du Canada, Compagnie d'assurances 

Ascentus Ltée, Les Assurances (cautionnement seulement) 

Aviva, Compagnie d'Assurance du Canada 

AXA Assurances (Canada) 

AXA Pacific Compagnie d'assurance 

Le Bouclier du Nord Canadien, Compagnie d'Assurance 

Certas direct, compagnie d'assurances (cautionnement seulement) 

Chubb, Compagnie d'assurances du Canada 

Commonwealth, Compagnie d'assurances du Canada 

Compagnie d'assurance Chartis du Canada (anciennement La Cie d'assurance commerciale AIG du Canada) 

Co-operators General, Compagnie d'assurance 

CUMIS, Compagnie d'assurances générales 

La Dominion du Canada, Compagnie d'assurances générales 

Échelon, Compagnie D'Assurances Générale (cautionnement seulement) 

Economical, Compagnie Mutuelle d'Assurance  

Elite, Compagnie d'assurances 



La Compagnie d'Assurance Everest du Canada 

Federated, Compagnie d'assurances du Canada 

Federation, Compagnie d'assurances du Canada 

La Compagnie d'assurance et de Garantie Grain 

Gore Mutual Insurance Company 

The Guarantee, Compagnie d'Amérique du Nord 

Industrielle Alliance Pacifique, Compagnie d'Assurances Générales 

Intact Compagnie d'assurance 

Jevco, Compagnie d'assurances (cautionnement seulement) 

Compagnie canadienne d'assurances générales Lombard 

Compagnie d'assurance Lombard 

Markel, Compagnie d'assurances du Canada 

Missisquoi, Compagnie d'assurances 

La Nordique compagnie d'assurance du Canada 

The North Waterloo Farmers Mutual Insurance Company (fidélité du personnel seulement) 

Novex Compagnie d'assurance (fidélité du personnel seulement) 

La Personnelle, compagnie d'assurances 

La Compagnie d'Assurance Pilot 

Compagnie d'Assurance du Québec 

Royal & Sun Alliance du Canada, société d'assurances 

Saskatchewan Mutual Insurance Company 

Compagnie d'Assurance Scottish & York Limitée 

La Souveraine, Compagnie d'Assurance Générale 

TD, Compagnie d'assurances générales 

Temple, La compagnie d'assurance 

Traders, Compagnie d'assurances générales 

La Compagnie Travelers Garantie du Canada 

Compagnie d'Assurance Trisura Garantie 

Waterloo, Compagnie d'assurance 

La Compagnie Mutuelle d'Assurance Wawanesa 

Western, Compagnie d'assurances 

Western, Compagnie de garantie 

2 .  C o m p a g n i e  p r o v i n c i a l e s   

Les cautionnements de garantie des compagnies suivantes peuvent être acceptés à condition que le contrat de 

garantie soit conclu dans une province où la compagnie est autorisée à faire affaires, comme il est indiquée entre 

parenthèses. 

AXA Boréal Assurances Inc. (I.-P.-É., N.-B., Qué., Ont., Man., C.-B.) 

ALPHA, Compagnie d'assurances Inc. (Québec) 

Canada West Insurance Company (Ont., Man., Sask., Alb., C.-B., T.-N.-0.) (cautionnement seulement) 

La Capitale assurances générales inc. (T.-N.-L., N.-É, I.-P.-É, Qué. (cautionnement seulement), Man., Sask., Alb. 

C.-B., Nun., T.-N.-O., Yuk.)  

Coachman Insurance Company (Ont.) 

La Compagnie d'Assurance Continental Casualty (T.-N.-L., N.-É, I.-P.-É, N.-B., Qué., Ont., Man., Sask., Alb. C.-B., 

Nun., T.-N.-O., Yuk.) 

GCAN Compagnie d'assurances (T.-N.-L., N.-É, I.-P.-É, N.-B., Qué., Ont., Man., Sask., Alb. C.-B., Nun., T.-N.-O., 

Yuk.) 

The Insurance Company of Prince Edward Island (N.-É, I.-P.-É, N.-B.) 

Kingsway Compagnie d'assurances générales (N.-E., N.-B., Qué., Ont., Man., Sask., Alb., et C.-B.) 

La Compagnie d'Assurance Liberté Mutuelle (T.-N.-L., N.-É, I.-P.-É, N.-B., Qué., Ont., Man., Sask., Alb. C.-B., 

Nun., T.-N.-O., Yuk.) 

Norgroupe Assurances Générales Inc. 

Orléans, compagnie d'assurance générale (N.-B., Qué., Ont.)  



Saskatchewan Government Insurance Office (Sask.) 

SGI CANADA Insurance Services Ltd. (Ont., Man., Sask., Alb.) 

Société d'assurance publique du Manitoba (Man.) 

Union Canadienne, Compagnie d'assurances (Québec) 

L'Unique assurances générales inc. (T.-N.-L., N.-É, I.-P.-É, N.-B., Qué. (cautionnement seulement), Ont. 

(cautionnement seulement), Man., Sask., Alb. C.-B. (cautionnement seulement), Nun., T.-N.-O., Yuk.) 

3 .  C o m p a g n i e  é t r a n g è r e s   

Aspen Insurance UK Limited 

Compagnie Française d'Assurance pour le Commerce Extérieur (fidélité du personnel seulement) 

Eagle Star Insurance Company Limited 

Société des Assurances Ecclésiastiques (fidélité du personnel seulement) 

Lloyd's, Les Souscripteurs du 

Mitsui Sumitomo Insurance Company, Limited 

NIPPONKOA Insurance Company, Limited 

Assurances Sompo du Japan 

Tokio Maritime & Nichido Incendie Compagnie d'Assurances Ltée 

XL Insurance Company Limited (cautionnement seulement) 

Zurich Compagnie d'Assurances SA 
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A r t i c l e s  d e  c o n v e n t i o n  

 

 

 

Les présents Articles de convention faits en double le 8ième  jour de janvier, 2015  

 

Entre 

 

Sa Majesté la Reine, du chef du Canada (ci-àprès appelé “ Sa Majesté”) représentée par le Conseil National 

recherches du Canada. (ci-àprès appelé “ le Conseil”) 

 

 

Et    Les installations électriques Pichette Inc. 

 

 

 

 ( ci-àprès appelé “l’Entrepreneur”) 

 

Font foi que sa Majesté et l’Entrepreneur ont établi entre eux les conventions suivantes: 

 

 

 

A1  Contrats 

(23/01/2002) 

1.1 Sous réserve des paragraphes A1.4 and A1.5, les documents constituant le contrat passé entre Sa Majesté et 

l’Entrepreneur (ci-après appelé le Contrat) sont:  

 

1.1.1 les présents Articles de convention; 

 

1.1.2 les documents intitulés “Plans et devis” et annexés aux présentes sous la cote “A”; 

 

1.1.3 le document intitulé “Modalités de paiement” et annexé aux présentes sous la cote “B”; 

 

1.1.4 le document intitulé, “Conditions générales” et annexé aux présentes sous la cote “C”; 

 

1.1.5 le document intitulé, “Conditions de travail” et annexé aux présentes sous la cote “D”; 

 

1.1.6 le document intitulé, “Conditions d’assurance” et annexé aux présentes sous la cote “E”; 

 

1.1.7 le document intitulé, “Conditions de garantie du contract” et annexé aux présentes sous la cote 

“F”; et 

 

1.1.8 toute modification au Contract en accord avec le Conditions génerales. 
 

1.1.9 le document intitulé “Échelles de juste salaire pour les contrats fédéraux de construction”, désigné 

dans le présent document par l’appellation “Échelles de justes salaires”. 

 

 

 



 

A r t i c l e s  d e  C o n v e n t i o n  

 

 

 

1.2 Le Conseil désigne                             de SAGI 

du CNRC, du gouvernement du Canada, Ingénieur aux fins du Contrat et à toute fin, y compris aux fins 

accessoires, l’adresse de l’Ingénieur est réputée être: 

  

 

 

 

1.3 Dans le Contrat 
 

1.3.1 “ Entente à prix fixe” désigne la partie du Contrat où il est stipulé qu’un paiement global sera fait 

en contrepartie de l’exécution des travaux auxquels elle se rapporte; et 

 

1.3.2 “ Entente à prix unitaire” désigne la partie du Contrat où il est stipulé que le produit d’un prix 

multiplié par un nombre d’unité de mesurage d’une catégorie sera versé à titre de paiement pour 

l’exécution des travaux visés par cette entente. 

 

1.4 Toute dispositions du Contrat qui s’applique expressément et seulement à une Entente à prix unitaire ne 

s’applique à aucune partie des travaux qui relève de l’ Entente à prix fixe. 

  

1.5 Toute dispositions du Contrat qui s’applique expressément et seulement à une Entente à prix fixe ne 

s’applique à aucune partie des travaux qui relève de l’ Entente à prix Unitaire. 

 

 

 

A2 Description des travaux et date d’achèvement  

(23/01/2002) 

2.1 Entre la date des présentes Articles de convention et le       jour de               ,   l’Entrepreneur exécute, avec 

soin et selon le règles de l’art, à l’endroit et de la manière indiquée, les travaux suivants : 

 

  

 

 

 plus particulièrement décrits dans les Plans et devis, incluant les addenda no.  



A r t i c l e s  d e  C o n v e n t i o n  

 

 

 

A3 Prix du marché 

(23/01/2002) 

3.1 Sous réserve de toute addition, soustraction, déduction, réduction ou compensation prévue en vertu du 

Contrat, Sa Majesté, aux dates et de la manière énoncées ou mentionnées dans les Modalités de paiement, 

paie à l’Entrepreneur: 

 

3.1.1 la somme de                     $ (TPS/TVH en sus), en considération et l’exécution des travaux ou des 

parties de travaux à laquelle s’applique l’Entente à prix fixe, et 

 

3.1.2 une somme égale à l’ensemble des produits du nombre d’unités de mesurage de chaque catégorie 

de travail, d’outillage ou de matériaux indiqué dans le Certificat définitif de mesurage mentionné 

ou paragraphe CG44.8, ce nombre d’unités étant multiplié selon le cas par le prix de chaque unité 

indiquée dans le Tableau des prix unitaires relativement à l’exécution des travaux ou des parties de 

travaux qui ont fait l’objet d’une Entente à prix unitaire. 

 

3.2 Pour le gouverne de l’ Entrepreneur et des personnes chargées de l’exécution du Contrat au nom de sa 

Majesté, mais sans toutefois comporter une garantie ou un engagement de quelque nature de la part de 

l’une ou l’autre partie, il est estimé que la somme totale payable par Sa Majesté à l’Entrepreneur pour la 

partie des travaux qui a fait l’objet d’une Entente à prix unitaire, sera d’environ      N/A   $ 

 

3.3 L’alinéa A3.1.1 ne s’applique qu’à une Entente à prix fixe. 

 

3.4 L’alinéa A3.1.2 et le paragraphe A3.2 ne s’appliquent qu’à une Entente à prix unitaire. 

 

 

A4 Adresse de L’Entrepreneur 

(23/01/2002) 

4.1 Aux fins du Contrat, y compris les fins accessoires, l’adresse de l’Entrepreneur est réputé être:  
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A5  Tableau des prix unitaires 

(23/01/2002) 

5.1 Il est convenu entre Sa Majesté et l’Entrepreneur que le tableau ci-après est le Tableau des prix unitaires 

pour le Contrat: 

 

 

 

Colonne 1 

Postes 

 

Colonne 2 

Catégorie de 

travail 

outillage ou de 

matériaux 

Colonne 3 

Unité de 

mesurage  

Colonne 4 

Quantité totale 

estimative  

Colonne 5  

Prix unitaire  
Colonne 6  

Prix total 

estimatif 

 

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

 N/A    

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

5.2 Le Tableau des prix unitaires présenté au paragraphe A5.1 décrit la partie des travaux visée par l’Entente à 

prix unitaire. 

 

5.3 La partie des travaux qui n’est pas décrite dans le Tableau des prix unitaires mentionné au paragraphe A5.2 

est la partie des travaux visée par l’Entente à prix fixe. 
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Signé au nom de Sa Majesté par 

 

___________________________________________________ 

 

 

en tant que   agent supérieur de contrats 

 

 

et_________________________________________________ 

 

 

en tant que__________________________________________ 

 

 

du Conseil national de recherches Canada 

 

 

le__________________________________________________ 

 

 

jour de___________________________________________ 

 

 

 

 

Signé, scellé et signifié par 

 

 

___________________________________________________ 

 

 

en tant que_________________________________________et 

                                           emploi 

 

par_________________________________________________ 

 

en tant que___________________________________________ 

                                           emploi                                                                Sceau 

 

de     ________________________________________________. 

                                           entrepreneur 

 

le__________________________________________________ 

 

 

jour de_________________________________________ 
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1. DESCRIPTION DES TRAVAUX 

.1 Les travaux visés par le présent contrat comprennent le remplacement de sections de 
toiture à l'édifice M-58 du Conseil national de recherches. 

2. DESSINS 

Les dessins suivants illustrent les travaux exécutés et font partie du présent contrat : 

5397-CS1 COVER SHEET, 
5397-A01 DEMOLITION AND CONSTRUCTION ROOF PLANS, 
5397-A02 TYPICAL ROOF REPLACEMENT DETAILS,  
5397-A03 TYPICAL ROOF REPLACEMENT DETAILS,  
5397-A04 ROOF CROSS SECTIONS AND TYPICAL ROOF REPLACEMENT 

DETAILS, 
5397-M01 ROOF TOP A/C AND EXHAUST FAN REMOVAL AND 

DUCTWORK MODIFICATIONS.  

3. ACHÈVEMENT DES TRAVAUX 

.1 Terminer tous les travaux dans les huit (8) semaines qui suivent la réception de l'avis 
d'acceptation de la soumission. 

4. GÉNÉRALITÉS 

.1 Sans objet en français. 

.2 Fournir les items mentionnés dans les dessins ou dans les spécifications  

5. MATÉRIEL ET PRODUITS SPÉCIFIÉS, DÉSIGNÉS ACCEPTABLES OU 
SUBSTITUTS 

.1 Les produits et le matériel spécifiés dans les dessins ou les devis ont été sélectionnés dans 
le but d'établir des normes de rendement et de qualité.  Dans la plupart des cas, lorsque 
l’on précise la marque de commerce et le numéro de modèle de tout produit ou matériel, 
on indique aussi les noms d'autres fabricants qui seraient acceptables. Les entrepreneurs 
peuvent calculer le montant de leur soumission en se fondant sur les prix des produits et 
du matériel fournis par n'importe quel des fabricants désignés comme étant des 
fournisseurs acceptables de produits ou de matériel particuliers. 

.2 En plus des fabricants spécifiés ou désignés comme étant acceptables, vous pouvez 
demander au représentant ministériel d'approuver d'autres fabricants, produits ou 
matériel. Pour faire approuver un produit en tant que substitut, vous devez remettre une 
demande par écrit au représentant ministériel au cours de la période fixée pour 
soumissionner, au plus tard sept (7) jours ouvrables avant la clôture de l'appel d'offres. 

.3 Vous devez attester par écrit que le substitut répond à toutes les exigences relatives aux 
dimensions, à la capacité, au rendement et à la qualité du matériel ou des produits 
spécifiés. En outre, il est entendu que l'entrepreneur assume tous les coûts qui sont reliés 
à l'acceptation des substituts proposés, ou qui en résultent. 

.4 L'approbation des substituts sera communiquée sous forme d'un Addendum aux 
documents de soumission. 
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.5 Nous n'examinerons pas les demandes d'approbation d'autres fabricants, produits ou 
matériel qui sont incomplets et impossibles à évaluer ou qui sont soumises moins de sept 
(7) jours avant la clôture de l'appel d'offres. 

6. NORMES MINIMALES 

.1 Se conformer aux exigences des normes minimales acceptables des divers codes 
fédéraux, provinciaux et municipaux pertinents tels le Code national du bâtiment, le Code 
national de prévention des incendies, le Code canadien de la plomberie, le Code canadien 
de l'électricité, le Code canadien de la sécurité sur les chantiers de construction et la Loi 
provinciale sur la sécurité dans la construction, ou les dépasser.  

.2 Effectuer les travaux conformément aux normes et codes dont il est fait mention, en 
vigueur ou révisés à la date de publication du présent devis. 

7. SYSTÈME D'INFORMATION SUR  LES MATIÈRES DANGEREUSES 
UTILISÉES AU TRAVAIL (SIMDUT) 

.1 L'entrepreneur doit se conformer aux lois fédérales et provinciales portant sur le 
SIMDUT. Les responsabilités de l'entrepreneur comprennent les tâches suivantes, sans 
s'y limiter :  

.1 S'assurer de l'étiquetage acceptable de tout produit contrôlé introduit sur les lieux 
des travaux par l'entrepreneur lui-même ou un sous-traitant, ou l'un de leurs 
fournisseurs;  

.2 Mettre à la disposition des travailleurs et du représentant ministériel des fiches 
techniques « santé - sécurité » (FTSS) portant sur ces produits contrôlés;  

.3 Former ses propres ouvriers pour le SIMDUT et les produits contrôlés présents 
au chantier;  

.4 Informer les autres entrepreneurs, les sous-traitants, le représentant ministériel, 
les visiteurs autorisés, ainsi que les représentants des organismes externes 
d'inspection, de la présence et de l'utilisation de ces produits sur les lieux des 
travaux. 

.5 Le contremaître ou le surveillant des travaux doit pouvoir démontrer au 
représentant ministériel qu'il a reçu une formation portant sur le SIMDUT et qu'il 
est au courant des exigences de ce système. Le représentant ministériel peut 
exiger le remplacement de cette personne, si celle-ci ne satisfait pas à l'exigence 
susmentionnée ou si le SIMDUT n'est pas mis en œuvre de façon acceptable.  

8. PRESCRIPTIONS DU RÈGLEMENT 208, SECTION 18(A) 

.1 Tel que prescrit par le Règlement 208 de la Loi sur la santé et la sécurité au travail du 
Ministère du Travail de l'Ontario, nous vous avisons de la présence possible sur les lieux 
de travail visés par le présent contrat des matières désignées suivantes:  

.1 Acrylonitrile,  Arsenique, Amiante, Benzène, Oxyde d'éthylène, Isocyanotes, 
Plomb,  Mercure , Silice, Chlorure de vinyle  

 

.1 L'entrepreneur général a la responsabilité de s'assurer que tous les 
éventuels sous-traitants ont reçu une copie de liste des matières désignées 
qui peuvent être présentes sur le chantier   
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.2 L'entrepreneur est donc averti de prendre les mesures de précaution 
suivantes lorsqu'il est en présence des matières nommées plus haut. 

9. VENTILATION DES COÛTS 

.1 Avant de demander le premier paiement d'acompte, soumettre à l'approbation du 
représentant ministériel une ventilation des coûts. 

.2 Une fois approuvée, utiliser la ventilation des coûts comme base pour la soumission de 
toute autre demande. 

.3 Avant de rédiger et de soumettre une demande sous sa forme définitive, obtenir le 
consentement verbal du représentant ministériel quant au montant de cette demande. 

10. SOUS-TRAITANTS 

.1 Soumettre à même le bordereau de soumission, la liste complète des sous-traitants. 

11. INSIGNES D’IDENTIFICATION ET ENQUETES DE SÉCURITÉ DU 
PERSONNEL 

.1 Toute personne employée par l’Entrepreneur ou par un de ses sous-traitants et présents 
sur le chantier doit rencontrer les exigences d’une enquête de sécurité en accord avec la 
section intitulée Instructions Spéciales aux Soumissionnaires. 

.2 Toutes ces personnes doivent porter et garder visible une insigne d'identification émise 
par le Bureau de la sécurité du CNRC 

12. HEURES DE TRAVAIL ET EXIGENCES D’ESCORTE  

.1 Les heures normales de travail au CNRC sont de 8h00 à 16h30, du lundi au vendredi 
inclusivement, sauf les congés fériés.  

.2 En tout autre temps, des laissez-passer spéciaux sont nécessaires pour avoir accès au 
chantier.  

.3 Obtenir la permission du représentant ministériel d'exécuter des tâches particulières avant 
de planifier tout travail après les heures normales de travail.  

.4 Après les heures normales de travail, il se peut qu'une escorte soit nécessaire. Défrayer 
les coûts de cette escorte si le représentant ministériel le demande.  

13. CALENDRIER DES TRAVAUX 

.1 L'Entrepreneur doit soumettre un calendrier détaillé des travaux, indiquant les dates du 
début et de la fin des diverses étapes des travaux et le mettre à jour.  Il doit remettre ce 
calendrier au représentant ministériel au plus tard deux semaines après l'adjudication du 
contrat et avant d'entreprendre tout travail au chantier. 

 

.2 Informer le représentant ministériel par écrit de toute modification apportée au calendrier, 

.3  jour (s) avant la date d'achèvement prévue, planifier de faire une inspection provisoire 
avec le représentant ministériel. 
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14. RÉUNIONS 

.1 Tenir régulièrement des réunions aux heures et aux endroits approuvés par le représentant 
ministériel. 

.2 Aviser toutes les parties intéressées des réunions pour assurer une bonne coordination des 
travaux. 

.3 Le représentant ministériel déterminera les heures de réunions et assume la responsabilité 
d'enregistrer et distribuer le procès verbal. 

15. DESSINS D'ATELIER 

.1 Soumettre au représentant ministériel, aux fins de vérification, les dessins d'atelier, la 
documentation et les échantillons prescrit deux (2) semaines après l'adjudication du 
contrat.  

.2 Soumettre au représentant ministériel aux fins de vérification, une liste complète de tous 
les dessins d'atelier, la documentation et les échantillons prescrits et une confirmation 
écrite des dates de livraison correspondantes dans l'intérieur d'une une (1) semaine, suite 
à la date d'approbation des dessins d'atelier, de la documentation et des échantillons.  
Cette liste devra être mise à jour à tous les deux (2) semaines et n'importe quels 
changements à la liste devront être immédiatement notifiés par écrit au représentant 
ministériel. 

.3 Examiner les dessins d'atelier, la documentation et les échantillons avant de les 
soumettre. 

.4 Sauf avis contraire, soumettre 5 copies de tous les dessins d'atelier, de la documentation, 
ainsi que des échantillons pour vérification. 

.5 Demeurer responsable des erreurs et des omissions apparaissant dans les dessins d'atelier 
et la documentation et s'assurer qu'ils sont conformes aux documents contractuels même 
s'ils sont revus par le représentant ministériel. 

16. ÉCHANTILLONS ET MAQUETTES 

.1 Soumettre des échantillons aux dimensions et quantités prescrites. 

.2 Si la couleur, le motif ou la texture sont des facteurs spécifiés, soumettre tout un éventail 
d'échantillons. 

.3 Monter des modèles et des maquettes au chantier, aux endroits qui conviennent le 
représentant ministériel. 

.4 Tout travail terminé est vérifié sur place d'après les modèles ou maquettes approuvés qui 
servent de normes pour la façon et les matériaux. 

17. MATÉRIAUX ET MISE EN ŒUVRE 

.1 Pour le présent projet, n'utiliser que des matériaux neufs, sauf si noté autrement.  

.2 Seuls les travaux de première classe seront acceptés, non seulement en ce qui a trait à la 
sécurité,   l'efficacité et   la durabilité, mais aussi à l'exactitude du détail et au bon 
rendement. 
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18. OUVRAGES ET MATÉRIAUX FOURNIS PAR LE PROPRIÉTAIRE 

 

.1 Les ouvrages et matériaux non inclus dans ce contrat sont décrits sur les dessins et dans le 
devis.  

.2 Tous les matériaux retournés au Propriétaire doivent être transportés à un lieu 
d'entreposage désigné par le représentant ministériel.  

.3 Sauf indication contraire, prendre possession des matériaux fournis par le Propriétaire à 
leur lieu d'entreposage et assurer leur transport.  

.4 Responsabilités de l'Entrepreneur :  

.1 les décharger à pied d'œuvre;  

.2 en faire aussitôt l'inspection et signaler tout article endommagé ou défectueux;  

.3 par écrit, informer le représentant ministériel des articles qui sont reçus en bon 
état;  

.4 les manutentionner à pied d'œuvre, ce qui comprend leur déballage et leur 
entreposage;  

.5 Réparer ou remplacer les articles endommagés au chantier.  

.6 Installer et raccorder les produits finis conformément aux prescriptions.  

19. VOIES D'ACCÈS 

.1 Prendre les dispositions nécessaires avec le représentant ministériel avant de commencer 
les travaux ou avant de transporter des matériaux et du matériel au chantier. 

.2 Obtenir l'approbation du représentant ministériel quant aux moyens d'accès normaux au 
chantier pendant la période de construction. 

.3 Obtenir l'approbation du représentant ministériel avant de suspendre temporairement les 
travaux sur le chantier; avant de retourner au chantier et avant de quitter le chantier à la 
fin des travaux. 

.4 Obtenir l'approbation du représentant ministériel avant de suspendre temporairement les 
travaux sur le chantier; avant de retourner au chantier et avant de quitter le chantier à la 
fin des travaux. 

.5 Aménager et entretenir des routes provisoires et assurer leur déneigement pendant les 
travaux. 

.6 L'Entrepreneur doit réparer et nettoyer les routes qu'il a dû utiliser au cours des travaux. 

20. UTILISATION DU CHANTIER 

.1 Limiter les travaux sur le chantier aux secteurs approuvés par le représentant ministériel 
au moment de la soumission. 

.2 Tous matériel, structures, abris, etc. provisoires doivent se trouver dans les secteurs 
désignés. 

.3 Limiter le stationnement aux secteurs désignés. 
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21. ACCEPTATION DU CHANTIER 

.1 Avant d'entreprendre les travaux, l'Entre- preneur doit visiter le chantier et, en compagnie 
du représentant ministériel, revoir toutes les conditions qui pourraient toucher ses 
travaux.  

.2 Le début des travaux signifiera l'acceptation des conditions existantes.  

22. BUREAU ET TÉLÉPHONE AU CHANTIER 

.1 L'Entrepreneur devra ériger, à ses frais, un bureau temporaire au chantier. 

.2 Au besoin, installer un téléphone et en assurer l'entretien. 

.3 Il est interdit d'utiliser les téléphones du CNRC, sauf en cas d'urgence. 

23. INSTALLATIONS SANITAIRES 

.1 Fournir ses propres installations, et en assumer tous les frais 

24. SERVICES PROVISOIRES 

.1 L'Entrepreneur pourra bénéficier d'une source provisoire d'électricité à pied d'œuvre. Il 
devra fournir, sans frais, tous les raccords et matériaux nécessaires pour assurer ledit 
service au chantier. 

.2 Fournir et installer tous les centres de distributions, disjoncteurs, conduits, câblage, 
commutateur de déconnexion, transformateurs nécessaires à partir de la source 
d'électricité. 

.3 Il n'est permis d'utiliser le courant que pour les outils électriques, l'éclairage, les 
commandes, les moteurs, et non pas pour chauffer. 

.4 Sur demande, il sera possible de se raccorder provisoirement au réseau de distribution 
d'eau. 

.5 Assumer tous les frais pour amener l'eau aux endroits nécessaires. 

.6 Se conformer aux exigences du CNRC lors du raccordement aux réseaux existants, 
conformément aux articles "Coopération" et "Interruptions des services" de cette 
section". 

25. DEVIS DESCRIPTIF, BULLETINS, DESSINS D'ARCHIVES 

.1 L'Entrepreneur doit conserver à pied d'œuvre une (1) copie à jour et en bon état de tous 
les devis, dessins et bulletins relatifs aux travaux; le représentant ministériel ou ses 
représentants doivent pouvoir les consulter en tout temps.  

.2 L'Entrepreneur doit annoter au moins une (1) copie du devis et des dessins pour y 
indiquer tous les travaux tels qu'ils ont été exécutés.  Il doit la remettre au représentant 
ministériel avec la Demande de paiement pour le Certificat définitif d'achèvement des 
travaux.  

26. COOPÉRATION 

.1 Coopérer avec le personnel du CNRC pour que les travaux de recherche courants soient 
interrompus le moins possible.  
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.2 Faire, à l'avance, un calendrier de tous les travaux qui pourraient interrompre le travail 
normal exécuté dans l'édifice.  

.3 Faire approuver le calendrier par le représentant ministériel.  

.4 Donner un préavis écrit de 72 heures au représentant ministériel avant toute interruption 
projetée des installations, des secteurs, des corridors, des services mécaniques ou 
électriques, et attendre son autorisation. 

27. MESURES DE PROTECTION ET ÉCRITEAUX AVERTISSEMENT 

.1 Fournir et installer tous les matériaux nécessaires pour protéger le matériel existant.  

.2 Ériger des écrans anti-poussière pour éviter que la poussière et les débris ne se répandent 
en dehors des limites des travaux.  

.3 Protéger contre la poussière le matériel et le mobilier avec des bâches et coller ces 
dernières au plancher, au moyen de ruban adhésif, pour que la poussière ne s'infiltre pas.  

.4 Réparer ou remplacer, gratuitement et à la satisfaction du représentant ministériel, tout 
bien du Propriétaire endommagé pendant les travaux.  

.5 Protéger les édifices, les routes, les pelouses, les services, etc. contre tout dommage qui 
pourrait survenir suite à l'exécution des présents travaux.  

.6 Planifier et coordonner les travaux pour que l'eau, la poussière, etc. ne s'infiltre pas dans 
les édifices.  

.7 Fermer toutes les portes, fenêtres, etc. qui pourraient permettre le passage de la poussière, 
de vapeurs, etc. dans les autres secteurs de l'édifice.  

.8 Fermer le secteur des travaux à la fin de chaque journée de travail et être responsable des 
lieux.  

.9 Fournir et installer en permanence des barrières de sécurité appropriées autour du 
chantier pour éviter que le public et le personnel du CNRC soient blessé pendant 
l'exécution des travaux.  

.10 Poser des écriteaux d'avertissement pour toutes les situations où il pourrait se produire 
des blessures (ex : Casque protecteurs obligatoires, danger, travaux, etc.) ou lorsque le 
représentant ministériel le demande.  

.11 Fournir et installer des abris provisoires au-dessus des entrées et des sorties de l'édifice 
pour assurer la protection des piétons.  Tous ces abris doivent pouvoir résister aux 
intempéries et à la chute de débris 

28. BILINGUISME  

.1 Tous les écriteaux, avis, etc. doivent être bilingues.  

.2 Toute identification de services exigée aux termes du présent contrat. 

29. DISPOSITION DES OUVRAGES 

.1 Les localisations des équipements, appareils, raccords et ouvertures tel que spécifiées ou 
indiquées aux dessins doivent être considérées comme approximatives.  
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.2 Situer les équipements, appareils et systèmes de distributions de façon à minimiser les 
interférences  et maximiser l’espace utilisable et en accord avec les instructions du 
manufacturier  pour un accès et entretien sécuritaire   

.3 Engager une personne compétente pour agencer les travaux selon les documents 
contractuels  

30. ÉCARTS ET INTERFÉRENCES 

.1 Avant de débuter les travaux , examiner les dessins et le devis. Signaler aussitôt au 
représentant ministériel tout écart, défaut, omission ou interférence qui touchent les 
travaux.  

.2 Si, au cours des travaux, l'Entrepreneur trouve que les plans ne reflètent pas la réalité, il 
lui incombe de le signaler immédiatement par écrit au représentant ministériel, lequel doit 
rapidement vérifier les allégations.  

.3 Tout travail exécuté après cette découverte, jusqu'à ce qu'il soit autorisé, doit être fait aux 
risques de l'Entrepreneur.  

.4 Si des obstacles ou interférences mineures sont décelés en cours d'exécution et qu'ils 
n'avaient pas été signalés sur la soumission originale ou sur les plans et le devis, fournir 
et installer des doubles coudes ou des coudes ou modifier le tracé des services pour qu'il 
soit appropriés aux conditions du chantier, et ce sans frais supplémentaire.  

.5 Prendre les dispositions pour que tous les travaux ne gênent d'aucune façon l'exécution 
des autres travaux.  

31. INSTRUCTIONS DU FABRICANT 

.1 Sauf indications contraires, se conformer aux plus récentes instructions écrites du 
fabricant concernant les matériaux et le matériel à utiliser et les méthodes de mise en 
place. 

.2 Aviser le représentant ministériel par écrit de toute divergence entre le présent devis et les 
instructions du fabricant; le représentant ministériel déterminera alors quel document a 
priorité. 

32. CHAUFFAGE PROVISOIRE ET VENTILATION 

.1 Assumer les frais de la ventilation et du chauffage provisoire utilisés pendant la 
construction, y compris les frais d'installation, de combustible, d'exploitation, d'entretien 
et d'enlèvement du matériel.  

.2 Sauf si le représentant ministériel l'a autorisé, il est interdit d'utiliser des appareils de 
chauffage autonomes répandant des émanations dans les zones de travail.  

.3 Fournir et installer le matériel provisoire de chauffage et de ventilation requis dans les 
endroits fermés afin de:  

.1 faciliter l'exécution des travaux.  

.2 protéger les ouvrages et les matériaux contre l'humidité et le froid.  

.3 réduire la condensation de l'humidité sur les surfaces à un niveau acceptable.  

.4 assurer les niveaux de température ambiante et d'humidité indispensables pour 
l'entreposage, l'installation et la période de séchage requis des matériaux.  
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.5 assurer une ventilation adéquate afin de répondre aux exigences de santé 
publique concernant la sécurité dans les zones de travail.  

.4 Maintenir une température d'au moins 10o C (50oF) aux endroits spécifiés,   partir du 
début des travaux de finition jusqu'au moment de l'acceptation du bâtiment par le 
représentant ministériel. 

.1 Maintenir la température ambiante et l'humidité aux niveaux nécessaires pour 
assurer le bien être du personnel du CNRC. 

.5 Prendre les mesures nécessaires pour empêcher les accumulations dangereuses de 
poussières, fumées, buées, vapeurs et émanations, dans les zones occupées pendant les 
travaux de construction, y compris aussi les aires d'entreposage et les installations 
sanitaires.  

.1 Évacuer les substances dangereuses de sorte que la santé des occupants ne soit 
pas mise en danger.  

.6 Assurer une surveillance constante et rigoureuse du fonctionnement du matériel de 
chauffage et de ventilation.  

.1 Faire respecter les normes et les codes pertinents.  

.2 Se conformer aux instructions de l'Agent de prévention des incendies du CNRC, 
ce qui comprend la désignation, sur demande, de gardiens de sécurité- incendie à 
temps complet.  

.3 Faire respecter les normes de sécurité.  

.4 Doter les appareils de combustion autonomes de mises à l'air libre vers 
l'extérieur.  

.7 Rédiger les soumissions en supposant que les installations et le matériel neufs ou 
existants ne pourront être utilisés pour le chauffage et la ventilation provisoire.  

.8 Une fois le contrat adjugé, le représentant ministériel peut autoriser l'utilisation de 
l'installation permanente s'il peut y avoir entente sur ce qui suit:  

.1 conditions d'utilisation, matériel spécial, protection et entretien, remplacement 
des filtres, etc.; 

.2 méthodes pour s'assurer que le caloporteur ne sera pas perdu et, dans le cas de la 
vapeur, entente sur ce qu'il adviendra du condensateur;  

.3 réduction du prix du contrat (s'il doit être débit);  

.4 prescriptions pertinentes aux garanties du matériel. 

33. INTERRUPTIONS DES SERVICES 

.1 Lorsque les travaux impliquent le raccord a des services existants, exécuter les travaux en 
temps et manière pré-agrées avec le représentant ministériel et autres autorités ayant 
juridiction avec le minimum de perturbations au personnel du CNRC, a la circulation 
véhiculaire et de temps d’interruption du service. L’entrepreneur ne doit en aucun cas 
opérer les équipements du CNRC.  

.2 Avant de commencer les travaux, établir la localisation et l’étendue des lignes de services 
dans l’espace de travail et ou affectés par les  travaux et aviser le représentant ministériel 
des constatations.  
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.3 Fournir une cédule et obtenir l’approbation du représentant ministériel pour toute 
interruption  ou fermeture de services actif et allouer un préavis de 72 heures. 

.4 Aviser le représentant ministériel immédiatement suivant la rencontre de services 
inconnus et confirmer la découverte par écrit  

.5 Afin de minimiser les interruptions, prévoir des déviations, des ponts, des sources 
d'alimentation de rechange, etc., au besoin  

.6 Protéger les services existants comme il se doit et effectuer aussitôt toutes les réparations 
nécessaires si des dommages surviennent. 

.7 Enlever tous les lignes de services abandonnés tel qu’indiqués dans les documents 
contractuels et tel qu’approuvé par le représentant ministériel, boucher et ou autrement 
sceller aux points de coupure. Noter et fournir une copie au représentant ministériel de la 
localisation de toutes les lignes de services maintenues, déroutées et ou abandonnées  

34. DÉCOUPAGE ET RAPIÉÇAGE 

.1 Découper les surfaces existantes de façon à ce que les ouvrages s'agencent correctement 
entre eux.  

.2 Supprimer tous les articles indiqués ou prescrits.  

.3 Rapiécer et réparer, à la satisfaction du représentant ministériel, les surfaces qui ont été 
modifiées, découpées ou endommagées, avec des matériaux identiques.  

.4 Là où des nouveaux tuyaux passent à travers des travaux existants, percer une ouverture.  
La dimension de l'ouverture doit laisser un jeu de 12mm (1/2") autour des tuyaux ou de 
l'isolation de la tuyauterie. Ne pas percer, ni couper aucune surface sans l'approbation de 
le représentant ministériel.  

.5 Obtenir l'approbation écrite du représentant ministériel avant de percer des ouvertures 
dans les pièces de charpente neuves ou existantes.  

.6 Calfeutrer toutes les ouvertes où des câbles, conduits ou tuyaux passent à travers les murs 
avec un calfeutrant acoustique conforme à CAN/CGSB 19.21-M87.  

.7 Là où des câbles, conduits ou tuyaux passent à travers des murs ou des planchers coupe-
feu, emplir l'espace avec des fibres de verre comprimées et calfeutrer avec un calfeutrant 
en accord avec CAN/CGSB-19.13 et NBC 3.1.7.  

35. DISPOSITIFS DE FIXATION 

.1 Sauf autorisation expresse du représentant ministériel, il est interdit d'utiliser des pistolets 
à charge explosive.  

.2 Se conformer aux exigences de la norme ACNOR A-166, Pistolets d'ancrage à charge 
explosive.  

.3 Obtenir la permission du représentant ministériel avant d'utiliser tout genre d'outils 
percussion. 
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36. SURCHARGE 

.1 S'assurer qu'aucune partie de l'ouvrage ou de l'édifice ne supporte une charge susceptible 
de compromettre sa sécurité ou de causer une déformation permanente ou un dommage 
de structure. 

37. DRAINAGE 

.1 Assurer le drainage et le pompage temporaires, selon les besoins, afin de garder les 
excavations et le chantier propres. 

38. ENCEINTES ET FERMETURES DE LA CHARPENTE 

.1 Ériger et entretenir toutes les enceintes temporaires nécessaires pour protéger les 
fondations, le sous-sol, le béton, la maçonnerie, etc. contre le gel ou les dommages. 

.2 Ne pas les enlever tant que tout danger de dommage n'est pas écarté et tant que la cure 
n'est pas terminée. 

.3 Munir les ouvertures extérieures de fermetures protectrices provisoires à l'épreuve des 
intempéries, jusqu'à ce que les châssis, les vitres et les portes extérieures soient installés 
en permanence. 

.4 Fournir et installer des fermetures avec verrou, afin d'assurer la sécurité des installations 
du CNRC, et en être responsable. 

.5 Sur demande, remettre des clés au personnel de sécurité du CNRC. 

.6 Disposer les ouvrages avec soin et avec précision. Vérifier toutes les dimensions et en 
être responsable. Situer les points de repère généraux et prendre les mesures nécessaires 
pour empêcher leur déplacement. 

.7 Pendant toute la durée des travaux, voir à toujours être au courant des conditions du 
chantier et des travaux exécutés par tous les autres gens de métier, engagés dans le 
présent projet.  

.8 Sauf indication contraire, dissimuler tous les services, tuyauterie, câblage, conduits, etc. 
dans les planchers, les murs ou les plafonds.  

39. ENTREPOSAGE  

.1 Pour ne pas que les outils, matériaux, etc. soient endommagés ou volés, prévoir un 
entrepôt et en être responsable. 

.2 Il est interdit d'entreposer des produits inflammables ou explosifs sur le chantier à moins 
que l'Agent de prévention des incendies du CNRC l'autorise. 

 

40. EXAMEN GÉNÉRAL 

.1 Même si le représentant ministériel revoit périodiquement les travaux de l'Entrepreneur, 
ceci ne dégage pas l'Entrepreneur de sa responsabilité d'exécuter les travaux 
conformément aux documents contractuels. L'Entrepreneur doit effectuer son propre 
contrôle de la qualité pour vérifier si ses travaux sont conformes aux documents 
contractuels. 
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.2 Informer le représentant ministériel de tout obstacles à la bonne conduite des travaux et 
obtenir son approbation  pour la relocalisation  

41. INSPECTION DES SERVICES ENFOUIS OU DISSIMULÉS 

.1 Avant de dissimuler tout service installé, s'assurer que tous les organismes d'inspection 
intéressés, y compris le CNRC, ont inspecté les ouvrages et ont assisté à tous les essais. 
Dans le cas contraire, l'Entrepreneur peut avoir à les découvrir à ses propres frais. 

42. ESSAIS 

.1 A l'achèvement des travaux, ou sur demande du représentant ministériel et (ou) des 
inspecteurs des organismes locaux en cours d'exécution, et avant que tout service soit 
couverts et que le rinçage soit terminé, faire l'essai de toutes les installations en présence 
du représentant ministériel.  

.2 Obtenir tous les certificats d'acceptation ou tous les résultats d'essais des organismes 
compétents et les remettre le représentant ministériel. Dans le cas contraire, le projet ne 
sera pas complet. 

43. OCCUPATION PARTIELLE  

.1 Le CNRC peut demander une occupation partielle de l'installation si les travaux se 
poursuivent au-delà de la date d'achèvement prévue.  

.2 Ne pas limiter l'accès à l'édifice, routes et services. 

.3 Ne pas encombrer inutilement le chantier de matériaux ou de matériel. 

44. ÉVACUATION DES DÉCHETS 

.1 Évacuer, en toute sécurité hors des terrains du CNRC, tous les déchets, y compris les 
produits volatils; voir article "Sécurité-incendie et "Sécurité générale", section 01000. 

45. NETTOYAGE PENDANT LA CONSTRUCTION 

.1 Sur une base quotidienne, garder les lieux et le secteur adjacent au campus, y compris les 
toits, exempts de débris et de déchets. 

.2 Apporter sur les lieux des conteneurs destinés à la cueillette des déchets et des débris. 

46. NETTOYAGE FINAL 

.1 A la fin des travaux, effectuer le nettoyage final à la satisfaction du représentant 
ministériel. 

.2 Nettoyer toutes les nouvelles surfaces, les luminaires et les surfaces existantes touchés 
par les présents travaux, remplacer les filtres, etc. 

.3 Nettoyer tous les couvre-planchers souples et les préparer à recevoir le fini protecteur qui 
sera appliqué par le personnel du CNRC. 

47. GARANTIE 

.1 Voir les conditions générales C, section GC32. 
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.2 Veiller à ce que toutes les garanties soient adressées au nom de l'entrepreneur et du 
Conseil national de recherches du Canada.  

48. MANUELS D'ENTRETIEN 

.1 À la fin des travaux et avant la décharge de garantie, soumettre trois (3) exemplaires 
bilingues des manuels d'entretien ou deux exemplaires de chacune des versions anglaises 
et françaises.  

.2 Bien relier les données dans des cahiers à couverture rigide pour feuilles volantes. 

.3 Les manuels doivent renfermer les instructions d'exploitation et d'entretien, les garanties, 
les dessins d'atelier, la documentation technique, etc. touchant les matériaux et les 
appareils fournis aux termes du présent contrat. 

.4 Fournir une copie électronique, en format PDF. 

 

                                  FIN DE SECTION 
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1. EXIGENCES GÉNÉRALES DE SÉCURITÉ EN CONSTRUCTION 
 

.1 L’Entrepreneur doit prendre toutes les mesures nécessaires lors de l’exécution du contrat 
pour protéger le personnel (travailleurs, les visiteurs, le public général, etc…) et la 
propriété immobilière.  

 
.2 L’Entrepreneur est le seul responsable pour la sécurité de ses employés, des employés de 

ses sous-traitants et pour l’initiation, le maintien et la supervision  des précautions, 
programmes et procédures de sécurité en rapport avec l’exécution des travaux.  

 
.3 L’Entrepreneur doit se conformer à la règlementation et les codes de sécurité Fédéraux, 

Provinciaux et municipaux et ainsi que la Loi sur la santé et la sécurité au travail (Ontario) 
à la Commission de la sécurité professionnelle et de l'assurance contre les accidents du 
travail (CSPAAT). Advenant des conflits entre les dispositions de la législation ou des 
codes, les dispositions les plus sévères s’appliqueront.  
 

.4 La révision périodique du travail de l’Entrepreneur par le représentant ministériel en 
utilisant les critères des documents contractuels ne relève pas l’Entrepreneur de ses 
responsabilités vis-à-vis la sécurité lors de l’accomplissement  des travaux selon les 
documents contractuels. L’Entrepreneur doit consulter avec le représentant ministériel 
pour s’assurer que cette responsabilité est acquitte  
 

.5 L’Entrepreneur doit s’assurer que seulement des personnes compétentes puissent avoir 
accès et travailler sur le chantier. Tout au cours du contrat toute personne qui n’observe 
pas ou n’applique pas les règlements de sécurité pourra être renvoyée du chantier.  
 

.6 Tous les équipements doivent être sécuritaires en bon état de fonctionnement et appropriés 
pour la tâche. 
 

.7 Suivant  une évaluation du projet et des risques spécifiques au site des travaux, 
L’Entrepreneur doit développer un  Plan de sécurité spécifique au Site 

  
.1 Fournir une affiche montée dans un endroit visible du site du projet 

contenant les informations suivantes :  
.1 Avis de Projet  
.2 Politique de Sécurité Spécifique au site  
.3 Une copie de Loi sur la santé et la sécurité au travail (Ontario) 
.4 Un schéma du bâtiment indiquant toutes les sorties d’urgence 
.5 Les procédures en cas d’urgence spécifiques au bâtiment.  
.6  Une liste de contacts pour le CNRC, l’Entrepreneur et tous les sous-

traitants impliqués  
.7 Toutes fiches signalétiques SIMDUT pertinentes 
.8 Les numéros téléphoniques d’urgence du CNRC  
 

.8 L’Entrepreneur doit fournir du personnel compétent pour appliquer son programme de 
sécurité ainsi que tout article applicable de la Loi sur la santé et la sécurité au travail et 
pour s’assurer que ces directives sont suivies  

 

http://www.e-laws.gov.on.ca/html/statutes/french/elaws_statutes_90o01_f.htm
http://www.e-laws.gov.on.ca/html/statutes/french/elaws_statutes_90o01_f.htm
http://www.e-laws.gov.on.ca/html/statutes/french/elaws_statutes_90o01_f.htm
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.9 L’Entrepreneur doit orienter tous ces employés ainsi que ceux des sous-traitants sous sa 
juridiction  

 
.10 Le représentant ministériel exercera une surveillance pour s’assurer que les exigences de 

sécurité sont rencontrées, que les documents pertinents sont bien remplis et conservés. Le 
contrat pourra être cancellé et l’Entrepreneur ou ses sous-traitants pourront être renvoyés 
du chantier advenant le non-respect répétitif des standards de sécurités 

 
.11 L’Entrepreneur devra rapporter tout accident ou incident qui résulte de l’exécution des 

travaux par l’Entrepreneur et impliquant l’Entrepreneur, le personnel du CNRC ou le 
public au représentant ministériel et aux autorités ayant juridiction.  

 

.12 Si pour effectuer ses travaux, l’entrée dans un laboratoire est requise, l’Entrepreneur devra 
être fournir une session d’orientation concernant la sécurité et les procédures spécifiques a 
ce laboratoire a ses employés ainsi qu’à ceux de ses sous-traitants suivant les instructions 
fournies par le responsable du laboratoire ou le représentant ministériel. 

2. EXIGENCES DE SÉCURITÉ INCENDIE  

.1 Autorité 
1. Le Commissaire des incendies du Canada (CIC) est l'autorité en matière 

de sécurité incendie au CNRC.   
2. Aux fins du présent document, le représentant ministériel est le 

représentant de la CNRC en charge du projet. 
3. Respectez les normes suivantes publiées par le Bureau du commissaire 

des incendies du Canada: 
a. Norme 301 'Norme Travaux de construction', juin 1982; 
b. Norme 302 'Norme Travaux de soudage et de coupage au 

chalumeau', juin 1982. 

.2 Usage du Tabac 
1. Il est interdit de fumer dans les immeubles du CNRC, ainsi que sur les 

toits.  
2. Respectez les écriteaux "DÉFENSE DE FUMER". 
 

.3  Travail à chaud 
.1 Vous devez obtenir un permis de 'Travail à chaud' du représentant ministériel 

avant d'entreprendre des travaux de soudage, de brasage, de brûlage ou 
d'utilisation de chalumeaux et de salamandres ou d'une flamme nue. 

.2 Avant le début du travail à chaud, réexaminez l'aire de travaux avec le 
représentant ministériel pour déterminer le niveau de sécurité incendie 
nécessaire. 
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.4 Signalisation des Incendies 
.1 Soyez au courant de l'emplacement exact du téléphone et de l'alarme 

manuelle d'incendie les plus près, ainsi que le numéro de téléphone 
d'urgence. 

.2 SIGNALER immédiatement tout incident comportant un feu en procédant 
comme suit : 

 .1 Déclenchez l'alarme manuelle d'incendie le plus près; 
 .2 Téléphonez au numéro de téléphone d'urgence suivant: 
 
  D’UN TÉLÉPHONE DU CNRC  333 
  D’UN AUTRE TÉLÉPHONE   (613) 993-2411 

  
.3 Lorsque vous signalez un incendie par téléphone, indiquez l'endroit exact du 

feu, le nom et le numéro du bâtiment, et soyez prêts à vérifier le lieu 
 

.4 La personne qui déclenche l'alarme manuelle d'incendie doit demeurer sur la 
scène d'incendie pour fournir les renseignements et les indications 
nécessaires au personnel du service d'incendie. 

.5 Réseaux Détecteurs et Alarmes d'Incendie à l'Intérieur et à l'Extérieur 
.1 N'OBSTRUEZ PAS ET NE FERMEZ PAS LES RÉSEAUX DÉTECTEURS ET 

ALARMES D'INCENDIE SANS L'AUTORISATION DU REPRÉSENTANT 
MINISTÉRIEL.. 

.2 LORS D'UNE INTERRUPTION D'UN RÉSEAU AVERTISSEUR, DES 
MESURES SPÉCIALES DÉFINIES PAR LE REPRÉSENTANT MINISTÉRIEL 
DOIVENT ÊTRE PRISES POUR S'ASSURER QUE LA PROTECTION 
INCENDIE SOIT MAINTENUE. 

.3 NE LAISSEZ PAS LES RÉSEAUX DÉTECTEURS ET AVERTISSEURS 
D'INCENDIE INACTIFS A LA FIN D'UNE JOURNÉE DE TRAVAIL SANS 
AVOIR AVISÉ LE REPRÉSENTANT MINISTÉRIEL ET OBTENU SON 
AUTORISATION. LE REPRÉSENTANT MINISTÉRIEL DOIT INFORMER 
L'API DES DÉTAILS À CHAQUE OCCASION. 

.4 N'UTILISEZ PAS LES BORNES D'INCENDIE NI LES RÉSEAUX DE 
COLONNES MONTANTES ET ROBINETS ARMÉS À D'AUTRES FINS QUE 
LA LUTTE CONTRE L'INCENDIE SANS L'AUTORISATION DU 
REPRÉSENTANT MINISTÉRIEL. 

.6 Extincteurs d'Incendies 
.1 Fournissez au moins un extincteur à poudre ABC (20 lb) pour chaque site de 

travail à chaud. 

.2 Fournissez les extincteurs suivants pour les travaux d'asphalte chaud et de toiture: 

.1 Près du pot de goudron - 1 extincteur à poudre ABC (20 lb); 

.2 Toiture - 2 extincteurs à poudre ABC (20 lb).. 
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.3 Prévoir des extincteurs munis: 

.1 d'une goupille et d'un sceau; 

.2 d'un manomètre; 

.3 d'une étiquette portant la signature d'un préposé d'une compagnie 
d'entretien d'extincteurs d'incendie. 

.4 d'une étiquette portant la signature d'un préposé d'une compagnie 
d'entretien d'extincteurs d'incendie. 

.4 Les extincteurs à l'anhydride carbonique (CO) ne sont pas considérés comme des 
substituts des extincteurs ci-dessus. 

.7 Travaux de Toiture  
.1 Chaudières: 

.1 Prévoyez l'emplacement des chaudières d’asphalte et le lieu d'entreposage 
avec le représentant ministériel avant la livraison au chantier. N'installez 
pas les chaudières sur une toiture ou sur un échafaudage et placez-les à 
une distance d'au moins 10 m (30 pi) de tout bâtiment.. 

.2 Les chaudières doivent être équipées de thermomètres ou de jauges en 
bon état de fonctionnement. 

.3 N'utilisez pas les chaudières à des températures excédant 232C (450F). 

.4 Assurez une surveillance permanente pendant l'usage des chaudières et 
fournissez des couvercles de métal pour étouffer les flammes en cas de 
feu dans les chaudières. Fournissez les extincteurs d'incendie exigés à 
l'article 2.6. 

.5 Expliquez les capacités des récipients au représentant ministériel avant le 
début des travaux 

.6 Ranger les bouteilles de gaz comprimé debout à une distance d'au moins 
6M (20 pieds) de la chaudière. 

.2 Balais à franges ('vadrouilles'): 

.1 N'utilisez que des balais à franges en fibres de verre pour toitures. 

.2 Enlevez les balais à franges usagés du lieu de travail à la fin de chaque 
journée de travail. 

 
.3 Application au chalumeau:: 

.1 N'UTILISEZ PAS DE CHALUMEAUX À PROXIMITÉ DES MURS. 

.2 N'UTILISEZ PAS DE CHALUMEAUX POUR APPLIQUER DES 
MEMBRANES SUR DU BOIS EXPOSÉS OU DANS DES CAVITÉS 

.3 Assurez une surveillance incendie conformément à l'article 2.9 de la 
présente section. 

 
.4 Rangez tous les matériaux combustibles utilisés pour les toitures à une distance 

d'au moins 3 m (10 pi) de toute structure. 
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.5 Les bouteilles de gaz doivent être protégées des dommages mécaniques et 
maintenues en position verticale et a au moins d'au moins 6m (20 pieds) de la 
chaudière. 

.8 Operations de soudure et de meulage  

.1 L’Entrepreneur doit fournir des couvertures ignifuges, des dispositifs d’extraction 
de fumée, de écrans  et autre équipements similaires pour prévenir l’exposition 
aux éclairs d’arc de soudure ou étincelles de meulage 

 .9  Surveillance Incendie 

.1 Assurez une surveillance incendie pendant au moins une heure après la fin d'une 
journée de travail à chaud. 

.2 Chauffage provisoire : voir la Section 01000, Instructions générales. 

.3 Dotez les équipes de repérage des incendies des extincteurs prévus à l'article 2.6. 

.10 Obstruction des voies d'évacuation des chaussées, des couloirs, des portes et des 
ascenseurs 

.1 Avisez le représentant ministériel avant d'entreprendre tout travail qui entraverait 
le libre passage du personnel du service d'incendie et de son équipement.  Cela 
englobe toute dérogation à la hauteur libre minimale,  à l'édification de barricades 
et au creusage de tranchées. 

.2 Les parcours d'issue du bâtiment ne doivent nullement être obstrués sans la 
permission expresse du représentant ministériel, qui s'assurera que des parcours de 
remplacement seront maintenus. 

.3 Le représentant ministériel avisera l'API de tout obstacle pouvant justifier une 
planification et des dispositifs de communication plus poussés pour assurer la 
sécurité des occupants et l'efficacité des interventions de lutte contre l'incendie. 

.11 Débris et Déchets  

.1 Limitez autant que possible les détritus et les déchets et les ranger à une distance 
d'au moins 20 pieds des chaudières ou des torches. 

.2 Il est interdit de faire brûler des détritus sur le chantier. 

.3 Bennes à déchets 

.1 En consultation avec le représentant ministériel, déterminez un 
emplacement sûr et acceptable avant de livrer la benne au chantier ou 
installer des chutes. 

.2 Ne pas excéder la capacité de remplissage des bennes et garder le 
périmètre libre de tous débris  

 .4 Stockage: 
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.1 Soyez extrêmement prudents lorsque vous devez stocker des déchets 
combustibles sur les lieux de travail.  Maintenez les lieux le plus propre 
possible et bien ventilés et respectez les normes de sécurité. 

.2 Déposez les torchons et autres matériaux graisseux ou huileux sujets à la 
combustion spontanée dans des contenants approuvés et évacuez-les 
comme exigé au paragraphe 3.1. 

.12 Liquides Inflammables 

.1 La manutention, le stockage et l'utilisation de liquides inflammables sont régis par 
le Code national de prévention des incendies du Canada en vigueur. 

.2 Les liquides inflammables comme l'essence, le kérosène et le naphta, peuvent être 
gardés sur les lieux pour fins d'usage à brève échéance en quantités ne dépassant 
pas 45 litres (10 Gal Imp.), à condition d'être stockés dans les bidons de sûreté 
portant le sceau d'approbation des LAC (ULC).  Le stockage de plus grandes 
quantités de liquides inflammables aux fins de l'exécution des travaux qui 
nécessite l'autorisation du représentant ministériel. 

.3 Il est interdit de laisser des liquides inflammable sur les toits après les heures 
normales de travail  

.4 Il est interdit de transvaser des liquides inflammables à l'intérieur des bâtiments.. 

.5  Il est interdit de transvaser des liquides inflammables à proximité de dispositifs à 
flamme nue ou de tout autre type de dispositif dégageant de la chaleur. 

.6 Il est interdit d'utiliser des liquides inflammables ayant un point d'éclair inférieur à 
38C (100F, tels que le naphta ou l'essence, comme solvants ou agents de 
nettoyage. 

.7 Stockez les liquides résiduels inflammables dans des récipients approuvés situés 
dans un endroit sûr bien ventilé.  Les déchets constitués de liquides inflammables 
doivent être régulièrement évacués du chantier. 

.8 Lorsque des liquides inflammables, tels que des laques ou des uréthanes, sont 
utilisés, veillez à ce que la ventilation soit adéquate et éliminer toute source 
d'inflammation.  Prévenez le représentant ministériel avant le début de tels travaux 
et une fois les travaux achevés. 

3. Questions et/ou demandes d’explications   

.1 Adressez vos questions ou demandes d'explications concernant la sécurité 
incendie au représentant ministériel. 

END OF SECTION 
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Part 1 GENERAL 

1.1 Scope of Work   

.1 The General Contractor is responsible for providing all scaffolding required on this project, 
both for himself and for all sub-trades.  The contract for scaffolding must be carried directly 
by the General Contractor.  

.2 Scaffolding shall be of type which is suitable for all sub-trades to meet their work 
requirements.  

.3 Provide full aluminum platforms at all levels of scaffolding from 6'-0" upwards.  

.4 Scaffolding shall not be removed until all inspections have been carried out and 
deficiencies completed to the satisfaction of the Departmental Representative.  

.5 Provide a minimum of one stairwell scaffolds to marry at the same elevations as the 
platforms. There is to be no change in elevation in order to provide smooth flow to 
stairwells.  

.6 Provide outriggers at each level c/w aluminum platforms.  

.7 Provide handrails and toe boards at each platformed level. 

.8 Provide all anchoring and stabilizers required to secure the scaffolding.  

.9 Provide covered entries to permit safe access to the building.  

.10 Provide scaffold locks at each level of scaffolding.  

.11 Provide beams, pads, extension bars, etc. at all door openings, canopies, etc. to suit the 
conditions for the new work to progress.  

.12 Provide all protections as noted.  

.13 Unless otherwise approved by the Departmental Representative, to suit the site conditions, 
all scaffolding is to be completely erected within two weeks of award of contract.  

Part 2 PRODUCTS 

.1 N/A 

Part 3 EXECUTION 
  

3.1 Regulations    
 

.1 Comply with all Canadian Labour and Safety codes.  

.2 Comply with the Occupational Health & Safety Act and Regulations for construction 
projects from the Ontario Ministry of Labour, sections 76 to 87 in the erection of said 
equipment sections 58 to 59 guardrails and sections 64 to 67 temporary stairs.  
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3.2  Erectors  

 

.1  The General Contractor will contract with a qualified scaffold erection company, 
specializing in this field.  All the equipment is to be supplied from the one source to ensure 
compatibility.  

.2 Obtain the Departmental Representative’s approval prior to proceeding 

 
3.3 Inspection    

 

.1 Provide scaffold approval through the Ontario Ministry of Labour to ensure compliance 
and provide documentation to the Engineer of said compliance.  

.2 Ensure that the scaffolding is maintained in top condition on an on-going basis.  

.3 Provide daily, weekly or as required by the Departmental Representative, inspection reports 
on the scaffolding to ensure that it is being maintained. 

  

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 07 52 00 – Modified Bituminous Membrane Roofing. 

.2 Section 07 62 00 – Sheet Metal Flashing and Trim. 

.3 Section 07 92 00 – Joint Sealants. 

.4 Section 22 05 11 – Plumbing and Drainage. 

1.2 REFERENCES 

.1 ASTM International 

.1 ASTM A653/A653M-11, Standard Specification for Steel Sheet, Zinc-Coated 
(Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process. 

.2 CSA International 

.1 CSA B111-1974 (R2003), Wire Nails, Spikes and Staples. 

.2 CSA O141-05 (R2009), Softwood Lumber. 

.3 CSA O151-09, Canadian Softwood Plywood. 

.3 National Lumber Grades Authority (NLGA) 

.1 Standard Grading Rules for Canadian Lumber 2010. 

.4 Underwriters' Laboratories of Canada (ULC) 

.1 CAN/ULC-S702-14, Standard for Mineral Fibre Thermal Insulation for 
Buildings. 

.2 CAN/ULC-S702.2-10, Standard for Mineral Fibre Thermal Insulation for 
Buildings, Part 2: Application. 

1.3 QUALITY ASSURANCE 

.1 Lumber identification: by grade stamp of an agency certified by Canadian Lumber 
Standards Accreditation Board. 

.2 Plywood identification: by grade mark in accordance with applicable CSA Standards. 

1.4 PRECAUTIONS 

.1 Provide temporary protection, to the satisfaction of the NRC Departmental Representative, 
to render all wood blocking watertight, if for any reason permanent membrane protection 
cannot be provided within the same day.  Ensure the base of any curbs are temporarily 
sealed to prevent water from entering below the curb assembly, or behind sheathing, 
should the roof assembly not be completed on the same day as the carpentry work. 
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1.5 DELIVERY, STORAGE, AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section with manufacturer's written 
instructions. 

.2 Delivery and acceptance requirements:  deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address. 

.3 Storage and handling requirements: 

.1 Store materials off ground, indoors, in dry location and in accordance with 
manufacturer's recommendations in clean, dry, well-ventilated area. 

.2 Store materials off ground with moisture barrier at both ground level and as a 
cover forming a well-ventilated enclosure, with drainage to prevent standing 
water. 

.3 Replace defective or damaged materials with new. 

Part 2 Products 

2.1 LUMBER MATERIAL 

.1 Lumber:  Unless specified otherwise, softwood, S4S, moisture content 19% or less in 
accordance with following standards:  

.1 CSA O141.  

.2 NLGA Standard Grading Rules for Canadian Lumber.  

.2 Furring, blocking, nailing strips, grounds, rough bucks, curbs, fascia backing and sleepers:  

.1 S2S is acceptable for all surfaces.  

.2 Board sizes: "Standard" or better grade.  

.3 Dimension sizes: "Standard" light framing or better grade.  

.4 Post and timbers sizes: "Standard" or better grade.  

2.2 PANEL MATERIALS 

.1 Canadian softwood plywood (CSP): to CSA 0151. 

.1 Urea-formaldehyde free. 

2.3 FASTENERS 

.1 Wood to wood fasteners:  Wood screw #12 or as indicated, galvanized flat head, of 
sufficient length to completely penetrate through base minimum 25 mm. 

.2 Wood to steel deck fasteners:  Screws to be factory coated with an additional corrosion 
protection. 

.1 Standard of acceptance: 
.1 Climaseal. 
.2 Or accepted alternate. 
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.3 Plywood to concrete, brick or hollow masonry fasteners:  6 mm diameter screws.  Length 
to provide minimum 32 mm and maximum 40 mm embedment into substrate as required.  
Type to be approved subject to results of pull tests. 

.1 Standard of acceptance: 
.1 Tapcon. 
.2 Or accepted alternate. 

.4 Expansion fasteners for wood plates and steel to concrete deck:  AISI Type 304 stainless 
steel, with stainless nuts and washers.   

.1 Standard of acceptance: 
.1 Hilti Kwik Bolt TZ. 
.2 Or accepted alternate. 

.5 Exposed fasteners for metal to wood or masonry:  Use #10 cadmium plated hex screws 
with neoprene and steel washers. Minimum length 38 mm.  Use lead shields, as required 
for anchoring.  Colour of screw head to meet approval of NRC Departmental 
Representative.   

.1 Standard of acceptance: 
.1 Atlas Bolt.   
.2 Rawl. 
.3 Or accepted alternate. 

.6 Nails, spikes and staples:  To CSA B111. 

2.4 ACCESSORIES 

.1 Interior gypsum board Type X:  To ASTM C1396/1396M-13, thickness 12.7 mm unless 
otherwise noted. 

2.5 FINISHES 

.1 Galvanizing:  To ASTM A653/A653M, use galvanized fasteners for all work. 

.2 Interior paint for drywall at hatch:  2 coats interior acrylic latex, colour to match existing, 
eggshell. 

Part 3 Execution 

3.1 GENERAL INSTALLATION 

.1 Extend air/vapour barrier seals up vertical surfaces and curbs and onto the deck as shown 
on the Drawings, to provide continuity. 

.2 Slope the top of all wood blocking at the roof perimeter in towards the roof at a minimum 
of 5%, unless otherwise shown on the Drawings. 

.3 Comply with requirements of NBC, supplemented by the following paragraphs. 
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.4 Install furring and blocking as required to space-out and support casework, cabinets, wall 
and ceiling finishes, facings, fascia, soffit, siding and other work as required. 

.5 Align and plumb faces of furring and blocking to tolerance of 1:600. 

.6 Install rough bucks, nailers and linings to rough openings as required to provide backing 
for frames and other work. 

.7 Install wood, fascia backing, nailers, curbs and other wood supports as required and secure 
using galvanized steel fasteners. 

.8 Install wood backing, dressed, tapered and recessed slightly below top surface of roof 
insulation for roof hopper. 

3.2 SECUREMENT OF WOOD BLOCKING 

.1 Comply with more stringent requirements as required by drawings or Ontario Building 
Code requirements.  Increase number and spacing of all fasteners by 50% for 2400 mm 
from all outside roof corners. 

.2 Install fasteners to the design intent to hold all wood blocking permanently in place to 
prevent warping, deflection and to resist all wind and weather conditions. 

.3 Secure wood to concrete in a staggered pattern with each row spaced at minimum 600 mm 
c/c with specified fasteners.  Drill holes 13 mm deeper than depth of fastener penetration.   

.4 Secure wood to metal deck in a staggered pattern with each row spaced at 450 mm c/c 
with specified fasteners at minimum 450 mm c/c.  Secure bottom nailer with minimum 
two rows of No. 10, galvanized steel screws at maximum spacing of 600 mm.  Screws 
shall be of sufficient length to penetrate top flute of decking a minimum 13 mm and a 
maximum of 19 mm. 

.5 Install fasteners in two rows in the direction of the grain, offset one to another in a 
staggered fashion by approximately 50%.  All fasteners shall be placed minimum 10 mm 
from any edge of framing. 

.6 Unless specified otherwise, the number of fasteners shall be doubled at all outside parapet 
corners, for a distance of 3 m from the corner.   

.7 For any exposed fastening, provide touch-up paint as required to coat all exposed surfaces 
of screws damaged during the driving process. 

3.3 SHEATHING INSTALLATION 

.1 Gypsum board: 

.1 Install sheathing to curbs, as indicated on the drawings and details.  Secure with 
specified fasteners at 200 mm c/c around perimeter of each board and at maximum 
200 mm c/c spacing in the field of the board. 

.2 Plywood: 
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.1 Not less than 2 mm gaps shall be provided between sheets, to allow for material 
expansion. 

.2 Unless otherwise indicated, fasten plywood with a minimum of thirty-six fasteners 
per 1200 mm x 2400 mm sheet. 

3.4 ERECTION 

.1 Frame, anchor, fasten, tie and brace members to provide necessary strength and rigidity. 

.2 Countersink bolts where necessary to provide clearance for other work. 

.3 Bevel leading edge of wood panel products on vertical applications to facilitate membrane 
installation and as detailed on drawings. 

END OF SECTION 
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Part 1 General 

1.1 GENERAL SCOPE 

.1 Contractor to provide an original, complete insurance policy identifying specific 
coverage for torch applied systems. 

.2 The new roof system shall be as follows and as specified in the areas indicated on the 
drawings: 

.1 Existing steel deck with concrete fill. 

.2 Air/vapour barrier. 

.3 Combination of a min. 75 mm rigid polyiso insulation and sloped polyiso 
insulation as indicated on the drawings. 

.4 50mm Torchable dual density insulation with integrated cover board protection. 

.5 2-ply modified bituminous membrane. 

.3 Temporary overhead protection will be required above all entrances directly below the 
contract areas.  Protection shall consist of standard steel scaffolding with prefabricated 
plywood and steel roof covers and shall be a minimum of 2.0m wide by 2.4m 
unrestricted clear height.   

.4 Access to roofs shall be by ladder.  The ladder shall be removed and locked at the end of 
each work period.  

1.2 RELATED SECTIONS 

.1 Section 06 10 53 – Miscellaneous Rough Carpentry. 

.2 Section 07 62 00 – Sheet Metal Flashing and Trim. 

.3 Section 07 92 00 – Joint Sealants. 

.4 Section 22 05 11 – Plumbing and Drainage. 

.5 Canadian Standards Association (CSA International) 

.1 CSA A123.22-08(r2013), Self-Adhering Polymer Modified Bituminous 
Membrane Sheet Materials Used as Steep Roofing Underlayment for Ice Dam 
Protection. 

.2 CSA A123.23-15 - Product specification for polymer-modified bitumen sheet, 
prefabricated and reinforced. 

.3 CSA B149.1-10 (R2015), Natural Gas and Propane Installation Code 

.6 Canadian General Standards Board (CGSB) 

.1 CAN/CGSB-1.108-M89, Bituminous Solvent Type Paint. 

.2 CAN/CGSB-37.5-M89, Cutback Asphalt Plastic Cement. 

.7 Underwriters Laboratories' of Canada (ULC) 
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.1 CAN/ULC-S107-10, Standard Methods of Fire Tests of Roof Coverings. 

.2 CAN/ULC-S701-05, Standard for Thermal Insulation, Polystyrene, Boards and 
Pipe Covering. 

.3 CAN/ULC-S702.2-03, Standard for Mineral Fibre Thermal Insulation for 
Buildings. 

.4 CAN/ULC-S704-03, Standard for Thermal Insulation, Polyurethane and 
Polyisocyanurate Boards, Faced. 

.5 CAN/ULC-S770-09, Standard Test Method for Determination of Long-Term 
Thermal Resistance of Closed-Cell Thermal Insulating Foams. 

1.3 ADMINISTRATIVE REQUIREMENTS 

.1 Convene pre-installation meeting one week prior to beginning roofing Work, with 
roofing contractor's representative and NRC Departmental Representative to: 

.1 Verify project requirements. 

.2 Review installation and substrate conditions. 

.3 Co-ordination with other building subtrades. 

.4 Review manufacturer's installation instructions and warranty requirements. 

1.4 COORDINATION 

.1 Coordinate work of this Section with related work specified in other Sections to ensure 
construction schedule is maintained and water tightness and protection of the building 
and finished work is maintained at all times. 

1.5 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Product Data: 

.1 Provide two copies or an electronic copy of most recent technical roofing 
components data sheets describing materials' physical properties and include 
product characteristics, performance criteria, physical size, finish and limitations 
for all products to be incorporated in the new system. 

.2 Provide two copies or an electronic copy of WHMIS Safety Data Sheets to NRC 
Departmental Representative for: 
.1 Primers. 
.2 Sealers. 
.3 Liquid membrane. 
.4 Adhesives. 

.2 Provide shop drawings: 

.1 Indicate sloped insulation layout and details. 

.2 Provide shop drawing or submittal indicating adhesive pattern specified by 
adhesive manufacturer for the required wind uplift pressures indicated on the 
Drawings. 

.3 Provide shop drawings for suspended walkway at roof top unit.  Drawings shall be 
stamped by a structural engineer, licensed in Ontario.  Drawings shall indicate all 
required railings, stairs, platforms, bases, connections and attachments.   
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1.6 QUALITY ASSURANCE 

.1 Installer qualifications:  Company or person specializing in application of modified 
bituminous roofing systems with 5 years documented experience, approved by 
manufacturer. 

.2 Only certified applicators are permitted to use torch welding equipment. 

.3 Hold a pre-installation meeting prior to the start of roofing works, with the roofing 
contractor’s representative and the NRC Departmental Representative, to review 
installation conditions particular to this project. 

1.7 FIELD QUALITY CONTROL 

.1 Water Testing: 

.1 In the event the NRC Departmental Representative deems any of the Work to be 
deficient, provide water test of all flashing, projections, equipment on roof and 
roofing system.  Co-ordinate test with the NRC Departmental Representative’s 
operations personnel. 

.2 Contractor is to assume all costs of testing and correction. 

.2 Adhesion Testing: 

.1 If requested by the NRC Departmental Representative, at each roof drainage area, 
following installation of membrane base sheet, carry out adhesion tests to confirm 
adhesion of membrane to substrate and substrate layers to each other, down to first 
mechanically attached layer.   

.2 Locations and timing of tests will be directed by NRC Departmental 
Representative.  Provide labour and materials as required to assist NRC 
Departmental Representative in conducting tests. 

.3 If inadequate adhesion is found, conduct further testing to determine the extent of 
the inadequate adhesion.  Replace all defective areas to the satisfaction of the 
NRC Departmental Representative.  Replace substrate materials as necessary with 
new materials, and patch cut tests with membrane patches extending at least 150 
mm beyond the cut. 

.4 Contractor is to assume all costs of testing and correction. 

.3 Sample Testing: 

.1 If requested by the NRC Departmental Representative, at each roof drainage area, 
following installation of membrane base sheet, carry out sample tests to confirm 
materials and installation of roof assembly components.  Sample size to be 300 
mm x 300 mm. 

.2 Locations and timing of tests will be directed by NRC Departmental 
Representative. 

.3 If inadequate construction is found, conduct further testing to determine the extent 
of the inadequate adhesion.  Replace all defective areas to the satisfaction of the 
NRC Departmental Representative.  Replace substrate materials as necessary with 
new materials, and patch cut tests with membrane patches extending at least 150 
mm beyond the cut. 
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.4 Contractor is to assume all costs of testing and correction. 

1.8 FIRE PROTECTION 

.1 Fire Extinguishers: 

.1 Pressure rechargeable type with hose and shut-off nozzle, 

.2 ULC labeled for ABC class protection. 

.3 ULC labeled for A class protection, for wood, paper and fibreboard. 

.4 Size 14 kg. 

.5 Have one fully charged ABC extinguisher and one fully charged Type A 
extinguisher on roof per torch applicator, within 3 m of the propane source. 

.2 Maintain fire watch for 1 hours after each day's torching operations cease. 

1.9 GENERAL REQUIREMENTS 

.1 Comply with the General Requirements, General Instructions and Supplementary 
Conditions. 

.2 Execute work in accordance with this Section and other related Sections, Drawings and 
Details. 

.3 Attach roofing to structure to meet requirements of insurance underwriter and authorities 
having jurisdiction. 

.4 Regard manufacturer’s printed recommendations as minimum requirement for materials, 
methods and workmanship not otherwise specified. 

.5 Contact the NRC Departmental Representative if the specifications conflict with the 
manufacturer’s recommendations.  Otherwise it will be assumed that the Contractor and 
manufacturer are in agreement with procedures outlined. 

.6 Advise the NRC Departmental Representative of adjustments to specified roofing 
procedures caused by weather and site conditions.  Make adjustment to specified 
procedures only after review with the NRC Departmental Representative. 

.7 Maintain equipment in good working order to ensure control of roofing operations and 
protection of work.  Types of roofing equipment and laying techniques to be employed 
are to meet the approval of the NRC Departmental Representative. 

.8 Do not penetrate roof deck with any fastening devices that would do damage or impair 
the function of the assembly. 

.9 All temporary drains shall be connected with a mechanical connection (MJ coupling) or 
a U-flow connection, until new drains are installed. 

1.10 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with manufacturer's written 
instructions. 
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.2 Safety:  Comply with requirements of Workplace Hazardous Materials Information 
System (WHMIS) regarding use, handling, storage, and disposal of, sealing compounds, 
primers and caulking materials. 

.3 Manufacturer’s recommendations for handling and storing products are to be considered 
a minimum requirement. 

.4 Materials shall be delivered to the site, undamaged and in their original packages, with 
manufacturer’s labels visible, attesting to their conformity to specific standards. 

.5 Ensure that shelf life of materials has not expired. 

.6 Remove damaged material from site and replace all rejected materials with new product. 

.7 Elevate on raised platform and store as to prevent deformation of materials. 

.8 Provide and maintain dry, off-ground weatherproof storage. 

.9 Store rolls of membrane in upright position.  Store membrane rolls with selvage edge up. 

.10 Remove only in quantities required for same day use. 

.11 Place plywood runways over completed Work and over areas not in Contract, as 
required, to enable movement of material and other traffic. 

.12 Store sealants at +5°C minimum. 

.13 Protect insulation by slitting manufacturer’s packaging and installing a waterproof UV-
resistant tarp. 

.14 Handle roofing materials in accordance with manufacturer's written directives, to prevent 
damage or loss of performance. 

.15 Avoid stockpiling of materials or use of equipment on decks in a way which could cause 
overloading. 

1.11 ENVIRONMENTAL REQUIREMENTS 

.1 Ensure protection of products that are sensitive to damage by moisture.  Do not work 
during rain, snow or fog.  Stop work and make watertight before the onset of inclement 
weather or when weather appears imminent. 

.2 Ensure protection of the building from weather at all times.  If inclement weather is 
forecast or appears imminent, postpone work that would risk the building from moisture 
damage. 

.3 If it becomes apparent that work would threaten the building watertightness, the NRC 
Departmental Representative has the right to stop work.  Any additional expenses due to 
work stoppage or postponement of work will be at the Contractor’s expense. 

.4 Ambient Conditions 
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.1 Do not install roofing when ambient temperature remains below -18°C for torch 
application. 

.2 Minimum ambient temperature for solvent-based adhesive is -5°C. 

.5 Install roofing on dry deck, free of snow and ice, use only dry materials and apply only 
during weather that will not introduce moisture into roofing system. 

1.12 COMPATIBILITY 

.1 Compatibility between materials is essential.  Use only materials that are known to be 
compatible when incorporated in a complete assembly.  Provide written declaration to 
NRC Departmental Representative stating that materials and components, as assembled 
in system, meet this requirement. 

.2 Defective work resulting from work with incompatible materials will be considered the 
responsibility of the Contractor. 

.3 Repair all work that could result in damage or interfere with performance. 

1.13 EXISTING SUBSTRATES 

.1 Following removal of existing material to the substrate, inspect the deck for soundness 
and notify the NRC Departmental Representative of any deck found unsound and not 
suitable for roofing.  Do not commence work until conditions are documented and the 
NRC Departmental Representative rules on the acceptability of surfaces and/or 
corrective measures required.  The cost of any delays due to postponement of work that 
results from investigating the site problem or obtaining a ruling will be at the NRC 
Departmental Representative’s expense. 

.2 The commencement of work is proof that the Contractor has accepted surfaces as 
satisfactory and accepts responsibility for appearance and performance of completed 
work. 

.3 Defective work resulting from application of material on unsatisfactory surfaces will be 
considered the responsibility of the Contractor. 

.4 The Contractor will be responsible for all repairs, costs and pay all cost and fees required 
to rectify damage or defective work.  Use materials and finish to match the original 
preconstruction conditions. 

1.14 DAILY OPERATIONS 

.1 Unless otherwise specified, complete the entire roofing operation up to line of 
termination of each day’s work, as required by design intent, in order to safeguard and 
protect the work and building from damage and weather.  

1.15 EXAMINATION 

.1 Before proceeding with roofing application, ensure that: 

.1 All surfaces are clean and free of debris, snow, frost and moisture. 
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.2 The deck is clean and sufficiently dry to ensure specified adhesion will be 
obtained. 

.3 Adjacent construction and installation of related work (i.e. curbs, drains, 
penetrations, wood nailers, etc.) incorporated with the roof are complete. 

.4 Roof deck is sound, existing fasteners are tight and irregularities are corrected to 
provide a suitable surface for new roofing. 

.2 Ensure substrate is smooth.  Remove sharp edges or protrusions that could impair the 
function of the roof assembly. 

.3 Inform NRC Departmental Representative/NRC Departmental Representative in writing 
of any defects. 

1.16 DRAINS AND DRAINAGE PLANE 

.1 Inspect surfaces and ensure that roof deck is level or sloped to drains in conforming to 
design intent. 

.2 Inspect surfaces and ensure that roof drains are set at a level to drain and are connected 
or capped. 

.3 Ensure plumbing is accessible and work can be completed as specified. 

.4 Inspect roof drains to ensure they are open and working properly. 

.5 Where specified or shown for areas with only one drain, provide overflow scuppers or 
drains to detail and specified requirements. 

1.17 HIDDEN SERVICES 

.1 Investigate the location of all known hidden services by reviewing interior conditions, 
plans, specifications and drawings for the original building, any subsequent alterations, 
completion of cut tests and interviewing those involved in the construction and 
maintenance of building services.  These services include but are not limited to 
mechanical, electrical, cable, communication, computer, security or roof assembly.  
Ensure all services are located and will be protected from damage under the Contract.  In 
some cases, services may be located over the roof deck and within the roof assembly.  
Notify NRC Departmental Representative/NRC Departmental Representative in such 
occurrence and proceed with installation as directed. 

1.18 EQUIPMENT 

.1 Inspect equipment affected by the work, including but not limited to rooftop equipment, 
curbs, existing drains and plumbing, mechanical, electrical and lightning protection 
services, to ensure they are in good repair and working order.  Record any damage and 
advise the NRC Departmental Representative. 

.2 During re-roofing, ensure that all mechanical equipment, ducts, pipes, etc. are properly 
supported. 
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.3 Notify NRC Departmental Representative and/or NRC Departmental Representative of 
any equipment which is not operational or damaged prior to the commencement of work. 

1.19 ADVISE NRC Departmental Representative 

.1 Advise the NRC Departmental Representative of any unusual circumstances affecting 
the work.  Notify the NRC Departmental Representative of any defective or 
malfunctioning equipment or drainage deficiencies.  Do not commence work until 
defects and incorrect levels have been verified and rectified. 

1.20 PROTECTION OF ROOFTOP EQUIPMENT 

.1 Remove any equipment and flashing intended for re-use and save from harm.  Store in 
approved location and reset at project conclusion unless specified or shown to be 
removed. 

.2 Protect all openings, vents and stacks from weather and contamination from debris. 

.3 Provide temporary plumbers plugs to protect drains during roofing operations.  Ensure 
that temporary protection is removed at completion of work period and/or at the end of 
each days work. 

1.21 SERVICES 

.1 Services are to be left operational unless otherwise authorized by the NRC Departmental 
Representative. 

.2 Unless otherwise specified, the Contractor will be responsible for disconnection, 
relocation, re-installation and extending all services required to facilitate work under this 
Contract.  Co-ordinate work with the NRC Departmental Representative and provide 
minimum of 48 hours notification if services are to be interrupted. 

.3 Contractor to verify location of services prior to commencement of work.  Notify NRC 
Departmental Representative of any unusual conditions. 

.4 The Contractor and their employees must hold valid certificates for the work undertaken. 

.5 Complete work of this Section as required by local authorities having jurisdiction.  Have 
work inspected and pay all fees relative to such inspection to ensure work meets with 
published standards and codes. 

.6 Submit Certificate or Letter of Approval by authority responsible for the work to the 
NRC Departmental Representative with final documentation. 

.7 All fans, air handling units, and any electrical equipment affected by the replacement of 
the roof sections under this Section, whether disconnected or extended must be inspected 
by an ESA representative to verify the integrity of the existing wiring and/or the new 
installation.   
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1.22 WARRANTY 

.1 Contractor’s Warranty for Labour and Material: 

.1 For Work of this Section 07 52 00 - Modified Bituminous Membrane Roofing, 12 
months warranty period is extended to 24 months. 

.2 Make all necessary repairs and replacements within 48 hours of receipt of written 
notification. 

.3 Nothing contained in this Article shall be construed as in any way restricting or 
limiting the liability in common law and statutory liability of the Contractor. 

.4 Provide these written warranties, confirming above, issued on the corporate 
letterhead, signed and sealed by an authorized signing officer.  The warranties will 
specifically reference the name of the Building, location and NRC Departmental 
Representative. 

.2 Manufacturer’s Warranty: 

.1 Provide a 10-year membrane warranty. 

Part 2 Products 

2.1 GENERAL 

.1 All standards, regulations and specifications listed herein are considered to be the latest 
available edition. 

2.2 PRIMERS 

.1 Asphalt Primer:  To manufacturer’s recommendations. 

.2 Self-adhesive membrane primer.  As recommended by membrane manufacturer. Use low 
VOC, polymer emulsion-based primer, unless directed otherwise by NRC Departmental 
Representative on site. 

2.3 AIR/VAPOUR BARRIER MEMBRANE 

.1 For concrete decks:   

.1 Torch grade modified bituminous air/vapour barrier, with polyester or glass fleece 
reinforcement, minimum thickness 3 mm, top side sanded, having nominal weight 
of 180 g/m².   
.1 Type 2.   
.2 Class C - plain surfaced.   
.3 Grade 1 - standard service.  
.4 Top and bottom surfaces:  sanded/polyethylene. 

2.4 SELF-ADHERED MEMBRANE 

.1 To CSA A123.22, self-adhering membrane consisting of SBS rubberized asphalt 
compound laminated to a polyethelene film.  Minimum thickness 1 mm. 



NRC-CNRC Modified Bituminous Membrane Roofing 07 52 00 
Project No.  Page 10 of 25 
M58-5398  2/25/2019 
 

.1 Standard of acceptance: 
.1 Blueskin SA by Henry Bakor. 
.2 GoldShield by IKO. 
.3 Soprastick 1100 by Soprema. 
.4 Vapour Barrier SA by Johns Manville. 
.5 Or accepted alternate. 

2.5 MEMBRANE AND MEMBRANE FLASHINGS 

.1 Acceptable membrane manufacturers: 

.1 Soprema. 

.2 IKO Industries Ltd. 

.3 Henry Bakor. 

.4 Johns Manville. 

.2 Base sheet membrane and base sheet membrane flashing (non-combustible substrates):  
To CSA A123.23. 

.1 Styrene-butadiene-styrene (SBS) elastomeric polymer polyester or composite 
polyester/fibreglass reinforcement. 

.2 Type B or Type C. 

.3 Grade 2. 

.4 Top and bottom surfaces: 
.1 polyethylene/polyethylene. 

.3 Self-adhesive base sheet membrane flashing (combustible substrates):  To CSA 
A123.23. 

.1 Styrene-butadiene-styrene (SBS) elastomeric polymer prefabricated sheet, 
polyester or composite polyester and glass reinforcement. 

.2 Type B or Type C. 

.3 Grade 2. 

.4 Top and bottom surfaces: 
.1 Polyethylene/release paper. 

.4 Cap sheet membrane and membrane flashing:  To CSA A123.23. 

.1 Styrene-butadiene-styrene (SBS) elastomeric polymer, prefabricated sheet, 
polyester or composite polyester/fibreglass reinforcement. 

.2 Type B or Type C. 

.3 Grade 1, granule surfaced. 
.1 Colour for granular surface:  Gray. 

.4 Grade 1-standard service. 

.5 Bottom surface polyethylene. 

.5 Fireguard tape: 
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.1 Modified bituminous membrane supplied in strips, 150 mm wide, 1.6 mm thick, 
glass fleece reinforced with self-adhesive underside.   

.2 Provided by membrane manufacturer. 

2.6 LIQUID MEMBRANE 

.1 Two-component methacrylate or one component polyurethane/bitumen resin, solid 
content 80% or greater, compatible with roof membrane.  

.1 Standard of acceptance: 
.1 Alsan Flashing by Soprema. 
.2 MS Detail by IKO. 
.3 PermaFlash by Johns Manville. 
.4 Or accepted alternate. 

.2 Reinforcement mesh:  As recommended by liquid membrane manufacturer. 

2.7 ADHESIVES 

.1 Adhesive for securing overlay board and insulation:  To be fully compatible with all 
materials in the roofing assembly.  Applicability of use to adhere the different materials 
in the roofing assembly to be included in the manufacturer’s literature. 

.1 Standard of acceptance: 
.1 Thermostik 880-33 by Henry Bakor. 
.2 Duotack by Soprema. 
.3 Millenium by IKO. 
.4 Fas-n-free by Tremco. 
.5 Insta-Stick by Instafoam Inc. 
.6 Roof Assembly Adhesive by Chemlink. 
.7 Olybond 500 by OMG. 
.8 2-Part UIA by Johns Manville.   
.9 Or accepted alternate. 

2.8 ADHESIVES FOR MEMBRANE APPLICATION 

.1 Adhesive for securing Membranes:  To be fully compatible with all materials in the 
roofing assembly.  Applicability of use to adhere the different materials in the roofing 
assembly to be included in the manufacturer’s literature. 

.1 Standard of acceptance or approved equivalent: 
.1 Coldply Trowel Grade by Soprema 
.2 Cold Gold by IKO 
.3 Powerply Adhesive by Tremco 
.4 As specifically recommended by membrane manufacturer. 
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2.9 POLYISOCYANURATE INSULATION (INORGANIC)  

.1 Conforming to CAN/ULC S704, rigid foam board, Class 2 or 3, Type 3.  Manufactured 
with HC blowing agent meeting requirements of CAN/ULC S-126, CAN/ULC S107 and 
CAN/ULC S770 for LTTR values.  Approved and listed by Factory Mutual Global for 1-
60 and 1-90 wind classification and FM 4450 requirements for Class 1 fire.  Thickness 
as specified or shown with maximum board size 1200 mm x 1200 mm.  Fibre-reinforced 
inorganic facers on both major surfaces of the core foam.  

2.10 SLOPED INSULATION (INORGANIC)  

.1 Conforming to CAN/ULC S704, rigid foam board, Class 2 or 3, Type 3.  Manufactured 
with HC blowing agent meeting requirements of CAN/ULC S-126, CAN/ULC S107 and 
CAN/ULC S770 for LTTR values.  Approved and listed by Factory Mutual Global for 1-
60 and 1-90 wind classification and FM 4450 requirements for Class 1 fire.  Thickness 
as specified or shown with maximum board size 1200 mm x 1200 mm.  Fibre-reinforced 
inorganic facers on both major surfaces of the core foam.  

.2 Insulation slopes shall be as indicated on the detailed drawings and roof plans.  Modules 
shall be factory cut to correct slopes. 

.3 Sloped insulation must terminate at 0 thickness.  Supply an additional nosing piece if 
required, factory fabricated of compatible, flame-resistant sloped rigid insulation 
material, to smoothly terminate sloped insulation at 0 thickness. 

2.11 RIGID INSULATION (MINERAL WOOL) 

.1 Rigid, dual-density, dimensionally stable, mineral wool insulation board, FM 4470 for 
Class A fire.  Thickness shall be 50mm as shown on Drawings with a maximum board 
size of 1200 mm x 666 mm.  

.1 Intended for use with hot mop, torch applied or cold applied adhesive roofing 
membrane systems.  

.2 a rigid dual density rock wool insulation board with top surface coated with 
bitumen for a torching application. 

.3 Standard of acceptance: 
.1 Rockwool Toprock DD Plus, as manufactured by Rockwool Ltd 

2.12 SEALERS 

.1 Plastic cement:  Asphalt, to CAN/CGSB-37.5. 

.2 For sealants, mastic, adhesives or caulk, refer to Section 07 92 00 – Joint Sealants.  

2.13 WALKWAY MATERIALS 

.1 One additional ply of cap sheet membrane.  Colour to be different from field membrane 
as selected by NRC Departmental Representative. 
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2.14 MEMBRANE FASTENING BAR 

.1 Galvanized sheet steel or extruded aluminum, thickness 1 mm (20 ga.), 38 mm width, 
supplied in minimum 2.4 m lengths, with pre-drilled 2 mm holes, secured with #14 
stainless steel screws @ 150 mm c/c.   

2.15 FASTENERS 

.1 Fasteners for exposed metal flashing and cladding to wood or steel:  Minimum  
38 mm #10 cadmium plated hex head screws, colour matched, with neoprene and steel 
washers. 

.2 Fasteners for plywood or sheet metal to concrete deck:  Corrosion resistant purpose-
made pre-drill, self-tapping concrete screws, minimum 4.78 mm diameter, minimum 25 
mm penetration into concrete. 

.1 Standard of acceptance: 
.1 Tapcon. 
.2 Or accepted alternate. 

.3 Fasteners for sheet metal into steel:  Self-drilling, self-tapping screws, galvanized, #8 or 
larger size, Teks or equivalent, head to suit application. 

.4 Fasteners for sheet metal and wood to wood:  Corrosion resistant #10 wood screws or 
nails to suit application.   

.5 Structural fasteners into wood:  Lag screws, 12.7 mm diameter hot dipped galvanized 
steel, length 125 mm.  

.6 Expansion fasteners for wood plates and steel to concrete deck:  AISI Type 304 stainless 
steel, with stainless nuts and washers.   

.1 Standard of acceptance: 
.1 Hilti Kwik Bolt TZ. 
.2 Or accepted alternate. 

2.16 PLUMBING VENTS 

.1 2-piece spun aluminum with integral flange, diameter to suit existing pipe size, equipped 
with vandal proof cap. 

.1 Standard of acceptance: 
.1 Flash-tite by Lexcor, EVF-1 by Thaler. 
.2 Or accepted alternate. 

2.17 ROOF DRAINS 

.1 See Section 22 05 11 – Plumbing and Drainage. 



NRC-CNRC Modified Bituminous Membrane Roofing 07 52 00 
Project No.  Page 14 of 25 
M58-5398  2/25/2019 
 
Part 3 Execution 

3.1 QUALITY OF WORK 

.1 Do examination, preparation and roofing Work in accordance with Roofing 
Manufacturer's Specification Manual and CRCA Roofing Specification Manual.  

.2 Do priming in accordance with manufacturer’s written recommendations. 

.3 Fit the interface of all walls and roof assemblies with durable rigid material sheet metal 
or plywood providing connection point for continuity of air barrier. 

.4 Make assembly, component and material connections in consideration of appropriate 
design loads, with reversible mechanical attachments. 

.5 In the event that any product contains a manufacturing defect or anomaly, the Contractor 
shall notify the NRC Departmental Representative and manufacturer immediately and 
request direction. 

3.2 REMOVAL OF EXISTING ROOFING 

.1 Remove all roofing, flashing and insulation materials down to existing vapour barrier.  

.1 With hand tools only, nothing that vibrates, cannot disturb 
steel fireproofing in ceiling plenum below, as it contains 
asbestos. 

.2  Leave existing blocking and parapet construction in place where indicated 

.3 Where new overlay system is specified, pressure wash to remove all algae, loose 
granules and other deleterious substances. 

3.3 EXAMINATION OF SUBSTRATE 

.1 Verification of Conditions: 

.1 Inspect with NRC Departmental Representative conditions including parapets, 
construction joints, roof drains, plumbing vents and ventilation outlets to 
determine readiness to proceed. 

.2 Evaluation and Assessment: 

.1 Prior to beginning of work ensure: 
.1 Decks are firm, straight, smooth, dry, free of snow, ice or frost, and swept 

clean of dust and debris. Do not use calcium or salt for ice or snow 
removal. 

.2 Curbs have been built. 

.3 Roof drains have been installed at proper elevations relative to finished 
roof surface. 

.4 Plywood and lumber nailer plates have been installed to deck, walls and 
parapets as indicated. 
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.3 Do not install roofing materials during rain or snowfall or when such weather is 
imminent. 

3.4 MECHANICAL EQUIPMENT DISCONNECTION / MODIFICATION / 
RECONNECTION 

.1 Perform disconnection, extension, modification, and reconnection of mechanical 
equipment in accordance with drawings provided.  Work shall be performed by a 
licensed trade sub-contractor.  Obtain approval from NRC Departmental Representative 
prior to making adjustments not scheduled. 

.2 In general, Contractor is responsible for disconnection extension, modification, and 
reconnection of all operating HVAC equipment in work area.  NRC Departmental 
Representative is responsible for disconnection (at interior) of those mechanical items 
indicated for removal by Contractor. 

.3 All mechanical equipment must be properly tagged out of service (especially where gas 
is present).  ESA certificates are required for all mechanical and electrical reconnections. 

3.5 PROTECTION OF IN-PLACE CONDITIONS 

.1 Cover walls, walks and adjacent work where materials hoisted or used. 

.2 Use warning signs and barriers. Maintain in good order until completion of Work. 

.3 Protect roof from traffic and damage. Comply with precautions deemed necessary by 
NRC Departmental Representative. 

.4 At end of each day's work or when stoppage occurs due to inclement weather, provide 
protection for completed Work and materials out of storage. 

.5 Metal connectors and decking will be treated with rust proofing or galvanization. 

.6 Fit the interface of the walls and roof assemblies with durable rigid material sheet metal 
or plywood providing connection point for continuity of air barrier. 

3.6 PRIMING 

.1 Unless otherwise indicated or directed by NRC Departmental Representative, prime all 
surfaces which will be in direct contact with bituminous materials at the rate of 0.15 
L/m2 to manufacturer’s recommendations.  For self-adhering membrane, install primer at 
a rate recommended by manufacturer.  Ensure that surfaces are tack-free before 
proceeding.   

.2 Limit quantity of primer at deck openings and points of termination and provide 
supplemental protection to prevent bleedthrough to the building interior. 

.3 Roll primer into surface. 

.4 Re-prime all surfaces, including pre-primed surfaces, that become contaminated with 
dust or become marred due to their exposure to roof traffic or weather. 
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3.7 TORCH-APPLIED AIR/VAPOUR BARRIER ON CONCRETE DECK 

.1 Ensure all surfaces to be covered with self-adhering membrane are complete and free of 
moisture and contaminants and surfaces are above 5°C (40°F).  At temperatures below 
5°C (40°F) heat materials to be covered with hot air gun.  Store all materials in heated 
storage when temperatures fall below 5°C (40°F) and remove only as much material that 
can be used before cooling. 

.2 Prime all vertical surfaces to be covered with torch-applied membrane, and horizontal 
surfaces as required.  Use roller application – no spray application permitted.  Let primer 
tack dry and complete thumb test to test set-up. 

.3 Use fireguard tape or overlay board to protect all open joints in substrate and all 
combustible surfaces. 

.4 Working up slope from drain, install air/vapour barrier membrane using torch methods, 
true to line to completely cover the area intended to be protected to points shown on the 
drawing.   

.5 Membrane is to be installed without air blisters and wrinkles.  Rework, repair or replace 
all poorly installed membrane.  Do not stretch material that would result in pullback and 
deformity of the membrane at intersections.   

.6 Lap all side laps 75 mm and end laps 150 mm.  Torch all seams to achieve bleedout.  At 
nailable surfaces, secure all membrane on vertical surface at points of termination at 150 
mm c/c, using large head roofing nails. 

.7 Turn up membrane 150 mm at edge where horizontal surface meets vertical planes.  Lap 
onto existing surfaces as required to provide continuity of air/vapour barrier at 
terminations.  Use fireguard tape or overlay board to protect all open joints in deck and 
all combustible surfaces 

.8 Seal all points of termination at horizontal planes and vertical surfaces with modified 
sealant.  Tool sealant to consistent smooth and even surface.   

.9 Seal all perimeters and penetrations, and ensure drains are operational and prevent 
backflow, if air/vapour barrier is to be left exposed as an overnight temporary 
waterproofing. 

3.8 INSULATION – ALL LAYERS – ADHESIVE ADHERED 

.1 Attach insulation as per the OBC Wind Uplift Attachment detail illustrated on the 
drawings. 

.2 Install base insulation layer over air/vapour barrier to specified design intent and 
thickness.  Secure insulation laid with adhesive, in pattern as per adhesive 
manufacturer’s directions and as indicated.  Apply boards before adhesive cures, skims 
over or loses adhesive qualities. 

.3 For subsequent layers of insulation, secure insulation laid with adhesive, in pattern as per 
adhesive manufacturer’s recommendations and as indicated. 
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.4 Stagger all joints of insulation a minimum 300 mm. 

.5 Stagger both end and side joints between insulation layers. 

.6 Butt sheets of insulation with moderate contact.  Do not force insulation into place.  Cut 
neatly at projections and points of termination.  Replace all broken, damaged or misfit 
boards as work progresses. 

.7 Where necessary, back-cut insulation to allow it to conform and stay bonded to irregular 
surfaces without bridging.  Subsequent to placement, walk insulation into place to ensure 
positive bonding is achieved. 

3.9 SLOPED INSULATION 

.1 Attach boards as per the OBC Wind Uplift Attachment detail illustrated on the drawings. 

.2 At all locations of sloped insulation provide shop drawings from sloped insulation 
manufacturer for NRC Departmental Representative’s review prior to installation. 

.3 At all new and existing drain locations, provide sloped polyisocyanurate insulation sump 
around drain to promote positive drainage. Total sump size to be as shown on drawings, 
with maximum depression of 25 mm, unless otherwise indicated. 

.4 Installation methods for sloped insulation to be same as for upper layers of base 
insulation, using adhesive as specified. 

3.10 MODIFIED BITUMINOUS MEMBRANE - GENERAL APPLICATION 

.1 Inspect and seal all substrates to eliminate fire hazard.  Use fireguard tape as required or 
recommended by manufacturer. 

.2 Mechanical spreaders are not permitted to install modified membranes. 

.3 Use only bitumen, sealants, adhesive or mastics as specified by membrane manufacturer. 
 Provide written approval from manufacturer when proposing any alternatives or 
substitutions. 

.4 Lay out all sheets as to allow them to relax a minimum of 30 minutes.  When 
temperatures are below 4.4°C keep and lay out rolls in heated storage.  Install rolls 
before temperature fallback of the sheet occurs. 

.5 Roof membrane to be installed in one sheet if possible. 

.6 Lay all membrane starting at low point to ensure that seams do not face water flow.  Roll 
all membrane into place, true to line, free of buckles, air pockets, fishmouths and tears. 

.7 Overlap all end laps minimum 150 mm and side laps 75 mm. 

.8 Offset all side laps between plies by 50%. 

.9 Offset all end laps between plies minimum 1200 mm. 
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.10 At valley locations, run membrane continuously with the slope of the main roof.  Lay out 
all sheets to ensure minimum side laps are maintained through valley area and short 
section of roof beyond.  At these locations the side laps for the main roof will increase.  
Install membrane to details and NRC Departmental Representative’s direction onsite. 

.11 Ensure that a watertight seal is achieved at all overlaps and points of termination. 

.12 Carry base sheet flashing over face of building as shown on the drawings. 

.13 Carry membrane up all vertical surfaces to point shown.  Cut off corners at 45° at end 
laps to be covered by the next roll prior to installation of following sheet. 

.14 Verify procedure with NRC Departmental Representative on site.  Seal fasteners through 
membrane immediately with Type ‘A’ sealant. 

.15 Do not walk on membrane during applications and until sufficient cooling has taken 
place as to allow for traffic without doing damage or marking surface. 

3.11 BASE SHEET FLASHINGS (SELF-ADHERED APPLICATION) 

.1 All flashings to be cut across the roll in 1 m sections.  Cut off corners at end laps to be 
covered by next flashing piece. 

.2 Provide chalk lines and install all membrane true to line.  Install gusset reinforcement 
pieces at all corner locations. 

.3 Ensure wall or eave surfaces are clean and dry, free of contaminants or other 
irregularities.  Re-prime as necessary. 

.4 Commence flashings from the drain or low points and overlap all side laps minimum 75 
mm.  Base sheet flashings to extend 100 mm onto roof surface and terminate as shown in 
drawings. 

.5 Place sheet into primer or adhesive and press into place using hand roller to ensure 
uniform adhesion.  Use hot air welder on all seams and joints to ensure a waterproof seal 
on all points of termination.  Apply flashings free of air pockets, voids, wrinkles or 
fishmouths. 

3.12 BASE SHEET (COLD ADHESIVE APPLICATION) AT WALL DETAIL 

.1 All membranes within 1 m of wall detailing shall be applied by cold process.   

.2 Install base sheet membrane into full application of specified adhesive using notched 
squeegee as per manufacturer’s recommendations.  Install adhesive at rate and pattern 
recommended by membrane manufacturer, in continuous application including 
underlapping side and end laps. 

.3 Use broom or squeegee during membrane application to ensure complete bitumen 
embedment – free of wrinkles, air pockets or voids.  Adhesive to flow continuously 7 
mm beyond both sides of the roll. 
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.4 Carry base sheet membrane to extend 50 mm up vertical surface and terminate as shown 
on drawings. 

.5 At terminations, on nailable vertical surfaces, extend membrane 50 mm up vertical 
surface and adhere to wall.  Secure membrane at 225 mm c/c with nails or screws having 
25 mm diameter caps. 

.6 Ensure that a watertight seal of all joints and points of termination is achieved. 

3.13 CAP SHEET (COLD ADHESIVE APPLICATION) AT WALL DETAIL 

.1 All cap sheet applications within 1.0m of wall shall be a cold process application. 

.2 Install cap sheet membrane into full application of specified adhesive using notched 
squeegee as per manufacturer’s recommendations.  Install adhesive at rate not less than 
0.7 L/m² in continuous application including underlapping side and end laps. 

.3 Use broom or squeegee during membrane application to ensure complete bitumen 
embedment – free of wrinkles, air pockets or voids.  Adhesive to flow continuously 7 
mm beyond both sides of the roll.  Immediately provide granules to cover adhesive flow 
at side and end laps. 

.4 Ensure that a watertight seal of all joints and points of termination is achieved. 

3.14 CAP SHEET FLASHINGS (COLD ADHESIVE APPLICATION) AT WALL 
DETAIL 

.1 All flashings to be cut across the roll in 1 m sections.  Cut off corners at end laps to be 
covered by next flashing piece. 

.2 Provide chalk lines and install all membrane true to line.  Install base sheet gusset 
reinforcement pieces at all corner locations. 

.3 Commence flashings from the drain or low points and overlap all side laps minimum 75 
mm.  Cap sheet flashings to extend 150 mm onto roof surface and terminate as shown in 
drawings.  At wall locations, unless otherwise specified, cap sheet flashings to extend up 
to 50 mm higher than base sheet flashings. 

.4 Place sheet in adhesive and press into place to ensure uniform adhesion and  
13 mm bitumen flow each side of the roll.  Apply flashings free of air pockets, voids, 
wrinkles or fishmouths. 

.5 Take care to avoid excessive adhesive spillage on finished roof surface.  Use a hot air 
welder where required for touch-ups or detail work in corner locations or as necessary. 

3.15 BASE SHEET (TORCH APPLICATION) 

.1 Install 1-ply base sheet membrane running with the roof slope, starting at the low point.  
Layout roll in place to verify alignment and proper overlap and re-roll prior to torching. 
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.2 Fully torch in place base sheet membrane using proper application techniques as 
specified by membrane manufacturer. 

.3 Install membrane true to line and free of wrinkles, air pockets, voids, excessive bitumen 
flow or other irregularities.  Ensure the membrane is not overheated at any location.  
Should any of these conditions occur, immediately stop membrane application and 
correct the deficiency before proceeding.  Notify NRC Departmental Representative and 
obtain his approval for proposed repair methods.  Questionable areas will require to be 
cut out and replaced. 

.4 Ensure that a watertight seal of all membrane joints and points of termination is achieved 
with a torch and trowel. 

.5 Terminate base sheet up all verticals 50 mm, secure on vertical with membrane fastening 
bar and fasteners @ 150 mm c/c.   

.6 Review base membrane for low areas (ponding) and correct with additional base sheet 
membrane. 

3.16 BASE SHEET FLASHINGS (TORCH APPLICATION) 

.1 All flashings to be cut across the roll in 1 m sections.  Cut off corners at end laps to be 
covered by next flashing piece. 

.2 Provide chalk lines and install all membrane true to line.  Install gusset reinforcement 
pieces at all corner locations. 

.3 Commence flashings from the drain or low points and overlap all side laps minimum 75 
mm.  Base sheet flashings to extend 100 mm onto roof surface and terminate as shown in 
drawings. 

.4 Install membrane by softening both contact surfaces simultaneously with recommended 
torching equipment.  During application, unroll membrane slowly into fluid bitumen 
ensuring consistent 6 mm flow protrudes each side of the roll. 

.5 Unroll and work sheet into place using torch, trowel and wet sponge to ensure proper 
placement and adhesion. 

.6 Install membrane true to line and free of wrinkles, air pockets, voids, excessive bitumen 
flow or other irregularities.  Ensure the membrane is not overheated at any location.  
Should any of these conditions occur, immediately stop membrane application and 
correct the deficiency before proceeding.  Notify NRC Departmental Representative and 
obtain his approval for proposed repair methods.  Questionable areas will require to be 
cut out and replaced. 

3.17 CAP SHEET (TORCH APPLICATION) 

.1 Prior to installation, unroll the cap sheet and check for granular embedment width and 
alignment. 
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.2 Layout membrane to ensure side lap of cap sheet does not occur within 150 mm of roof 
drain. 

.3 Install specified cap sheet membrane running with the roof slope, starting at the low 
point.  Layout roll in place to verify alignment and proper overlap and re-roll prior to 
torching.  Offset cap sheet side laps 50% to base sheet side laps, ensure lap does not lie 
within 150 mm of a roof drain. 

.4 Install 1-ply cap sheet membrane full torched in place using proper application 
techniques as specified by the membrane manufacturer.   

.5 Install membrane by softening both contact surfaces simultaneously with recommended 
torching equipment.  During application, unroll membranes slowly into fluid bitumen 
ensuring consistent 3 mm to 6 mm flow protrudes each side of the roll. 

.6 Install membrane true to line and free of wrinkles, air pockets, voids, excessive bitumen 
flow or other irregularities.  Ensure the membrane is not overheated at any location.  
Should any of these conditions occur, immediately stop membrane application and 
correct the deficiency before proceeding.  Notify NRC Departmental Representative and 
obtain his approval for proposed repair methods.  Questionable areas will require to be 
cut out and replaced 

.7 Using a torch and trowel, embed granules at end laps and where required on surface of 
cap sheet to ensure proper bonding of membrane overlaps. 

3.18 CAP SHEET FLASHINGS (TORCH APPLICATION) 

.1 All flashings to be cut across the roll in 1 m sections.  Cut off corners at end laps to be 
covered by next flashing piece. 

.2 Provide chalk lines and install all membrane true to line.  Install base sheet gusset 
reinforcement at all corner locations. 

.3 Commence flashings from the drain or low points and overlap all side laps minimum 75 
mm.  Cap sheet flashings to extend 150 mm onto roof surface and terminate as shown in 
drawings.  At wall locations, unless otherwise specified, cap sheet flashings to extend up 
50 mm higher than base sheet flashings. 

.4 Where required by Summary of Work and details, install 50 mm wide continuous strip of 
Type ‘A’ sealant to the tops of parapets or eaves to prevent bitumen spillage on the 
building exterior. 

.5 Install membrane by softening both contact surfaces simultaneously with recommended 
torching equipment.  During application, unroll membrane slowly into fluid bitumen 
ensuring consistent 6 mm flow protrudes each side of the roll. 

.6 Unroll and work sheet into place using torch, trowel and wet sponge to ensure proper 
placement and adhesion. 

.7 Install membrane true to line and free of wrinkles, air pockets, voids, excessive bitumen 
flow or other irregularities.  Ensure the membrane is not overheated at any location.  
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Should any of these conditions occur, immediately stop membrane application and 
correct the deficiency before proceeding.  Notify NRC Departmental Representative and 
obtain his approval for proposed repair methods.  Questionable areas will require to be 
cut out and replaced. 

.8 Touch up bare spots, corners, scuffs and bleedout runs on cap sheet with granules 
matching membrane colour, immediately following installation.  Use hot air welder, 
torch or Type ‘A’ sealant to adhere granules to sheet. 

3.19 DRIP FLASHINGS 

.1 Follow manufacturer’s recommendations as to whether pre-finished flashings built into 
the roof are to be primed.  When primer is required, prime top and underside of all drip 
flashings to be incorporated with roofing prior to application.  Primer must be 
compatible with both membrane and finishes on pre-finished flashing material.  Use 
primer supplied by the membrane manufacturer.  All primer to be dry before proceeding. 

.2 Fabricate and install metal drip flashings built into the roof at locations noted on the 
drawings as per detail and Section 07 62 00 - Sheet Metal Flashing and Trim.  Join 
flashing with S-lock on face and overlap horizontal joints 50 mm.  Mitre and seal inside 
and outside corners of roof flanges.  Seal all overlaps, apply sealant Type ‘B’ as metal 
flashing is being installed and clean off any material exposed to view.  Avoid contact 
between caulking and bitumen products. 

.3 Install drip flashing true to line set on top of completed base sheet membrane roofing in 
continuous strip of Type ‘A’ sealant.  Secure flashings with roofing nails installed in a 
double staggered row at 100 mm centres.  Locate nails no closer than 75 mm from face. 

.4 Install an additional piece of base sheet (minimum 150 mm X 150 mm) centered over 
joints and corners of drip flashing and carried to within 25 mm of edge.  Review 
procedures with the NRC Departmental Representative before proceeding. 

.5 Install 1-ply of base to 25 mm from drip edge and continuing a minimum of 150 mm 
beyond flashing flange.  Ensure positive bond to all metal as to provide a continuous 
permanent watertight seal. 

.6 Install cap sheet as specified and trim flush with outside face with hot roofing knife.  
Work underlying surfaces with broom, roller or wet sponge as required to obtain a 
positive continuous permanent watertight seal. 

3.20 ROOF DRAINS 

.1 See Section 22 05 11 – Plumbing and Drainage for plumbing work. 

.2 Install self-adhered membrane air seal around drain and extend onto air/vapour barrier 
minimum 150 mm.   

.3 Unless otherwise specified or shown, provide prefabricated sump of sloped 
polyisocyanurate insulation 1200 mm each side of the centre of the drain.  Reduce 
polyisocyanurate insulation thickness to minimum 19 mm at drain to provide positive 
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roof drainage (make allowance for thickness of all flanges and clamps) and ensure water 
flow will not be impeded.   

.4 Complete roof membrane, installing additional 1 m x 1 m base sheet flashing centred 
over drain opening. 

.5 Fully coat drain flange to receive roofing with modified sealant and continue modified 
bitumen over flange.  Neatly trim and work membrane to interior face and seal with Type 
‘A’ sealant. 

.6 Set clamping ring in solid bed of Type ‘A’ sealant.  Secure clamp ring and integral 
screen as dictated by drain design immediately after membrane is installed.  Tighten 
bolts to ensure a permanent watertight compression seal. 

.7 Install and bolt strainers with heavy iron mechanical bracket to ensure the drain screen 
remains permanently in place to the NRC Departmental Representative’s approval. 

.8 Install test plug, water test roof and repair leaks.  Remove test plug once complete. 

.9 Restore interior finishes affected by work of this Contract to match original materials and 
finishes to NRC Departmental Representative’s approval.  Insulate rainwater leader 
pipes as required by Summary of Work in accordance with Section 22 05 11 – Plumbing 
and Drainage. 

3.21 PLUMBING VENTS, B-VENTS, STACKS AND SLEEVES 

.1 Inspect and clean soil pipes of debris to ensure they are operational. 

.2 Protect exposed surface during roofing operation and clean surfaces free of bitumen 
before leaving site. 

.3 Make all penetrations air and watertight at air/vapour barrier by installing self-adhesive 
membrane flashings 150 mm onto air/vapour barrier and carry up and around projection. 
 Clamp in place and caulk. 

.4 Trim base sheet at roof projections. 

.5 Adjust existing pipes to new flashing heights by either cutting down or extending pipes 
with matching materials attached with mechanical couplers.  Ensure pipes are 38 mm 
higher than flashing to allow for sealing to prevent condensation.   

.6 Clear all projections free of contaminants and seal junction of base sheet and roof 
projections with trowel applications of sealant as shown on drawings. 

.7 Install all metal flanges to be built into the membrane before the installation of cap sheet. 
 Insulate sleeves in accordance with drawings as specified.  Where required, install 
telescoping caps to detail. 

.8 Prime topside and underside of all flanges to be incorporated with roofing prior to 
application.  Use primer supplied by the membrane manufacturer.  All primer to be dry 
before installation of membrane roofing or flashing. 
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.9 Before installing flashings, install 1-ply base sheet extending to opening.  Set flanges in 
bed of Type ‘A’ sealant prior to membrane installation, as per manufacturer’s 
recommendations. 

.10 Install 1-ply of base sheet flashings thermofused to the flange to within 25 mm from 
upturn and continuing a minimum of 225 mm beyond flange.  Continue cap sheet to 
metal upturn.  Seal around upturn junction with sealant and touch up with matching 
granules, as per manufacturer’s recommendations. 

.11 Install rain collars over sleeves and stacks as indicated to match adjoining materials and 
seal with sealant as indicated on drawings. 

3.22 LIQUID MEMBRANE FLASHING 

.1 Using a slow-speed mechanical agitator, thoroughly mix the entire container of resin for 
two minutes before the addition of catalyst.  Pour the resin into a second container if you 
make a batch mix.  Add pre-measured catalyst to the resin component according to the 
amounts indicated in manufacturer's Catalyst Mixing Chart.  Add catalyst only to the 
amount of material that can be used within 10 to 15 minutes.  Stir again for two minutes 
before applying. 

.2 Apply the first resin layer to the substrate using rollers, brushes or notched squeegees 
provided for this purpose.  The thickness of the first layer must be  
1.3 mm to 1.5 mm when wet. 

.3 Lay out the polyester reinforcement on the resin to prevent the formation of wrinkles, 
swellings or fishmouths. 

.4 Use rollers, brushes or notched squeegees in order to fully saturate resin reinforcement 
and remove wrinkles and air bubbles under the reinforcement. The appearance of the 
reinforcement should be slightly opaque without any white trace.  It is important to 
correct these defaults before the resin cures. 

.5 Apply the second resin layer on top of the reinforcement using rollers, brushes or 
notched squeegees provided for this purpose. The second layer thickness must be 0.6 
mm to 0.7 mm when wet. 

.6 Excess resin which is not absorbed should be used to saturate adjacent reinforcement.  

.7 The final resin coating should be smooth and even. 

.8 Each reinforcement shall overlap the previous one by 50 mm laterally and by  
100 mm at the ends. 

3.23 CLEAN UP 

.1 At all times, keep the premises free from accumulation of waste materials or rubbish.  
Stock piling of debris on the roof will not be permitted. 

.2 Repair defects in surface and bitumen runs with granules to match existing to leave the 
roof in an even consistent finish. 
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.3 Leave roof clear of debris and bitumen left by spills and machine tracking. 

.4 Leave grounds and building free of debris and bitumen spread by pedestrian traffic 
where applicable.   

.5 Clean surfaces and penetrations of all contaminants and touch up to the satisfaction of 
the NRC Departmental Representative.  Include rooftop equipment, curbs, soil stacks, 
sleeves, gas lines, vents, drains and ladders. 

.6 Check drains to ensure they are functional and where required remove all debris by 
vacuum. 

.7 At the completion of the work remove all rubbish, tools, equipment and surplus 
materials. 

.8 Be responsible to repair and pay all costs and fees required to rectify damage caused by 
work of the Contract with materials and finish to match original. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 06 10 53 – Miscellaneous Rough Carpentry. 

.2 Section 07 52 00 – Modified Bituminous Membrane Roofing. 

.3 Section 07 92 00 – Joint Sealants. 

1.2 REFERENCE STANDARDS 

.1 American Society for Testing and Materials International (ASTM) 

.1 ASTM A653/A653M-15e1, Standard Specification for Steel Sheet, Zinc-Coated 
(Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process. 

.2 ASTM D523-14, Standard Test Method for Specular Gloss. 

.2 Canadian Standards Association (CSA International) 

.1 CSA B111-1974(R2003), Wire Nails, Spikes and Staples. 

.3 Canadian Roofing Contractors Association (CRCA) 

.1 Roofing Specifications Manual 2012. 

.4 Health Canada/Workplace Hazardous Materials Information System (WHMIS) 

.1 Material Safety Data Sheets (MSDS). 

.5 Sheet Metal and Air Conditioning Contractors Association of North America (SMACNA) 

.1 Architectural Sheet Metal Manual – 2012. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit to the NRC Departmental Representative a list of materials intended for use before 
they are ordered.   

.1 Submit manufacturer's printed product literature including product specifications 
and technical data sheets for sheet metal flashing fasteners and accessory 
materials. Include product characteristics, performance criteria, physical size, 
finish and limitation. 

.2 Submit copies of WHMIS MSDS - Material Safety Data Sheets. 

.2 Samples: 

.1 Submit duplicate 50 x 50 mm samples of each type of sheet metal material, 
finishes and colours. 

1.4 COORDINATION 

.1 Coordinate work of this Section with Related Work specified in other Sections to ensure 
construction schedule is maintained and watertightness and protection of the building and 
finished work is maintained at all times. 
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1.5 EXAMINATION 

.1 Do not commence work until surface to be covered has been inspected. 

.2 Inspect work and advise the NRC Departmental Representative of conditions that would 
adversely affect the work of this trade. 

.3 Commencement of work is proof that the Contractor has accepted surfaces as satisfactory 
for intended operations and accepts responsibility for appearances and performance of 
completed work. 

.4 Repair damaged and inferior work caused by work of this Contract with materials and 
finish to match original to the NRC Departmental Representative’s approval. 

1.6 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with manufacturer's written instructions. 

.2 Safety:  Comply with requirements of Workplace Hazardous Materials Information 
System (WHMIS) regarding use, handling, storage, and disposal of materials. 

.3 Manufacturer’s recommendations for handling and storing products are to be considered a 
minimum requirement. 

.4 Materials shall be delivered to the site, undamaged and in their original packages, with 
manufacturer’s labels visible, attesting to their conformity to specific standards. 

Part 2 Products 

2.1 GENERAL 

.1 All standards, regulations and specifications listed herein are considered to be the latest 
available edition. 

.2 Compatibility between materials is essential.  Use only materials that are known to be 
compatible when incorporated in a completed assembly. 

2.2 PREFINISHED SHEET METAL FLASHING  

.1 Pre-finished metal flashings:  As shown on drawings, fabricate from 0.65 mm  
(22 ga.) steel to ASTM A653 Grade 230 with G90 zinc coating.  Surface with Perspectra 
Series baked enamel finish.  Colour to match existing from manufacturer’s standard colour 
range. 

2.3 ACCESSORIES 

.1 Metal cleat:  Same material as metal flashings, 50 mm wide @ 600 mm c/c. 

.2 Continuous metal starter strip:  0.71 mm (21 ga.) galvanized steel, secured at  
400 mm c/c. 
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.3 Use galvanized, copper, aluminum or stainless steel nails or screws as most compatible 
with materials and preservatives being utilized. 

.4 Nails:  Annular threaded nails of length to penetrate into bases minimum 25 mm.  No. 8 
screws to penetrate wood 19 mm at 600 mm c/c. 

.5 Masonry fasteners:  Tapcon, Permagrip or Tapgrip or Rawl.  Spike sized to penetrate 
concrete 38 mm minimum as specified or shown. 

.6 Exposed fasteners:  Where exposed fasteners are specified or as shown, use #10 screws 
with metal and neoprene washers pre-finished to match colour of flashing.  Alternatively, 
use screws with colour match nylon caps where shown or approved by the NRC 
Departmental Representative. 

.7 Screws for starter strips and fascia:  #8 @ 400 mm c/c. 

.8 Sealant:  Refer to Drawings and Section 07 92 00 – Joint Sealants. 

.9 Touch-up paint:  As recommended by prefinished material manufacturer. 

2.4 FABRICATION 

.1 Fabricate metal flashings and other sheet metal work in accordance with applicable details, 
as indicated.  Where not indicated, follow applicable CRCA ‘FL’ series details and 
SMACNA architectural details. 

.2 Metal shall be formed on a bending brake, shaping trimmed and hard seaming shall be 
done on bench, as far as practicable, with proper sheet metal working tools.  Angles of 
bends and folds for interlocking metal shall be made with full regard to expansion and 
contraction to avoid buckling and to avoid damaging metal surfaces. 

.3 Fabricate all possible work in shop in maximum 2400 mm lengths by brake forming, 
bench cutting, drilling and shaping.  Match existing profiles where metal flashing is to be 
repaired. 

.4 Hem exposed edges on underside 13 mm.  Mitre and seal corners with sealant. 

.5 Form sections square, true and accurate to size, free from distortion and other defects 
detrimental to appearance or performance. 

.6 Dry joints are to be tight but not dented so as to permit slight adjustments of sheets and yet 
remain watertight. 

.7 Lock seams at all corners. 

.8 Apply isolation coating to metal surfaces to be embedded in concrete or mortar. 

.9 Supply all accessories required for installation of sheet metal work of this Section. 
Fabricate accessories of same material to which they will be used. 
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Part 3 Execution 

3.1 MANUFACTURER'S INSTRUCTIONS 

.1 Compliance:  Comply with manufacturer's written recommendations, including product 
technical bulletins, handling, storage and installation instructions, and datasheets. 

3.2 SHEET METAL FLASHING INSTALLATION 

.1 Install sheet metal flashings at copings, walls, expansion joints, roof openings and other 
components required to protect the membrane flashings as shown on the drawings or 
otherwise required.  Where not indicated, follow applicable CRCA ‘FL’ series details. 

.2 Install continuous concealed starter strips at all exterior faces.  Install cleats between lock 
joints and as indicated to permanently hold flashing in place.  Install hook strip fasteners 
with 2 fasteners per cleat. 

.3 Sheet metal work shall be installed to cover the entire area it protects and shall be 
watertight under all service and weather conditions.  Install in a uniform manner, true to 
line, free of dents, warping and distortion. 

.4 Back-paint sheet metal that comes into contact with another kind of metal, masonry or 
concrete with bituminous paint at the rate of 0.15 L/m2. 

.5 Install sheet metal with concealed fasteners at lock joints.  Exposed fastening will only be 
permitted with the approval of the NRC Departmental Representative.  When exposed 
fasteners are shown, space all fasteners evenly in an approved manner.  Use lead plugs and 
screws with neoprene washers where fasteners are exposed, otherwise use concrete drive 
fasteners where metal flashings are installed over concrete masonry. 

.6 Install weather barrier membrane under sheet metal where indicated. 

.7 Join sheet metal by “S” lock seams, to permit thermal movement.  Seal all fasteners and 
completely fill all joints with Type ‘B’ sealant as flashing is being installed.  Clean off all 
excessive visible material subsequent to installation. 

.8 When flashing is being installed in more than one piece, offset joints in adjacent flashings 
by approximately 50%. 

.9 Form inside and outside corners by means of locked seams.  Do not use pop rivets unless 
accepted by NRC Departmental Representative. 

.10 Slope all metal to interior of roof area to maintain slope, unless otherwise indicated.  Do 
not form open joints or pockets that fail to drain water. 

3.3 CLEANING 

.1 On completion and verification of performance of installation, remove surplus materials, 
excess materials, rubbish, tools and equipment. Remove and replace all sheet metal 
sections that received surface damage or scratches during fabrication, delivery or 
installation. 
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.2 For scratches and scuffs to be retained in the new installation, use touch up paint 
recommended by the metal material supplier. 

.3 Leave work areas clean, free from grease, finger marks and stains. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 07 52 00 – Modified Bituminous Membrane Roofing. 

.2 Section 07 62 00 – Sheet Metal Flashing and Trim. 

.3 Section 07 92 00 – Joint Sealants. 

.4 Section 22 05 11 – Plumbing and Drainage. 

1.2 REFERENCES 

.1 ASTM International 

.1 ASTM A653/A653M-11, Standard Specification for Steel Sheet, Zinc-Coated 
(Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process. 

.2 CSA International 

.1 CSA B111-1974 (R2003), Wire Nails, Spikes and Staples. 

.2 CSA O141-05 (R2009), Softwood Lumber. 

.3 CSA O151-09, Canadian Softwood Plywood. 

.3 National Lumber Grades Authority (NLGA) 

.1 Standard Grading Rules for Canadian Lumber 2010. 

.4 Underwriters' Laboratories of Canada (ULC) 

.1 CAN/ULC-S702-14, Standard for Mineral Fibre Thermal Insulation for 
Buildings. 

.2 CAN/ULC-S702.2-10, Standard for Mineral Fibre Thermal Insulation for 
Buildings, Part 2: Application. 

1.3 QUALITY ASSURANCE 

.1 Lumber identification: by grade stamp of an agency certified by Canadian Lumber 
Standards Accreditation Board. 

.2 Plywood identification: by grade mark in accordance with applicable CSA Standards. 

1.4 PRECAUTIONS 

.1 Provide temporary protection, to the satisfaction of the NRC Departmental Representative, 
to render all wood blocking watertight, if for any reason permanent membrane protection 
cannot be provided within the same day.  Ensure the base of any curbs are temporarily 
sealed to prevent water from entering below the curb assembly, or behind sheathing, 
should the roof assembly not be completed on the same day as the carpentry work. 
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1.5 DELIVERY, STORAGE, AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section with manufacturer's written 
instructions. 

.2 Delivery and acceptance requirements:  deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address. 

.3 Storage and handling requirements: 

.1 Store materials off ground, indoors, in dry location and in accordance with 
manufacturer's recommendations in clean, dry, well-ventilated area. 

.2 Store materials off ground with moisture barrier at both ground level and as a 
cover forming a well-ventilated enclosure, with drainage to prevent standing 
water. 

.3 Replace defective or damaged materials with new. 

Part 2 Products 

2.1 LUMBER MATERIAL 

.1 Lumber:  Unless specified otherwise, softwood, S4S, moisture content 19% or less in 
accordance with following standards:  

.1 CSA O141.  

.2 NLGA Standard Grading Rules for Canadian Lumber.  

.2 Furring, blocking, nailing strips, grounds, rough bucks, curbs, fascia backing and sleepers:  

.1 S2S is acceptable for all surfaces.  

.2 Board sizes: "Standard" or better grade.  

.3 Dimension sizes: "Standard" light framing or better grade.  

.4 Post and timbers sizes: "Standard" or better grade.  

2.2 PANEL MATERIALS 

.1 Canadian softwood plywood (CSP): to CSA 0151. 

.1 Urea-formaldehyde free. 

2.3 FASTENERS 

.1 Wood to wood fasteners:  Wood screw #12 or as indicated, galvanized flat head, of 
sufficient length to completely penetrate through base minimum 25 mm. 

.2 Wood to steel deck fasteners:  Screws to be factory coated with an additional corrosion 
protection. 

.1 Standard of acceptance: 
.1 Climaseal. 
.2 Or accepted alternate. 
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.3 Plywood to concrete, brick or hollow masonry fasteners:  6 mm diameter screws.  Length 
to provide minimum 32 mm and maximum 40 mm embedment into substrate as required.  
Type to be approved subject to results of pull tests. 

.1 Standard of acceptance: 
.1 Tapcon. 
.2 Or accepted alternate. 

.4 Expansion fasteners for wood plates and steel to concrete deck:  AISI Type 304 stainless 
steel, with stainless nuts and washers.   

.1 Standard of acceptance: 
.1 Hilti Kwik Bolt TZ. 
.2 Or accepted alternate. 

.5 Exposed fasteners for metal to wood or masonry:  Use #10 cadmium plated hex screws 
with neoprene and steel washers. Minimum length 38 mm.  Use lead shields, as required 
for anchoring.  Colour of screw head to meet approval of NRC Departmental 
Representative.   

.1 Standard of acceptance: 
.1 Atlas Bolt.   
.2 Rawl. 
.3 Or accepted alternate. 

.6 Nails, spikes and staples:  To CSA B111. 

2.4 ACCESSORIES 

.1 Interior gypsum board Type X:  To ASTM C1396/1396M-13, thickness 12.7 mm unless 
otherwise noted. 

2.5 FINISHES 

.1 Galvanizing:  To ASTM A653/A653M, use galvanized fasteners for all work. 

.2 Interior paint for drywall at hatch:  2 coats interior acrylic latex, colour to match existing, 
eggshell. 

Part 3 Execution 

3.1 GENERAL INSTALLATION 

.1 Extend air/vapour barrier seals up vertical surfaces and curbs and onto the deck as shown 
on the Drawings, to provide continuity. 

.2 Slope the top of all wood blocking at the roof perimeter in towards the roof at a minimum 
of 5%, unless otherwise shown on the Drawings. 

.3 Comply with requirements of NBC, supplemented by the following paragraphs. 
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.4 Install furring and blocking as required to space-out and support casework, cabinets, wall 
and ceiling finishes, facings, fascia, soffit, siding and other work as required. 

.5 Align and plumb faces of furring and blocking to tolerance of 1:600. 

.6 Install rough bucks, nailers and linings to rough openings as required to provide backing 
for frames and other work. 

.7 Install wood, fascia backing, nailers, curbs and other wood supports as required and secure 
using galvanized steel fasteners. 

.8 Install wood backing, dressed, tapered and recessed slightly below top surface of roof 
insulation for roof hopper. 

3.2 SECUREMENT OF WOOD BLOCKING 

.1 Comply with more stringent requirements as required by drawings or Ontario Building 
Code requirements.  Increase number and spacing of all fasteners by 50% for 2400 mm 
from all outside roof corners. 

.2 Install fasteners to the design intent to hold all wood blocking permanently in place to 
prevent warping, deflection and to resist all wind and weather conditions. 

.3 Secure wood to concrete in a staggered pattern with each row spaced at minimum 600 mm 
c/c with specified fasteners.  Drill holes 13 mm deeper than depth of fastener penetration.   

.4 Secure wood to metal deck in a staggered pattern with each row spaced at 450 mm c/c 
with specified fasteners at minimum 450 mm c/c.  Secure bottom nailer with minimum 
two rows of No. 10, galvanized steel screws at maximum spacing of 600 mm.  Screws 
shall be of sufficient length to penetrate top flute of decking a minimum 13 mm and a 
maximum of 19 mm. 

.5 Install fasteners in two rows in the direction of the grain, offset one to another in a 
staggered fashion by approximately 50%.  All fasteners shall be placed minimum 10 mm 
from any edge of framing. 

.6 Unless specified otherwise, the number of fasteners shall be doubled at all outside parapet 
corners, for a distance of 3 m from the corner.   

.7 For any exposed fastening, provide touch-up paint as required to coat all exposed surfaces 
of screws damaged during the driving process. 

3.3 SHEATHING INSTALLATION 

.1 Gypsum board: 

.1 Install sheathing to curbs, as indicated on the drawings and details.  Secure with 
specified fasteners at 200 mm c/c around perimeter of each board and at maximum 
200 mm c/c spacing in the field of the board. 

.2 Plywood: 
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.1 Not less than 2 mm gaps shall be provided between sheets, to allow for material 
expansion. 

.2 Unless otherwise indicated, fasten plywood with a minimum of thirty-six fasteners 
per 1200 mm x 2400 mm sheet. 

3.4 ERECTION 

.1 Frame, anchor, fasten, tie and brace members to provide necessary strength and rigidity. 

.2 Countersink bolts where necessary to provide clearance for other work. 

.3 Bevel leading edge of wood panel products on vertical applications to facilitate membrane 
installation and as detailed on drawings. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 06 10 53 – Miscellaneous Rough Carpentry. 

.2 Section 07 52 00 - Modified Bituminous Membrane Roofing. 

.3 Section 07 92 00 – Joint Sealants. 

1.2 REFERENCES 

.1 American Society for Testing and Materials International (ASTM) 

.1 ASTM C547-12. Standard Specification for Mineral Fiber Pipe Insulation. 

.2 American Water Works Association (AWWA). 

.1 ANSI/AWWA C110/A21.10-08, American National Standard for Ductile-Iron 
and Gray-Iron Fittings for Water. 

.2 ANSI/AWWA C111/A21.11-12, Standard for Rubber-Gasket Joints for Ductile-
Iron Pressure Pipe and Fittings. 

.3 Cast Iron Soil Pipe Institute (CISPI) 

.1 CISPI 310-12, Specification for Coupling for Use in Connection with Hubless 
Cast Iron Soil Pipe and Fittings for Sanitary and Storm Drain, Waste, and Vent 
Piping Applications. 

.4 Canadian Standards Association (CSA International) 

.1 CAN/CSA B70.1-03 (R2013), Frames and Covers for Maintenance Holes and 
Catchbasins.  

.2 CAN/CSA-B70-12, Cast Iron Soil Pipe, Fittings, and Means of Joining. 

.3 CSA B79-08 (R2013), Commercial and residential drains and cleanouts. 

.5 Health Canada/Workplace Hazardous Materials Information System (WHMIS) 

.1 Material Safety Data Sheets (MSDS). 

1.3 SUBMITTAL / APPROVAL 

.1 Do not commence work until satisfactory installation of related work has been completed 
and approved. 

.2 Inspect work and advise NRC Departmental Representative of conditions that would 
adversely affect the work of this trade. 

.3 Commencement of work is proof that the Contractor has accepted surfaces as satisfactory 
for intended operations and accepted responsibility for appearance and performance of 
completed work. 

.4 Defective work resulting from work on unsatisfactory surfaces will be considered the 
responsibility of those performing the work of this Section. 

.5 Repair damage and inferior work caused by the work of this Contract with materials and 
finish to match the original to NRC Departmental Representative’s approval. 

.6 Submit to the NRC Departmental Representative a list of materials intended for use 
before they are ordered. 



NRC-CNRC Plumbing and Drainage 22 05 11 
Project No.  Page 2 of 3 
M58-5398  2/25/2019 
 

.7 Provide samples of material without additional cost, to the NRC Departmental 
Representative for review as requested. 

1.4 QUALITY ASSURANCE 

.1 All drain installations, including insert type drains, shall be completed by plumbing 
subtrades licensed to undertake plumbing work in Ontario.  

.2 Equipment and materials must be new and free of imperfections. 

Part 2 Products 

2.1 MATERIALS 

.1 All standards, regulations and specifications listed herein are considered to be the latest 
available edition. 

.2 Compatibility between materials is essential.  Use only materials that are known to be 
compatible when incorporated in a completed assembly. 

.3 Copper roof drains:  Soldered copper body with flat hub.  Provide appropriate bearing 
pans, and hardware, as required.   

.1 At existing or new drain locations:  Size to match existing.   
.1 Standard of acceptance: 

.1 Model RD-24C-RR with vandal proof dome strainer by Thaler 
Metal Industries Inc. 

.2 Or accepted alternate. 
.2 Drain connector:   

.1 Mechanical connection using double clamp to drain body and 
rainwater leader. 

.2 Standard of acceptance: 
.1 Fernco Couplings. 
.2 Or accepted alternate. 

.4 Fittings:  Iron fittings for cast iron or ductile-iron water pipes shall conform to 
ANSI/AWWA C110/A21.10, 75 mm through 1200 mm, for water and other liquids. 

Part 3 Execution 

3.1 PREPARATION 

.1 Inspect surfaces and ensure that: 

.1 Roof deck is level or sloped to provide proper and complete drainage from the 
roofing system in conformity to design intent. 

.2 Plumbing is accessible and work can be completed as specified.  Notify NRC 
Departmental Representative of any adverse conditions. 

.3 Existing roof drains are open and functioning properly. 

.4 For costing and practical purposes, location of new drains and plumbing are 
approximate and should be considered accurate within 3 m.  Advise NRC 
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Departmental Representative of variances and adjust locations as required to 
facilitate installation without additional cost, to the NRC Departmental 
Representative’s approval. 

.2 Contractor shall advise NRC Departmental Representative in the event that the existing 
system or materials do not meet current code requirements. 

.3 Contractor to provide interior protection to all areas where plumbing work is being 
completed.  Provide sufficient dust and debris protection for the temporary removal of 
ceiling tiles, and include for any supplemental clean up to return interiors to pre-
construction conditions. 

.4 Remove and discard all existing drains and plumbing not designated for re-use.  Notify 
Owner of any hazardous materials encountered. 

.5 In poured concrete decks, scan roof deck for presence of reinforcing steel or cast-in 
conduits, prior to coring. 

3.2 INSTALLATION AT EXISTING DRAIN LOCATIONS 

.1 Join pipe by means of EDPM super-seal gaskets. 

.2 Fill voids around drain opening on concrete or lightweight concrete decks with quick dry 
concrete grout flush with top and bottom of deck. 

.3 Restore all existing surfaces affected by work of this trade to match existing material and 
finish. 

.4 Ensure each roof is provided with operational drainage at the end of each work day. 

3.3 PLUMBING VENT MODIFICATIONS 

.1 Cut down or extend existing soil stacks to a minimum height of 300 mm above finished 
roof surface.  Extensions to match existing material and connections to be made with 
mechanical joint couplings. 

3.4 PIPING TEST 

.1 Install plumbing line plugs below the level of connection and water test new plumbing 
installation.  Correct all leaks. 

.2 Make leaks watertight while systems are still under test.  If this is impossible, remove and 
refit defective parts.  Caulking of threaded joints will not be permitted. 

.3 After leaks have been repaired, repeat tests as often as necessary to obtain approval and 
to ensure watertightness of each system. 

3.5 FINISH 

.1 Reset existing ceiling finishes removed to execute work of this Contract. 

.2 Restore and repair all existing surfaces affected by the work to match existing materials 
and finish. 

.3 Re-paint entire ceiling or walls where it is required to make patching work un-disguisable 
with existing surfaces. 

END OF SECTION 
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DST Consulting Engineers Inc. 
2150 Thurston Drive, Suite 203 

Ottawa, Ontario  K1G 5T9 
Tel.: (613) 748-1415 or 1-877-378-3745 

Fax:  (613) 748-1356 
E-Mail:  ottawa@dstgroup.com 

National Research Council Canada June 18, 2018 
1200 Montreal Road, Building M-19, Room 340 
Ottawa Ontario, K1A 0R6 
 
Attention: Isabelle D’Amour-Tanguay, Project Manager  
 

RE: Project-Specific Designated Substances Survey 
 Exterior Cladding, Skylight and Fan Removal, and Roof Resurfacing Projects 
 Building M-58, 1200 Montreal Road, Ottawa, ON 

DST File No.: GV-OT-031268  

1.0 INTRODUCTION 

DST Consulting Engineers Inc. (DST) was retained by the National Research Council (NRC) to 
conduct a Project-Specific Designated Substances Survey (DSS) for the Exterior Cladding, 
Skylight and Fan Removal, and Roof Resurfacing Projects located at Building M-58, at the NRC 
Campus, 1200 Montreal Road, in Ottawa, ON.  
 
The Designated Substances Report is required under the Ontario Occupational Health and Safety 
Act in order to identify designated substances that may be present within the project area. The 
Canada Labour Code also stipulates under Part II, Section 124 that every employer shall ensure 
that the health and safety at work of every person employed by the employer is protected. By 
having a DSS conducted, NRC will be able to inform his or her employees, contractors, and 
tenants of any designated substances that may be present and possibly disturbed throughout the 
planned renovation work. 
 
DST staff completed a visual inspection of building materials for the presence of suspected 
designated substances and select hazardous materials in the areas of Building M-58 that will be 
affected by the Exterior Cladding Project on November 29th, 2017. DST returned to site on 
February 1st, 2018 to assess the areas that will be affected by the Skylight and Fan Removal 
Project on March 22, 2018, May 17, and June 8, 2018 to sample roofing materials.   

2.0 SCOPE OF WORK 

The survey implemented by DST included the 11 designated substances listed in Section 30 of 
the Occupational Health and Safety Act, R.S.O. 1990, Chapter 0.1. Designated Substances, as 
identified under the Ontario Occupational Health and Safety Act, are as follows: 
 

• Acrylonitrile; 

• Arsenic; 

• Asbestos-Containing Materials (ACMs) - both friable and non-friable; 

• Benzene; 

• Coke Oven Emissions; 

• Ethylene Oxide; 

• Isocyanates; 

• Lead; 

• Mercury; 
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• Silica; and 

• Vinyl Chloride. 
 
Other Hazardous Materials which are not classified as Designated Substances, but were included 
as part of the survey and considered pertinent due to applicable regulations, best practice 
guidelines and/or potential risks to human health and/or the environment, are: 
 

• Polychlorinated Biphenyls (PCBs); 

• Mould;  

• Ozone-depleting substances; and 

• Other hazardous materials, as deemed pertinent. 

3.0 METHODOLOGY 

The field program for this survey was completed by DST on November 29, 2017, February 1, 
2018, March 22, 2018, May 17, and June 8, 2018. The survey was limited to areas of Building M-
58 that may be affected by the projects.  
 
The project areas are as follows:  
 
Exterior Cladding Project: 

• Areas of the exterior of the building with light textured cladding identified by an NRC 
Representative; and 

• Cladding with large stone texture and pink texture were not to be included in the survey 
as per an NRC Representative.  

 
Skylight and Fan Removal Project 

• Two (2) skylights located on the roof of the facility and three (3) fans located on the roof 
of Block 1 of the facility. The roofing system was also assessed; and 

• The ceiling, skylight portals, and plenum above the suspended ceiling in Office E12 
(ceiling entry performed under Type 2 asbestos abatement precautions). 
 

Roof Resurfacing Project 

• Exterior roofs of Block 1, Block 5 and Block 8 (including roofing materials, caulkings, tar, 
etc.).  

 
Specific sampling locations for the Exterior Cladding Project as well as locations of the skylights 
and fans to be removed were communicated to DST through drawings provided by the NRC 
Representative.  
 
At the request of the NRC Representative, two (2) tests cuts per Block roof (eight (8) total) were 
also initially conducted by R & G Eastern Roofing (retained by DST). The roof was reinstated as 
part of the evaluation. While conducting test cuts in the middle section of the roof of Block 5, it 
was noted that water was present under the roofing material and therefore a base membrane 
material could not be sampled without causing risk for additional leakage. DST returned to site 
with R & G Eastern Roofing on June 8, 2016, in order to perform additional test cuts and roof 
sampling.    
 
Materials suspected of containing designated substances were visually identified, based on the 
surveyor’s knowledge of the historical composition of building products. Visual identification of 
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materials suspected to contain asbestos was supported by the collection and analysis of a limited 
number of representative samples, where applicable. Materials suspected of containing 
designated substances other than asbestos and lead in paint were identified by appearance, age, 
and knowledge of historical applications. Equipment that may contain polychlorinated biphenyls 
(e.g. electrical transformers and fluorescent light ballasts) can often be identified by examining 
manufacturer’s labels.   
 
In Ontario, a material is defined as an Asbestos-Containing Material (ACM) if the material has a 
minimum asbestos content of 0.5 per cent (%) by dry weight, as O. Reg. 278/05, as amended. 
ACMs can be divided into two categories: friable and non-friable material.  A friable ACM is a 
material that can be crumbled, powdered, or pulverized by hand pressure and can readily release 
fibres when disturbed. Common applications of friable ACMs are sprayed or trowelled surfacing 
materials (e.g. sprayed fireproofing and textured coatings) as well as mechanical and thermal 
insulation.  Non-friable materials are materials that will generally release fibres only when cut or 
shaped.  Common non-friable ACMs include vinyl floor products, caulking applications, asbestos 
textile products and asbestos cement products (transite).  Some of these products may become 
friable with time or when disturbed. 
 
Representative bulk samples of suspected ACMs were collected by DST during the site 
investigation. Samples were collected in order to meet the bulk sampling requirements stipulated 
in O.Reg. 278/05, as amended.  The bulk samples were submitted to and analyzed by Paracel 
Laboratories Ltd. (Paracel). Paracel is an accredited laboratory through the Canadian Association 
for Laboratory Accreditation (CALA) and the NVLAP. All bulk samples were analyzed using a 
combination of dispersion staining and polarised light microscopy (PLM). This analytical method 
complies with the United States Environmental Protection Agency (U.S. EPA) Method 600/R-
93/116 dated July 1993, which is the regulatory approved protocol for bulk asbestos analysis in 
Ontario. 

With regards to lead in paint, although the Ontario Ministry of Labour (MoL) has published a 
guideline for control of lead exposures on construction projects in Ontario, it does not include 
criteria for the classification of lead-paint. Instead, it uses presumed airborne lead concentrations 
for specific tasks as criteria for classifying work.  However, in regulations set by the United States 
(U.S.) Department of Housing and Urban Development, lead-based paint is classified as any paint 
application containing at least 1.0 milligrams of lead per square centimetre of surface area 
(1.0 mg/cm2), or at least 0.5% lead content by weight [(5,000 parts per million (ppm)].  This 
criterion was widely, although not universally, used in Canada.  In Canada, the Federal Canada 
Consumer Product Safety Act’s Surface Coating Materials Regulations SOR/2005-109 has 
lowered the allowable concentration of lead in paints for new consumer products to 0.009% lead 
content by weight (90 ppm). For the purposes of the survey and this report, paint applications 
having detectable concentrations of lead are considered to be lead-containing. 

Four (4) paint samples were collected by DST for lead content analysis during the site 
investigation. All other paints encountered in the project area were in good condition and sampling 
could not occur without matrix interference (i.e. removing the paint without the substrate material). 
 
The survey involved two (2) ceiling entries above suspended ceiling tiles in Office E123, utilizing 
Type 2 asbestos precautionary measures, due to the potential presence of suspected asbestos-
containing spray-applied fireproofing on structural steel roof system and associated debris.  

While on site, the undersigned also conducted ambient Phase Contrast Microscopy (PCM) air 

sampling outside the Type 2 enclosures in Room E123. The samples were collected using a high-
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volume air sampling pump. The pre-calibrated pump was used to draw in a steady amount of air 

through a filter, which collects airborne fibres. A minimum of 800 litres (L) of air was collected 

outside the enclosure air samples, and a total airborne fibre concentration criterion limit of 0.05 

fibres per cubic centimetre (f/cc), as determined by PCM, was used for these samples. Field 

blanks were also collected for laboratory quality assurance purposes.  Analysis of the samples 

was performed following the National Institute for Occupational Safety and Health (NIOSH) 7400 

‘A’ counting rules by qualified DST personnel. 

Selected photographs are included in Appendix A. Bulk asbestos, lead and PCM analytical results 
are included in Appendix B. 

4.0 BACKGROUND INFORMATION REVIEW 

Prior to the commencement of field work, DST project personnel reviewed past hazardous 

materials bulk sampling documentation, as pertinent to the project areas. As part of the project, 

DST reviewed the following report:  

 

• Designated Substances Survey, Building M-58, National Research Council of Canada, 

1200 Montreal Road, Ottawa, ON. Prepared by Oakhill Environmental, March 2007. 

 

DST referenced the identifiable and applicable sampling and analytical results of the above-noted 

documentation. DST’s field program included the sampling of previously identified ACMs when 

necessary to meet sampling requirements of O. Reg. 278/05, as amended. DST also sampled 

any additional suspected ACMs identified and the documented any other Designated Substances 

encountered. 

5.0 FINDINGS 

5.1. Asbestos 

Table 1 below presents the findings of bulk material samples collected from and applicable to the 

project area, based on visual observations at the time of the site survey. 

Table 1:  Summary of Bulk Samples Analyzed for Asbestos Content 

Sample I.D. Sample Location Sample Description Asbestos Content and Type 

31268-01A Block 1 Exterior Finish 

Exterior Stucco- 
White and Grey 

Layers 

White Layer- 1% Chrysotile 
Grey Layer- 1% Chrysotile 

31268-01B Block 4 Exterior Finish 
Positive Stop 

 

31268-01C Block 7 Exterior Finish Positive Stop 

31268-01D Block 11 Exterior Finish Positive Stop 

31268-01E Block 10 Exterior Finish Positive Stop 

31268-01F Block 1 Exterior Finish Positive Stop 

31268-01G Block 1 Exterior Finish Positive Stop 

31268-02A Duct Insulation 
associated with Rooftop 
Exhaust Duct on Block 1 

Black Tarpaper 

None Detected 

31268-02B None Detected 

31268-02C None Detected 
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Table 1:  Summary of Bulk Samples Analyzed for Asbestos Content 

Sample I.D. Sample Location Sample Description Asbestos Content and Type 

31268-03A 

Block 1 Shingle Joints Yellow Adhesive 

None Detected 

31268-03B None Detected 

31268-03C None Detected 

31268-04A 
Block 6 North Exterior 

Foundation 
Foundation Sand 

Finish (Painted White) 

None Detected 

31268-04B None Detected 

31268-04C None Detected 

31268-05A 
Block 3 Exterior Around 

Tap/Outlet Joint 

White Joint Caulking 

None Detected 

31268-05B 
Block Exterior 3 

Around Tap/Outlet 
Joint 

1% Chrysotile 

31268-05C 
Block 7- Exterior Around 

Tap/Outlet Joint 
Positive Stop 

31268-06A Skylight 1 Exterior Joints 
Grey Window and 

Joint Caulking 

None Detected 

31268-06B Skylight 2 Exterior Joints None Detected 

31268-06C Skylight 2 Exterior Joints None Detected 

31268-07A 
Skylight 1 Exterior 

Casing 

Tar Paper 

None Detected 

31268-07B 
Skylight 2 Exterior 

Casing 
None Detected 

31268-07C 
Skylight 2 Exterior 

Casing 
None Detected 

31268-08A 

Block 1 Roof 

Roofing Material- 
Paper Barrier, 

Insulation, Fibreglass 
Sheet, Membrane 

None Detected 

31268-08B None Detected 

31268-08C None Detected 

31268-09A 
Skylight 1 Exterior 

Casing 

Black Tar 

None Detected 

31268-09B 
Skylight 2 Exterior 

Casing 
None Detected 

31268-09C Fan Exterior Casing None Detected 

31268-10A 
Fan Exterior Casing at 

Base 

Beige Rigid Caulking 

None Detected 

31268-10B 
Fan Exterior Casing at 

Base 
None Detected 

31268-10C 
Fan Exterior Casing at 

Base 
None Detected 

31268-11A 
Exterior Vertical Joints- 

Block 6 

Thick Grey Joint 
Caulking 

None Detected 

31268-11B 
Exterior Vertical Joints- 

Block 6 
None Detected 

31268-11C 
Exterior Vertical Joints- 

Block 6 
None Detected 

31268-12A 
Room E123- Skylight 1 

Tube Portal 
Plaster- White and 

Grey Layers 

None Detected 

31268-12B None Detected 

31268-12C None Detected 
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Table 1:  Summary of Bulk Samples Analyzed for Asbestos Content 

Sample I.D. Sample Location Sample Description Asbestos Content and Type 

31268-13A 
 

Electrical Closet Deck-
Adjacent Room E123 Spray-On 

Fireproofing 

65% Amosite 

31268-13B 
Room E123 Deck 

Positive Stop 

31268-13C Positive Stop 

31268-14A 
Room E123-1’X2’ 

Ceiling Tile Backing 
Tar Paper Backing 

None Detected 

31268-14B None Detected 

31268-14C None Detected 

31268-15A 

Block 1 Roof Deck 
Under Existing Roofing 

Materials 

Cementitious Roof 
Levelling Compound 

with Vermiculite 

Concrete Layer-1% Tremolite 
Black Tar- None Detected 

31268-15B Concrete Layer- Positive Stop 
Black Tar- None Detected 

31268-15C Concrete layer- Positive Stop 
Black Tar- None Detected 

31268-16A 

Block 5- Middle of Roof Roofing Material 

Roofing Material- None 
Detected 

31268-16B 
Roofing Material- None 

Detected 

31268-16C 
Roofing Material- None 

Detected 

31268-17A 

Block 5- Sloped/Angled 
Section of Roof 

Roofing Material 

Roofing Material- None 
Detected 

31268-17B 
Roofing Material- None 

Detected 

31268-17C 
Roofing Material- None 

Detected 

31268-18A 

Block 8- Sloped/Angled 
Section of Roof 

Roofing Material 
Light Concrete  

Roofing Material- None 
Detected 

Concrete Layer- None Detected 

31268-18B 
Roofing Material- None 

Detected 

31268-18C 
Roofing Material- None 

Detected 

31268-19A 

Block 8- Middle of Roof 
Roofing Material 
Light Concrete  

Roofing Material- None 
Detected 

Concrete Layer- None Detected 

31268-19B 
Roofing Material- None 

Detected 

31268-19C 
Roofing Material- None 

Detected 

Block 8 – 
Conc-01A 

Block 8 – Roof, South of 
Roof Divider 

Light Concrete None Detected 

31268-20A 
Block 5- Railing on 

Rooftop 
White Caulking 

None Detected 

31268-20B None Detected 

31268-20C None Detected 

31268-21A 
Block 5- Around Base of 

Stack on Rooftop 
Dark Grey Caulking 

None Detected 

31268-21B None Detected 

31268-21C None Detected 
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Table 1:  Summary of Bulk Samples Analyzed for Asbestos Content 

Sample I.D. Sample Location Sample Description Asbestos Content and Type 

31268-22A Block 5- Around Silver 
Ventilation Vent on 

Rooftop 
Grey Caulking 

None Detected 

31268-22B None Detected 

31268-22C None Detected 

31268-23A Block 5 Rooftop- Around 
Edges of Perimeter 

Roofline 
Black Caulking 

None Detected 

31268-23B None Detected 

31268-23C None Detected 

Block 5M-01A 

Block 5 Rooftop – 
Adjacent Northern 

Access Ladder 

Base Roof Membrane 

None Detected 

Block 5M-01B None Detected 

Block 5M-01C None Detected 

Block 5M-02A 

Concrete Base 

None Detected 

Block 5M-02B None Detected 

Block 5M-02C None Detected 

Bold items represent materials that contain 0.5% or more asbestos, and are considered asbestos-containing 
materials, as per O. Reg 278/05, as amended.  

 
Based on laboratory analysis, the following materials contain regulated concentrations of 
asbestos in the project area: 
 

• Approximately five hundred (500) square metres of non-friable textured exterior cladding 
(both white and grey layers), located on the exterior of the building contain1% Chrysotile 
asbestos respectively. (DST Sample 31268-01A). The material was observed in primarily 
good condition. 

• Approximately two (2) linear metres of non-friable white joint caulking located on exterior 
taps and outlets was found to contain 1% Chrysotile asbestos (DST Sample 31268-05B). 
The material was observed in good condition.  

• Approximately twenty-five (25) square metres of friable spray on fireproofing, located on 
the corrugated steel deck (including structural membranes, any overspray, etc.) above the 
suspended ceiling of Room E123 was confirmed to contain 65% Amosite asbestos (DST 
Sample 31268-13A). The material was observed in primarily good to fair condition, but 
debris was observed laying on the suspended ceiling throughout Room E123.  

• Approximately two-hundred (200) square metres of non-friable cementitious roof levelling 
compound observed under roofing on the deck of Block 1 was confirmed to contain 1% 
Tremolite asbestos (DST Sample 31268-15A). The material was concealed under existing 
roofing materials and was in good condition.  

White interior window caulking was observed at rooftop level on the skylights located in Room 
E123 but was at an inaccessible height at the time of the survey. This caulking should be 
considered asbestos containing until proven otherwise by laboratory analysis. 

Bulk sampling and/or onsite visual observations has confirmed that the following materials do not 
contain regulated concentrations of asbestos in the project area: 
 

• Black tar paper observed on rooftop ductwork on Block 1; (DST Samples 31268-02A-C); 

• Yellow adhesive observed on shingle joints on the Block 1 roof (DST Samples 31268-03A-
C); 
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• White foundation sand finish observed on the exterior foundation of Block 6 (DST Samples 
31268-04A-C);  

• Grey caulking observed on the exterior skylight windows and joints (DST Samples 31268-
06A-C); 

• Roofing materials from the Block 1, Block 5 and Block 8 roofing systems (DST Samples 
Block 5M-01A-C, Block 5M-02A-C, 31268-07A-C, 31268-16A-C, 31268-17A-C, 31268-
18A-C and 31268-19A-C); 

o Light cement (Samples 31268-18A and 31268-19A, Block 8 -Conc-01A) is not 
asbestos-containing.  

• Tar paper observed on skylight casing tubes on the Block 1 rooftop (DST Samples 31268-
08A-C); 

• Black tar observed on the exterior casings of the skylights and fans on the rooftop of Block 
1 (DST Samples 31268-09A-C); 

• Beige rigid caulking observed on the base of fans located on the rooftop of Block 1 (DST 
Samples 31268-10A-C); 

• Thick, grey caulking observed on vertical joints of the exterior of the facility (DST Samples 
31268-11A-C); 

• White and grey plaster observed on the interior skylight tube casings in Room E123 (DST 
Samples 31268-12A-C); 

• 1’X2’ Ceiling tiles and tar paper backing observed in Room E123 (DST Samples 31268-
14A-C); 

• White caulking, observed around bolts at the base of a rooftop railing on the Block 5 
rooftop (DST Samples 31268-20A-C); 

• Dark grey caulking, observed around the base of a stack on the Block 5 rooftop (DST 
Samples 31268-21A-C); 

• Grey caulking, observed around a rooftop ventilation duct on the Block 5 rooftop (DST 
Samples 31268-22A-C); and, 

• Black caulking observed at edges of the perimeter roofline on Block 5 (DST Samples 
31268-23A-C). 
   

PCM air sampling was conducted outside the Type 2 enclosures in Room E123 during ceiling 

entry. Analysis of the ambient air samples collected revealed a fibre concentration less than 0.05 

fibre per cubic centimetres (f/cc). This fibre concentration is less than 50% the time-weighted 

average exposure limit of a worker to airborne asbestos (which is defined as 0.1 f/cc) as adopted 

by the American Conference of Governmental Industrial Hygienists and referenced by the Canada 

Labour Code - Canada Occupational Health and Safety Regulations, and as per Ontario 

Regulation 490/09 Designated Substances, as amended. The results are acceptable. 

5.2. Lead 

Table 2 below presents the findings of bulk lead (in paint) samples collected from the building, 

based on visual observations at the time of the site survey: 

Table 2:  Summary of Bulk Paint Samples Analyzed for Lead Content Analysis by ICP-OES 

Sample I.D. Sample Location Sample Description 
Lead Content 

(ppm or µg/g) 

LP-01 Foundation of Block 6 White Paint 25 
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Table 2:  Summary of Bulk Paint Samples Analyzed for Lead Content Analysis by ICP-OES 

Sample I.D. Sample Location Sample Description 
Lead Content 

(ppm or µg/g) 

LP-02  Foundation of Block 7 White Paint <20 

LP-03  Foundation of Block 10 Grey Paint <20 

LP-04  Foundation of Block 1 Grey Paint <20 

Bold items represent paint applications having a lead concentration above 90 ppm which are considered to be lead-

based. 

Based on visual observations and bulk sampling analytical results for samples collected by DST, 

the following paints contain concentrations of lead less than the Federal Canada Consumer 

Product Safety Act’s limit of 90 ppm and are considered non-lead based: 

• White paint, located on exterior the foundation of Block 6 (DST sample 28813-LP-01); 

• White paint, located on exterior the foundation of Block 7 (DST sample 28813-LP-02); 

• Grey paint, located on exterior the foundation of Block 10 (DST sample 28813-LP-03); 
and 

• Grey paint, located on exterior the foundation of Block 1 (DST sample 28813-LP-04). 
 

No other lead paint samples were collected by DST for lead content analysis, as other paints and 

surface coatings encountered in the project areas were in good condition and sampling without 

matrix interference (i.e. removing the paint without the substrate material) would have proved 

difficult. All other paints and surface coatings in the project areas shall be assumed to contain 

detectable concentrations of lead, unless specific bulk sampling and laboratory analysis confirms 

otherwise. 

5.3. Mercury 

Mercury is suspected to be present in the following equipment: 
 

• Fluorescent light fixtures containing fluorescent light tubes were observed on the ceiling 
of Room E123. Fluorescent light tubes contain mercury in a vapour form and in the 
phosphor coating on the lamp tube. 

5.4. Silica 

Based on the historical composition of building materials, silica is expected to be present in: 

• Concrete and cement materials; 

• Plaster; 

• Sand finishes; 

• Caulking; and 

• Roofing materials. 
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5.5. Polychlorinated Biphenyls (PCBs) 

 
Polychlorinated Biphenyls (PCBs), also known as Chlorobiphenyls, are hazardous chemicals 

which were used in the manufacturing of a variety of equipment, such as electrical equipment, 

heat exchangers, hydraulic systems, and for several other specialized applications.  PCBs are 

commonly found within electrical ballasts manufactured prior to 1981, found within fluorescent 

light fixtures and high intensity discharge lamps. 

Light fixtures with T12 lamps are more likely to contain ballasts that were manufactured prior to 

1981. T8 lamps are associated with light fixtures that were manufactured after the phase-out of 

PCB-containing ballasts. The letter “T” denotes the shape of the light fixture (e.g. tubular) and the 

number which follows indicates the diameter in eights of an inch.  

DST did not disassemble any of the light fixtures in the project areas to identify the presence of 

ballasts, as the light fixtures were energized at the time of site visit. Based on limited visual 

observations, DST observed T8 lamps throughout the project areas. Light fixtures with T8 light 

ballasts are not suspected to contain PCBs.  

5.6. Other Designated Substances and Hazardous Materials 

The following Designated Substances and Hazardous Materials were neither observed, nor 
suspected of being present, in forms or quantities that would impact the project work: 

• Acrylonitrile; 

• Arsenic; 

• Benzene; 

• Coke Oven Emissions; 

• Ethylene Oxide; 

• Isocyanates;  

• Vinyl Chloride; 

• Mould; 

• Ozone-depleting substances (ODSs). 

6.0 CONCLUSIONS AND RECOMMENDATIONS 

Based on the site investigation, sampling and analysis, the following Designated Substances and 
hazardous materials are present in forms and quantities expected to have a measurable impact 
on the Exterior Cladding and Skylight Removal Projects at the NRC Building M-58: 

• Asbestos; 

• Lead; 

• Mercury; and 

• Silica.  

DST’s recommendations for each material, which are based upon both regulatory compliance 
and best practice guidelines, are included in the following sections below. 
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6.1. Asbestos 

The disturbance of asbestos-containing materials on construction and demolition projects in the 
province of Ontario is governed by O. Reg. 278/05, Asbestos on Construction Projects and in 
Buildings and Repair Operations enabled under the Occupational Health and Safety Act (R.S.O. 
1990, Chapter 0.1), as amended.  This regulation classifies all asbestos disturbances as either 
Low Risk (Type 1), Moderate Risk (Type 2), or High Risk (Type 3), each of which has defined 
precautionary measures.  All asbestos materials are subject to specific handling and disposal 
precautions, and must be removed prior to demolition or renovation.  The Ontario Ministry of 
Labour (MOL) must be notified of any project involving removal of more than a minor amount 
(e.g. typically one square metre) of friable asbestos material. 

Identified asbestos-containing friable spray on fireproofing requires a minimum of Type 2 
abatement procedures under Ontario Regulation 278/05, as amended, when 
disturbing/removing/repairing one (1) square metre or less of this material. Should renovation or 
disturbance be required of more than one (1) square metre of friable ACM, Type 3 abatement 
procedures are required.  
 
Asbestos-containing friable spray on fireproofing was observed concealed within the ceiling space 
in Room E123. Removal of all or part of a false ceiling to obtain access to a work area, if asbestos-
containing material is likely to be laying on the surface of the false ceiling requires minimum Type 
2 work procedures. 
 
Asbestos-containing hard finishes such as textured cladding require a minimum of Type 2 
abatement procedures under Ontario Regulation 278/05, as amended when using non-powered 
hand tools or powered hand tools equipped with HEPA filtered devices. If these conditions cannot 
be met, then Type 3 procedures are necessary. 

The removal or disturbance of non-friable ACMs (caulkings, cementitious levelling compound) can 
be completed using Type 1 asbestos precautionary measures, provided the material is wetted and 
only non-powered hand-held tools are used. If these conditions cannot be met, then more stringent 
(Type 2 or Type 3) procedures are required. Where non-asbestos roofing materials cannot be 
effectively separated from asbestos containing roofing materials, they shall be considered asbestos 
containing for the purposes of disturbance.  
 
The time weight average exposure limit (TWAEL) for airborne asbestos is prescribed by O.Reg. 

490/09 Designated Substances, as amended and the Canada Labour Code, Occupational Health 

and Safety Regulations. Work procedures and personal protective equipment must be used to 

ensure that workers are not exposed to airborne asbestos levels that exceed this TWAEL. 

The following recommendations apply to ACMs and suspected ACMs: 

1. Appropriate work procedures and precautionary measures must be used, as outlined in 

O.Reg. 278/05, PSPC Asbestos Management Directive, and the Canada Labour Code, 

Canada Occupational Health and Safety Regulations, as amended, when performing work 

that may disturb ACMs or suspected ACMs, including prior to building demolition. 

2. Disturbance and/or removal of ACMs must be appropriately recorded as part of the 

building’s Asbestos Management Plan. 
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3. Before undertaking any work activity that involves asbestos-containing materials, an 

Asbestos Exposure Control Plan shall be developed, in accordance with the requirements 

of the Canada Labour Code, Occupational Health and Safety Regulations, which includes 

classification of asbestos specific work activities, onsite labelling of ACMs, and 

education/training of applicable federal employees specific to ACMs.  

4. If ACMs or suspected ACMs become damaged and worker exposure to the material is 

likely to occur, the damaged material must be repaired or removed following work 

procedures outlined in O. Reg. 278/05, PSPC Asbestos Management Directive, and 

Canada Labour Code, Occupational Health and Safety Regulations, as amended. 

5. Disposal of asbestos waste is controlled by the Ontario Environmental Protection Act, 
Regulation 347/90, General – Waste Management, as amended. This regulation requires 
that asbestos waste be sealed in double containers resistant to puncture and tears, and 
appropriately labelled. The waste must be disposed at a licensed waste disposal site. 
Proper notification must be issued to the site representative prior to transportation of 
waste. The transport of the waste to the disposal site is controlled by the federal 
Transportation of Dangerous Goods Act, 1992 (TDGA). 

Despite DST’s efforts, some ACMs may be concealed and not observed at the time of the survey.  
As such, should any previously unidentified suspect ACMs be encountered as part of future work, 
these materials are to be treated as ACMs and handled accordingly, unless sampling proves 
otherwise. Materials that have not been analyzed, but are visibly similar to other materials 
identified as asbestos-containing, must be considered asbestos-containing unless proven 
otherwise by laboratory analysis. 

6.2. Lead 

The Occupational Health and Safety Branch of the Ontario MoL has published Guideline: Lead 
on Construction Projects.  This document classifies all lead disturbances as Type 1, Type 2a, 
Type 2b, Type 3a or Type 3b work, and assigns different levels of respiratory protection and work 
procedures for each classification.  In the absence of specific legislation for lead on construction 
projects, this guideline should be followed when disturbing lead-containing materials. 

Paints containing elevated concentrations of lead can pose a health risk to humans if ingested or 
inhaled.  Such lead paints are also a risk to the environment with the potential to contaminate soil 
and groundwater.  Paints with elevated lead content can also pose a health risk to workers while 
completing renovations within the building. 
 
Although the Federal Canada Consumer Product Safety Act’s Surface Coating Materials 
Regulations SOR/2005-109, as amended, has set a limit of 90 ppm for surface coating materials, 
there may be a potential for exposure to high levels of lead depending on the activities performed 
that disturb the lead-containing materials, even at low lead concentrations.  Conducting a risk 
assessment to assess the potential for exposure should be performed to determine the need to 
follow procedures such as those in the MoL guideline referenced above. 
 
The TWAEL for airborne lead is prescribed by Ontario Regulation 490/09 Designated Substances, 
as amended.  Work procedures and personal protective equipment must be used to ensure that 
workers are not exposed to airborne lead levels that exceed this TWAEL. 
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DST recommends that any future disturbance of lead-containing materials avoid operations that 
generate high levels of dust (e.g. sanding, grinding) and that should these operations be required, 
appropriate precautionary measures be implemented for worker exposure. 
 
The disposal of construction waste containing lead is governed by O. Reg. 347/90 - General – 
Waste Management, as amended.  The transport of the waste to the disposal site is controlled by 
the federal Transportation of Dangerous Goods Act (TDGA), 1992. 

6.3. Mercury 

There are no regulations that specifically govern the disturbance of mercury on construction 
projects.  However, the Occupational Health and Safety Division of the Ontario MoL has published 
The Safe Handling of Mercury: A Guide for the Construction Industry.  This document provides 
advice on how to reduce the risk of mercury exposure, and outlines clean-up methods for spills.  
In the absence of specific legislation for mercury on construction projects, this guideline would 
serve as a reasonable, peer reviewed standard for work procedures. 
 
When the removal of fluorescent light tubes is required, the tubes should be removed intact from 
the fixtures.  This prevents worker exposure to mercury vapour, particularly if the tube was 
energized shortly before removal. 
 
The TWAEL for mercury is prescribed by Ontario Regulation 490/09 Designated Substances, as 
amended. Work procedures and personal protective equipment must be used to ensure that 
workers are not exposed to airborne mercury levels that exceed this exposure limit. 
 
Liquid mercury is classified as a hazardous waste under O. Reg. 347/90, as amended. The 
transport of the waste to a disposal site is controlled by O. Reg. 347/90 and by the federal TDGA. 
It is now common practice to recycle fluorescent light tubes and avoiding the generation of 
hazardous waste. 

6.4. Silica 

The Occupational Health and Safety Branch of the Ontario Ministry of Labour have published 
Guideline: Silica on Construction Projects.  This document classifies all silica disturbances as 
Type 1, Type 2 or Type 3 work, and assigns different levels of respiratory protection and work 
procedures for each classification. 

The TWAEL for airborne silica is prescribed by Ontario Regulation 490/09 Designated 
Substances, as amended. Work procedures and personal protective equipment must be used to 
ensure that workers are not exposed to airborne silica levels that exceed this exposure limit. 
 
As a general rule, it is preferable to use more stringent dust suppression techniques and 
engineering controls as opposed to relying on respiratory protection to control worker 
exposure.  Respiratory protection should only be relied on as a last resort when dust suppression 
techniques and engineering controls fail to control worker. 
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7.0 CLOSURE 

A Limitations of Report section, which forms an integral part of this report, is attached. 
 
We trust that the information contained herein meets your needs. Should you have any questions 
or comments, please do not hesitate to contact us. 
 
DST CONSULTING ENGINEERS INC. 

 

     
 
Andrew Cooney, BA, AMRT    Matthew DesRoches, CIH, ROH, M.Sc.(A) 
Environmental Scientist    Occupational Hygienist 
acooney@dstgroup.com    mdesroches@dstgroup.com 
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LIMITATIONS OF REPORT 

This report is intended for client use only.  Any use of this document by a third party, or any 
reliance on or decisions made based on the findings described in this report, are the sole 
responsibility of such third parties, and DST Consulting Engineers Inc. accepts no responsibility 
for damages, suffered by any third party as a result of decisions made or actions conducted based 
on this report.  No other warranties are implied or expressed. 
 
The data, conclusions and recommendations which are presented in this report, and the quality 
thereof, are based on a scope of work authorized by the client.  The sampling program included 
asbestos/paint bulk sampling in select representative areas for laboratory analysis.  There is a 
practical limitation on the number of intrusive test cuts that can be made and the number of 
samples that can be collected in an occupied building.  This requires the investigator to 
extrapolate observations and analytical results between test cut locations.  The uncertainty, and 
inherent risk, associated with this necessity increases with the distance between sampling 
locations. Note, however, that no scope of work, no matter how exhaustive, can guarantee to 
identify all contaminants.  This report therefore cannot warranty that all building conditions are 
represented by those identified at specific locations. 
 
Recommendations, when included, are made in good faith and are based on several successful 
experiences. 

 
Any recommendations and conclusions provided that are based on conditions or assumptions 
reported herein will inherently include any uncertainty associated with those conditions or 
assumptions.  
  
Note also that standards, guidelines and practices related to environmental investigations may 
change with time. Those which were applied at the time of this investigation may be obsolete or 
unacceptable at a later date. 
 
Any comments given in this report on potential remediation problems and possible methods are 
intended only for the guidance of the designer. The scope of work may not be sufficient to 
determine all of the factors that may affect construction, clean-up methods and/or costs.  
Contractors bidding on this project or undertaking clean-ups should, therefore, make their own 
interpretation of the factual information presented and draw their own conclusions as to how the 
conditions may affect their work.  
 
Any results from an analytical laboratory or other subcontractor reported herein have been carried 
out by others, and DST Consulting Engineers Inc. cannot warranty their accuracy.  Similarly, DST 
cannot warranty the accuracy of information supplied by the client. 
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Select Photographs 
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Photograph 1: Non-friable textured exterior cladding (both white and grey layers), located on 
the exterior of the building contain 1% Chrysotile asbestos respectively. (DST Sample 31268-

01A). 

 

 

Photo 2: Non-friable white joint caulking located on exterior taps and outlets was found to 
contain 1% Chrysotile asbestos (DST Sample 31268-05B). 
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Photo 3: Friable spray on fireproofing, located on the deck above the suspended ceiling of 
Room E123 was confirmed to contain 65% Amosite asbestos (DST Sample 31268-13A). 
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Photo 4:  Asbestos-containing fireproof debris was observed on the suspended ceiling 
throughout Room E123. 
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Photo 5: Non-friable cementitious roof leveling compound, located under existing roofing 
materials from Block 1 was confirmed to contain 1% Tremolite asbestos (DST Sample 31268-

15A). 
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APPENDIX B 
 

Laboratory Certificates of Analysis – Asbestos, Lead and PCM 
 



300 - 2319 St. Laurent Blvd
Ottawa, ON, K1G 4J8

1-800-749-1947
www.paracellabs.com

DST Consulting Engineers Inc. (Ottawa)

203-2150 Thurston Dr.
Ottawa, ON K1G5T9

Certificate of Analysis

Attn: Andrew Cooney

Order Date: 3-Nov-2017 

    Report Date: 12-Feb-2018 
Client PO: NRC - M58 Exterior Sampling 

This Certificate of Analysis contains analytical data applicable to the following samples as submitted:

Custody:     
 Order #: 1745010Revised Report

Project: GV OT 031268

Client IDParacel ID

1745010-01 31268-01A (White Plaster)

1745010-02 31268-01B (White Plaster)

1745010-03 31268-01C (White Plaster)

1745010-04 31268-01D (White Plaster)

1745010-05 31268-01E (White Plaster)

1745010-06 31268-01F (White Plaster)

1745010-07 31268-01G (White Plaster)

1745010-08 31268-01A (Grey Plaster)

1745010-09 31268-01B (Grey Plaster)

1745010-10 31268-01C (Grey Plaster)

1745010-11 31268-01D (Grey Plaster)

1745010-12 31268-01E (Grey Plaster)

1745010-13 31268-01F (Grey Plaster)

1745010-14 31268-01G (Grey Plaster)

1745010-15 31268-02A

1745010-16 31268-02B

1745010-17 31268-02C

1745010-18 31268-03A

1745010-19 31268-03B

1745010-20 31268-03C

1745010-21 31268-04A

1745010-22 31268-04B

1745010-23 31268-04C

1745010-24 31268-05A

1745010-25 31268-05B

1745010-26 31268-05C

Approved By:

Any use of these results implies your agreement that our total liabilty in connection with this work, however arising, shall be limited to the amount paid by you for 
this work, and that our employees or agents shall not under any circumstances be liable to you in connection with this work.

Page 1 of 4

Senior Analyst

Emma Diaz



 Order #: 1745010

Project Description: GV OT 031268

Certificate of Analysis
Client:

Report Date: 12-Feb-2018

Order Date: 3-Nov-2017 

Client PO:  NRC - M58 Exterior Sampling

DST Consulting Engineers Inc. (Ottawa)

Asbestos, PLM Visual Estimation     **MDL - 0.5%**

Paracel I.D. Material IdentificationSample Date % ContentLayers Analyzed Colour Description Asbestos Detected:

1745010-01 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101A A A A ((((White PlasterWhite PlasterWhite PlasterWhite Plaster))))02-Nov-17 sample homogenized White Plaster YesYesYesYes

1Chrysotile

99Non-Fibers

1745010-02 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101B B B B ((((White PlasterWhite PlasterWhite PlasterWhite Plaster))))02-Nov-17

not analyzed

1745010-03 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101C C C C ((((White PlasterWhite PlasterWhite PlasterWhite Plaster))))02-Nov-17

not analyzed

1745010-04 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101D D D D ((((White PlasterWhite PlasterWhite PlasterWhite Plaster))))02-Nov-17

not analyzed

1745010-05 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101E E E E ((((White PlasterWhite PlasterWhite PlasterWhite Plaster))))02-Nov-17

not analyzed

1745010-06 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101F F F F ((((White PlasterWhite PlasterWhite PlasterWhite Plaster))))02-Nov-17

not analyzed

1745010-07 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101G G G G ((((White PlasterWhite PlasterWhite PlasterWhite Plaster))))02-Nov-17

not analyzed

1745010-08 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101A A A A ((((Grey PlasterGrey PlasterGrey PlasterGrey Plaster))))02-Nov-17 sample homogenized Grey Plaster YesYesYesYes

1Chrysotile

99Non-Fibers

1745010-09 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101B B B B ((((Grey PlasterGrey PlasterGrey PlasterGrey Plaster))))02-Nov-17

not analyzed

1745010-10 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101C C C C ((((Grey PlasterGrey PlasterGrey PlasterGrey Plaster))))02-Nov-17

not analyzed

1745010-11 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101D D D D ((((Grey PlasterGrey PlasterGrey PlasterGrey Plaster))))02-Nov-17

not analyzed

1745010-12 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101E E E E ((((Grey PlasterGrey PlasterGrey PlasterGrey Plaster))))02-Nov-17

not analyzed

1745010-13 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101F F F F ((((Grey PlasterGrey PlasterGrey PlasterGrey Plaster))))02-Nov-17

not analyzed

1745010-14 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----01010101G G G G ((((Grey PlasterGrey PlasterGrey PlasterGrey Plaster))))02-Nov-17

not analyzed

1745010-15 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----02020202AAAA02-Nov-17 sample homogenized Black Tar No

10MMVF

90Non-Fibers
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 Order #: 1745010

Project Description: GV OT 031268

Certificate of Analysis
Client:

Report Date: 12-Feb-2018

Order Date: 3-Nov-2017 

Client PO:  NRC - M58 Exterior Sampling

DST Consulting Engineers Inc. (Ottawa)

Asbestos, PLM Visual Estimation     **MDL - 0.5%**

Paracel I.D. Material IdentificationSample Date % ContentLayers Analyzed Colour Description Asbestos Detected:

1745010-16 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----02020202BBBB02-Nov-17 sample homogenized Black Tar No

10MMVF

90Non-Fibers

1745010-17 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----02020202CCCC02-Nov-17 sample homogenized Black Tar No

10MMVF

90Non-Fibers

1745010-18 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----03030303AAAA02-Nov-17 sample homogenized Yellow Glue No

100Non-Fibers

1745010-19 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----03030303BBBB02-Nov-17 sample homogenized Yellow Glue No

100Non-Fibers

1745010-20 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----03030303CCCC02-Nov-17 sample homogenized Yellow Glue No

100Non-Fibers

1745010-21 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----04040404AAAA02-Nov-17 sample homogenized Grey Plaster No

100Non-Fibers

1745010-22 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----04040404BBBB02-Nov-17 sample homogenized Grey Plaster No

100Non-Fibers

1745010-23 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----04040404CCCC02-Nov-17 sample homogenized Grey Plaster No

100Non-Fibers

1745010-24 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----05050505AAAA02-Nov-17 sample homogenized White Caulking No

100Non-Fibers

1745010-25 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----05050505BBBB02-Nov-17 [Z-01]sample homogenized White/Grey Caulking YesYesYesYes

1Chrysotile

99Non-Fibers

1745010-26 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----05050505CCCC02-Nov-17

not analyzed

** Analytes in bold indicate asbestos mineral content.

* MMVF: Man Made Vitreous Fibers: Fiberglass, Mineral Wool, Rockwool, Glasswool

Analysis Summary Table

Analysis Method Reference/Description Analysis DateLab Location NVLAP Lab Code *

9-Nov-17200812-02 - Ottawa West Labby EPA 600/R-93/116Asbestos, PLM Visual Estimation

* Reference to the NVLAP term does not permit the user of this report to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency 
of the Federal Government.

Page 3 of 4



 Order #: 1745010

Project Description: GV OT 031268

Certificate of Analysis
Client:

Report Date: 12-Feb-2018

Order Date: 3-Nov-2017 

Client PO:  NRC - M58 Exterior Sampling

DST Consulting Engineers Inc. (Ottawa)

 Qualifier Notes

Sample Qualifiers :

Inseparable layers :Z-01

Work Order Revisions / Comments

Revision 1-revised report includes updated sample ID's.
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300 - 2319 St. Laurent Blvd
Ottawa, ON, K1G 4J8

1-800-749-1947
www.paracellabs.com

DST Consulting Engineers Inc. (Ottawa)

203-2150 Thurston Dr.
Ottawa, ON K1G5T9

Certificate of Analysis

Attn: Andrew Cooney

Order Date: 2-Feb-2018 

    Report Date: 12-Feb-2018 
Client PO: M-58 Skylight/Exterior 

This Certificate of Analysis contains analytical data applicable to the following samples as submitted:

Custody:     
 Order #: 1805479Revised Report

Project: GV OT 031268

Client IDParacel ID

1805479-01 31268-06A

1805479-02 31268-06B

1805479-03 31268-06C

1805479-04 31268-07A

1805479-05 31268-07B

1805479-06 31268-07C

1805479-07 31268-08A (Tar)

1805479-08 31268-08B (Tar)

1805479-09 31268-08C (Tar)

1805479-10 31268-08A (Tar Membrane)

1805479-11 31268-08B (Tar Membrane)

1805479-12 31268-08C (Tar Membrane)

1805479-13 31268-09A

1805479-14 31268-09B

1805479-15 31268-09C

1805479-16 31268-10A

1805479-17 31268-10B

1805479-18 31268-10C

1805479-19 31268-11A

1805479-20 31268-11A

1805479-21 31268-11C

1805479-22 31268-12A (White Plaster)

1805479-23 31268-12B (White Plaster)

1805479-24 31268-12C (White Plaster)

1805479-25 31268-12A (Grey Plaster)

1805479-26 31268-12B (Grey Plaster)

Approved By:

Any use of these results implies your agreement that our total liabilty in connection with this work, however arising, shall be limited to the amount paid by you for 
this work, and that our employees or agents shall not under any circumstances be liable to you in connection with this work.

Page 1 of 5

Laboratory Director - Microbiology

Heather S.H. McGregor, BSc



 Order #: 1805479

Project Description: GV OT 031268

Certificate of Analysis
Client:

Report Date: 12-Feb-2018

Order Date: 2-Feb-2018 

Client PO:  M-58 Skylight/Exterior

DST Consulting Engineers Inc. (Ottawa)

1805479-27 31268-12C (Grey Plaster)

1805479-28 31268-13A

1805479-29 31268-13B

1805479-30 31268-13C

1805479-31 31268-14A

1805479-32 31268-14B

1805479-33 31268-14C
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 Order #: 1805479

Project Description: GV OT 031268

Certificate of Analysis
Client:

Report Date: 12-Feb-2018

Order Date: 2-Feb-2018 

Client PO:  M-58 Skylight/Exterior

DST Consulting Engineers Inc. (Ottawa)

Asbestos, PLM Visual Estimation     **MDL - 0.5%**

Paracel I.D. Material IdentificationSample Date % ContentLayers Analyzed Colour Description Asbestos Detected:

1805479-01 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----06060606AAAA01-Feb-18 sample homogenized Grey Caulking No

100Non-Fibers

1805479-02 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----06060606BBBB01-Feb-18 sample homogenized Grey Caulking No

100Non-Fibers

1805479-03 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----06060606CCCC01-Feb-18 sample homogenized Grey Caulking No

100Non-Fibers

1805479-04 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----07070707AAAA01-Feb-18 sample homogenized Grey Canvas No

95Cellulose

5Non-Fibers

1805479-05 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----07070707BBBB01-Feb-18 sample homogenized Grey Canvas No

95Cellulose

5Non-Fibers

1805479-06 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----07070707CCCC01-Feb-18 sample homogenized Grey Canvas No

95Cellulose

5Non-Fibers

1805479-07 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----08080808A A A A ((((TarTarTarTar))))01-Feb-18 sample homogenized Black Tar No

25MMVF

75Non-Fibers

1805479-08 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----08080808B B B B ((((TarTarTarTar))))01-Feb-18 sample homogenized Black Tar No

25MMVF

75Non-Fibers

1805479-09 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----08080808C C C C ((((TarTarTarTar))))01-Feb-18 sample homogenized Black Tar No

25MMVF

75Non-Fibers

1805479-10 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----08080808A A A A ((((Tar MembraneTar MembraneTar MembraneTar Membrane))))01-Feb-18 sample homogenized Yellow/Black Membrane No

70MMVF

15Non-Fibers

15Other fibers

1805479-11 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----08080808B B B B ((((Tar MembraneTar MembraneTar MembraneTar Membrane))))01-Feb-18 sample homogenized Yellow/Black Membrane No

70MMVF

15Non-Fibers

15Other fibers
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 Order #: 1805479

Project Description: GV OT 031268

Certificate of Analysis
Client:

Report Date: 12-Feb-2018

Order Date: 2-Feb-2018 

Client PO:  M-58 Skylight/Exterior

DST Consulting Engineers Inc. (Ottawa)

Asbestos, PLM Visual Estimation     **MDL - 0.5%**

Paracel I.D. Material IdentificationSample Date % ContentLayers Analyzed Colour Description Asbestos Detected:

1805479-12 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----08080808C C C C ((((Tar MembraneTar MembraneTar MembraneTar Membrane))))01-Feb-18 sample homogenized Yellow/Black Membrane No

70MMVF

15Non-Fibers

15Other fibers

1805479-13 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----09090909AAAA01-Feb-18 sample homogenized Black Tar No

100Non-Fibers

1805479-14 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----09090909BBBB01-Feb-18 sample homogenized Black Tar No

100Non-Fibers

1805479-15 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----09090909CCCC01-Feb-18 sample homogenized Black Tar No

100Non-Fibers

1805479-16 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----10101010AAAA01-Feb-18 sample homogenized Grey Caulking No

100Non-Fibers

1805479-17 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----10101010BBBB01-Feb-18 sample homogenized Grey Caulking No

100Non-Fibers

1805479-18 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----10101010CCCC01-Feb-18 sample homogenized Grey Caulking No

100Non-Fibers

1805479-19 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----11111111AAAA01-Feb-18 sample homogenized Grey Caulking No

100Non-Fibers

1805479-20 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----11111111AAAA01-Feb-18 sample homogenized Grey Caulking No

100Non-Fibers

1805479-21 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----11111111CCCC01-Feb-18 sample homogenized Grey Caulking No

100Non-Fibers

1805479-22 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----12121212A A A A ((((White PlasterWhite PlasterWhite PlasterWhite Plaster))))01-Feb-18 sample homogenized White Plaster No

100Non-Fibers

1805479-23 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----12121212B B B B ((((White PlasterWhite PlasterWhite PlasterWhite Plaster))))01-Feb-18 sample homogenized White Plaster No

100Non-Fibers

1805479-24 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----12121212C C C C ((((White PlasterWhite PlasterWhite PlasterWhite Plaster))))01-Feb-18 sample homogenized White Plaster No

100Non-Fibers

1805479-25 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----12121212A A A A ((((Grey PlasterGrey PlasterGrey PlasterGrey Plaster))))01-Feb-18 sample homogenized Grey Plaster No

100Non-Fibers

1805479-26 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----12121212B B B B ((((Grey PlasterGrey PlasterGrey PlasterGrey Plaster))))01-Feb-18 sample homogenized Grey Plaster No

100Non-Fibers

1805479-27 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----12121212C C C C ((((Grey PlasterGrey PlasterGrey PlasterGrey Plaster))))01-Feb-18 sample homogenized Grey Plaster No

100Non-Fibers
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 Order #: 1805479

Project Description: GV OT 031268

Certificate of Analysis
Client:

Report Date: 12-Feb-2018

Order Date: 2-Feb-2018 

Client PO:  M-58 Skylight/Exterior

DST Consulting Engineers Inc. (Ottawa)

Asbestos, PLM Visual Estimation     **MDL - 0.5%**

Paracel I.D. Material IdentificationSample Date % ContentLayers Analyzed Colour Description Asbestos Detected:

1805479-28 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----13131313AAAA01-Feb-18 sample homogenized Tan Pipe Wrap YesYesYesYes

65Amosite

35Non-Fibers

1805479-29 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----13131313BBBB01-Feb-18

not analyzed

1805479-30 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----13131313CCCC01-Feb-18

not analyzed

1805479-31 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----14141414AAAA01-Feb-18 sample homogenized Black Tar Paper No

80Cellulose

20Non-Fibers

1805479-32 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----14141414BBBB01-Feb-18 sample homogenized Black Tar Paper No

80Cellulose

20Non-Fibers

1805479-33 Client IDClient IDClient IDClient ID: : : : 31268312683126831268----14141414CCCC01-Feb-18 sample homogenized Black Tar Paper No

80Cellulose

20Non-Fibers

** Analytes in bold indicate asbestos mineral content.

* MMVF: Man Made Vitreous Fibers: Fiberglass, Mineral Wool, Rockwool, Glasswool

Analysis Summary Table

Analysis Method Reference/Description Analysis DateLab Location NVLAP Lab Code *

8-Feb-18200812-02 - Ottawa West Labby EPA 600/R-93/116Asbestos, PLM Visual Estimation

* Reference to the NVLAP term does not permit the user of this report to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency 
of the Federal Government.

Work Order Revisions / Comments

Revision 1-revised report includes updated sample ID's.
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300 - 2319 St. Laurent Blvd

Ottawa, ON, K1G 4J8

1-800-749-1947

www.paracellabs.com

DST Consulting Engineers Inc. (Ottawa)

203-2150 Thurston Dr.

Ottawa, ON K1G5T9

Certificate of Analysis

Attn: Andrew Cooney

Order Date: 22-Mar-2018 

    Report Date: 27-Mar-2018 
Client PO: M-58 Skylight Removal 

This Certificate of Analysis contains analytical data applicable to the following samples as submitted:

Custody:    24663 

 Order #: 1812564

Project: GV OT 031268

Client IDParacel ID

1812564-01 31268-15-A (Concrete)

1812564-02 31268-15-B (Concrete)

1812564-03 31268-15-C (Concrete)

1812564-04 31268-15-A (Tar)

1812564-05 31268-15-B (Tar)

1812564-06 31268-15-C (Tar)

Approved By:

Any use of these results implies your agreement that our total liabilty in connection with this work, however arising, shall be limited to the amount paid by you for 

this work, and that our employees or agents shall not under any circumstances be liable to you in connection with this work.
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Senior Analyst

Emma Diaz



 Order #: 1812564

Project Description: GV OT 031268

Certificate of Analysis

Client:

Report Date: 27-Mar-2018

Order Date: 22-Mar-2018 

Client PO:  M-58 Skylight Removal

DST Consulting Engineers Inc. (Ottawa)

Asbestos, PLM Visual Estimation     **MDL - 0.5%**

Paracel I.D. Material IdentificationSample Date % ContentLayers Analyzed Colour Description Asbestos Detected:

1812564-01 Client ID: 31268-15-A (Concrete)22-Mar-18 sample homogenized Beige Vermicrete Yes

1Tremolite

99Non-Fibers

1812564-02 Client ID: 31268-15-B (Concrete)22-Mar-18

not analyzed

1812564-03 Client ID: 31268-15-C (Concrete)22-Mar-18

not analyzed

1812564-04 Client ID: 31268-15-A (Tar)22-Mar-18 sample homogenized Black Tar No

100Non-Fibers

1812564-05 Client ID: 31268-15-B (Tar)22-Mar-18 sample homogenized Black Tar No

100Non-Fibers

1812564-06 Client ID: 31268-15-C (Tar)22-Mar-18 sample homogenized Black Tar No

100Non-Fibers

** Analytes in bold indicate asbestos mineral content.

Analysis Summary Table

Analysis Method Reference/Description Analysis DateLab Location NVLAP Lab Code *

27-Mar-18200812-02 - Ottawa West Labby EPA 600/R-93/116Asbestos, PLM Visual Estimation

* Reference to the NVLAP term does not permit the user of this report to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency 

of the Federal Government.

Work Order Revisions / Comments

None
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300 - 2319 St. Laurent Blvd

Ottawa, ON, K1G 4J8

1-800-749-1947

www.paracellabs.com

DST Consulting Engineers Inc. (Ottawa)

203-2150 Thurston Dr.

Ottawa, ON K1G5T9

Certificate of Analysis

Attn: Andrew Cooney

Order Date: 17-May-2018 

    Report Date: 24-May-2018 
Client PO:  

This Certificate of Analysis contains analytical data applicable to the following samples as submitted:

Custody:    26969 

 Order #: 1820576

Project: GV OT 31268

Client IDParacel ID

1820576-01 16A

1820576-02 16B

1820576-03 16C

1820576-04 17A

1820576-05 17B

1820576-06 17C

1820576-07 18A (Roof Materials)

1820576-08 18B (Roof Materials)

1820576-09 18C (Roof Materials)

1820576-10 18A (Light Cement)

1820576-11 18B (Light Cement)

1820576-12 18C (Light Cement)

1820576-13 19A (Roof Materials)

1820576-14 19B (Roof Materials)

1820576-15 19C (Roof Materials)

1820576-16 19A (Light Cement)

1820576-17 19B (Light Cement)

1820576-18 19C (Light Cement)

Approved By:

Any use of these results implies your agreement that our total liabilty in connection with this work, however arising, shall be limited to the amount paid by you for 

this work, and that our employees or agents shall not under any circumstances be liable to you in connection with this work.
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Senior Analyst

Emma Diaz



 Order #: 1820576

Project Description: GV OT 31268

Certificate of Analysis

Client:

Report Date: 24-May-2018

Order Date: 17-May-2018 

Client PO:  

DST Consulting Engineers Inc. (Ottawa)

Asbestos, PLM Visual Estimation     **MDL - 0.5%**

Paracel I.D. Material IdentificationSample Date % ContentLayers Analyzed Colour Description Asbestos Detected:

1820576-01 Client ID: 16A17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

20MMVF

80Non-Fibers

1820576-02 Client ID: 16B17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

20MMVF

70Non-Fibers

10Other fibers

1820576-03 Client ID: 16C17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

20MMVF

70Non-Fibers

10Other fibers

1820576-04 Client ID: 17A17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

20MMVF

70Non-Fibers

10Other fibers

1820576-05 Client ID: 17B17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

20MMVF

70Non-Fibers

10Other fibers

1820576-06 Client ID: 17C17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

20MMVF

70Non-Fibers

10Other fibers

1820576-07 Client ID: 18A (Roof Materials)17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

20MMVF

70Non-Fibers

10Other fibers

1820576-08 Client ID: 18B (Roof Materials)17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

20MMVF

70Non-Fibers

10Other fibers
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 Order #: 1820576

Project Description: GV OT 31268

Certificate of Analysis

Client:

Report Date: 24-May-2018

Order Date: 17-May-2018 

Client PO:  

DST Consulting Engineers Inc. (Ottawa)

Asbestos, PLM Visual Estimation     **MDL - 0.5%**

Paracel I.D. Material IdentificationSample Date % ContentLayers Analyzed Colour Description Asbestos Detected:

1820576-09 Client ID: 18C (Roof Materials)17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

10Cellulose

20MMVF

60Non-Fibers

10Other fibers

1820576-10 Client ID: 18A (Light Cement)17-May-18 sample homogenized Grey Cement No

100Non-Fibers

1820576-11 Client ID: 18B (Light Cement)17-May-18 [Z-01a]

not analyzed

1820576-12 Client ID: 18C (Light Cement)17-May-18 [Z-01a]

not analyzed

1820576-13 Client ID: 19A (Roof Materials)17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

20MMVF

70Non-Fibers

10Other fibers

1820576-14 Client ID: 19B (Roof Materials)17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

10Cellulose

20MMVF

60Non-Fibers

10Other fibers

1820576-15 Client ID: 19C (Roof Materials)17-May-18 [AS-PRE, Z-01]sample homogenized Black Roofing Material No

20MMVF

70Non-Fibers

10Other fibers

1820576-16 Client ID: 19A (Light Cement)17-May-18 sample homogenized Grey Cement No

100Non-Fibers

1820576-17 Client ID: 19B (Light Cement)17-May-18 [Z-01a]

not analyzed

1820576-18 Client ID: 19C (Light Cement)17-May-18 [Z-01a]

not analyzed

* MMVF: Man Made Vitreous Fibers: Fiberglass, Mineral Wool, Rockwool, Glasswool
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 Order #: 1820576

Project Description: GV OT 31268

Certificate of Analysis

Client:

Report Date: 24-May-2018

Order Date: 17-May-2018 

Client PO:  

DST Consulting Engineers Inc. (Ottawa)

Analysis Summary Table

Analysis Method Reference/Description Analysis DateLab Location NVLAP Lab Code *

24-May-18200812-02 - Ottawa West Labby EPA 600/R-93/116Asbestos, PLM Visual Estimation

* Reference to the NVLAP term does not permit the user of this report to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency 

of the Federal Government.

Qualifier Notes

Sample Qualifiers :

Due to the difficult nature of the bulk sample (interfering fibers/binders), additional NOB preparation was 

required prior to analysis

 :AS-PRE

Inseparable layers :Z-01

Insufficient cement submitted :Z-01a

Work Order Revisions / Comments

None
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300 - 2319 St. Laurent Blvd

Ottawa, ON, K1G 4J8

1-800-749-1947

www.paracellabs.com

DST Consulting Engineers Inc. (Ottawa)

203-2150 Thurston Dr.

Ottawa, ON K1G5T9

Certificate of Analysis

Attn: Andrew Cooney

Order Date: 22-May-2018 

    Report Date: 28-May-2018 
Client PO:  

This Certificate of Analysis contains analytical data applicable to the following samples as submitted:

Custody:    26566 

 Order #: 1821105

Project: GV OT 31268

Client IDParacel ID

1821105-01 20A

1821105-02 20B

1821105-03 20C

1821105-04 21A

1821105-05 21B

1821105-06 21C

1821105-07 22A

1821105-08 22B

1821105-09 22C

1821105-10 23A

1821105-11 23B

1821105-12 23C

Approved By:

Any use of these results implies your agreement that our total liabilty in connection with this work, however arising, shall be limited to the amount paid by you for 

this work, and that our employees or agents shall not under any circumstances be liable to you in connection with this work.
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Senior Analyst

Emma Diaz



 Order #: 1821105

Project Description: GV OT 31268

Certificate of Analysis

Client:

Report Date: 28-May-2018

Order Date: 22-May-2018 

Client PO:  

DST Consulting Engineers Inc. (Ottawa)

Asbestos, PLM Visual Estimation     **MDL - 0.5%**

Paracel I.D. Material IdentificationSample Date % ContentLayers Analyzed Colour Description Asbestos Detected:

1821105-01 Client ID: 20A16-May-18 sample homogenized White Caulking No

100Non-Fibers

1821105-02 Client ID: 20B16-May-18 sample homogenized White Caulking No

100Non-Fibers

1821105-03 Client ID: 20C16-May-18 sample homogenized White Caulking No

100Non-Fibers

1821105-04 Client ID: 21A16-May-18 sample homogenized Grey Caulking No

8Cellulose

92Non-Fibers

1821105-05 Client ID: 21B16-May-18 sample homogenized Grey Caulking No

8Cellulose

92Non-Fibers

1821105-06 Client ID: 21C16-May-18 sample homogenized Grey Caulking No

8Cellulose

92Non-Fibers

1821105-07 Client ID: 22A16-May-18 sample homogenized Grey Caulking No

100Non-Fibers

1821105-08 Client ID: 22B16-May-18 sample homogenized Grey Caulking No

100Non-Fibers

1821105-09 Client ID: 22C16-May-18 sample homogenized Grey Caulking No

100Non-Fibers

1821105-10 Client ID: 23A16-May-18 sample homogenized Black Caulking No

2Cellulose

98Non-Fibers

1821105-11 Client ID: 23B16-May-18 sample homogenized Black Caulking No

2Cellulose

98Non-Fibers

1821105-12 Client ID: 23C16-May-18 sample homogenized Black Caulking No

2Cellulose

98Non-Fibers
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 Order #: 1821105

Project Description: GV OT 31268

Certificate of Analysis

Client:

Report Date: 28-May-2018

Order Date: 22-May-2018 

Client PO:  

DST Consulting Engineers Inc. (Ottawa)

Analysis Summary Table

Analysis Method Reference/Description Analysis DateLab Location NVLAP Lab Code *

28-May-18200863-01 - Mississaugaby EPA 600/R-93/116Asbestos, PLM Visual Estimation

* Reference to the NVLAP term does not permit the user of this report to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency 

of the Federal Government.

Work Order Revisions / Comments

None
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300 - 2319 St. Laurent Blvd

Ottawa, ON, K1G 4J8

1-800-749-1947

www.paracellabs.com

DST Consulting Engineers Inc. (Ottawa)

203-2150 Thurston Dr.

Ottawa, ON K1G 5T9

Certificate of Analysis

Attn: Andrew Couturier

Order Date: 8-Jun-2018 

    Report Date: 11-Jun-2018 
Client PO:  

This Certificate of Analysis contains analytical data applicable to the following samples as submitted:

Custody:    27036 

 Order #: 1824028

Project: GV OT 031268

Client IDParacel ID

1824028-01 Block 5M-01A

1824028-02 Block 5M-01B

1824028-03 Block 5M-01C

1824028-04 Block 5M-02A

1824028-05 Block 5M-02B

1824028-06 Block 5M-02c

1824028-07 Block 8-Conc-01A

Approved By:

Any use of these results implies your agreement that our total liabilty in connection with this work, however arising, shall be limited to the amount paid by you for 

this work, and that our employees or agents shall not under any circumstances be liable to you in connection with this work.
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Laboratory Director - Microbiology

Heather S.H. McGregor, BSc



 Order #: 1824028

Project Description: GV OT 031268

Certificate of Analysis

Client:

Report Date: 11-Jun-2018

Order Date: 8-Jun-2018 

Client PO:  

DST Consulting Engineers Inc. (Ottawa)

Asbestos, PLM Visual Estimation     **MDL - 0.5%**

Paracel I.D. Material IdentificationSample Date % ContentLayers Analyzed Colour Description Asbestos Detected:

1824028-01 Client ID: Block 5M-01A08-Jun-18 sample homogenized Black Tar Membrane No

25Cellulose

75Non-Fibers

1824028-02 Client ID: Block 5M-01B08-Jun-18 sample homogenized Black Tar Membrane No

25Cellulose

75Non-Fibers

1824028-03 Client ID: Block 5M-01C08-Jun-18 sample homogenized Black Tar Membrane No

25Cellulose

75Non-Fibers

1824028-04 Client ID: Block 5M-02A08-Jun-18 sample homogenized Grey Concrete Material No

100Non-Fibers

1824028-05 Client ID: Block 5M-02B08-Jun-18 sample homogenized Grey Concrete Material No

100Non-Fibers

1824028-06 Client ID: Block 5M-02c08-Jun-18 sample homogenized Grey Concrete Material No

100Non-Fibers

1824028-07 Client ID: Block 8-Conc-01A08-Jun-18 sample homogenized Grey Concrete Material No

100Non-Fibers

Analysis Summary Table

Analysis Method Reference/Description Analysis DateLab Location NVLAP Lab Code *

11-Jun-18200812-02 - Ottawa West Labby EPA 600/R-93/116Asbestos, PLM Visual Estimation

* Reference to the NVLAP term does not permit the user of this report to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency 

of the Federal Government.

Work Order Revisions / Comments

None
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300 - 2319 St. Laurent Blvd

www.paracellabs.com
1-800-749-1947

Ottawa, ON, K1G 4J8

Certificate of Analysis

DST Consulting Engineers Inc. (Ottawa)

Attn: Andrew Cooney
Ottawa, ON K1G5T9
203-2150 Thurston Dr.

Client PO: NRC-M58 Exterior Sampling 

This Certificate of Analysis contains analytical data applicable to the following samples as submitted:

Paracel ID Client ID

 Order #: 1744475
Order Date: 3-Nov-2017 

    Report Date: 9-Nov-2017 
Custody:     
Project:

1744475-01 LP-01
1744475-02 LP-02
1744475-03 LP-03
1744475-04 LP-04

Any use of these results implies your agreement that our total liabilty in connection with this work, however arising shall be limited to the amount paid by you 
for this work, and that our employees or agents shall not under circumstances be liable to you in connection with this work

Page 1 of 3

Approved By: Lab Supervisor
Mark Foto, M.Sc.



 Order #: 1744475
Report Date: 09-Nov-2017

Project Description:

Certificate of Analysis
Client: Order Date: 3-Nov-2017 
Client PO:  NRC-M58 Exterior Sampling

DST Consulting Engineers Inc. (Ottawa)

Analysis Summary Table
Analysis Method Reference/Description Extraction Date Analysis Date

9-Nov-179-Nov-17based on MOE E3470, ICP-OESMetals, ICP-OES

 Sample Data Revisions
None

 Work Order Revisions / Comments :

None

MDL: Method Detection Limit

n/a: not applicable

 Other Report Notes :

Source Result: Data used as source for matrix and duplicate samples
%REC: Percent recovery.
RPD: Relative percent difference.

ND: Not Detected
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 Order #: 1744475
Report Date: 09-Nov-2017

Project Description:

Certificate of Analysis
Client: Order Date: 3-Nov-2017 
Client PO:  NRC-M58 Exterior Sampling

DST Consulting Engineers Inc. (Ottawa)

Sample Results

Matrix: Paint
Sample Date: 02-Nov-17Lead

Paracel ID Client ID Units MDL Result
1744475-01 LP-01 ug/g 20 25
1744475-02 LP-02 ug/g 20 <20
1744475-03 LP-03 ug/g 20 <20
1744475-04 LP-04 ug/g 20 <20

Laboratory Internal QA/QC

Analyte Result
Reporting

Limit Units
Source
Result %REC

%REC
Limit RPD

RPD
Limit Notes 

Matrix Blank
Lead ND 20 ug/g

Matrix Duplicate
Lead ND 20 ug/g ND 300.0

Matrix Spike
Lead 241 ND 93.2 70-130ug/L
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Certificate of Analysis
Location:
DST File No.:
Date:
No. of Samples: 4

Cassette Number Sample Description
(as applicable)

Date Sampled
(dd-mm-yy)

Volume
(L)

Quantitation
Limit

(fibres/cm3)

Results
(fibres/mm2)

Results
(fibres/cm3)

C004695081 Ambient 1- Adjacent to Type 2
Enclosure 1-Feb-18 800 0.05 17 < 0.05

C004695082 Ambient 2- Adjacent to Type 2
Enclosure 1-Feb-18 800 0.05 17 < 0.05

C004695083 Blank 1 1-Feb-18 0 N/A <7 N/A

C004695084 Blank 2 1-Feb-18 0 N/A <7 N/A

Note:  NIOSH Method 7400 requires the collection of field blanks.
All results presented above incorporate field blank data

Analyst: Andrew Cooney
IRSST Counter ID: 221

This report is confidential and intended for the client only. For external samples, DST assumes that sampling methods and data upon which these results are based, have been
accurately supplied by the client.

Air sampling cassettes were submitted to DST's laboratory for determination of fibre concentrations by Phase
Contrast Microscopy (PCM). Samples were prepared and analyzed in accordance with the National Institute of
Occupational Safety and Health (NIOSH) Method 7400, dated August 15, 1994. Analysis was performed using the "A"
counting Rules.

It should be noted that NIOSH Method 7400 does not differentiate between asbestos and other fibres. Only fibres with
a length greater than 5 µm and a length-to-width ratio equal or greater than 3:1 were counted. Fibres with a diameter
smaller than 0.25 µm cannot be detected using this method.

GVOT031268
February 1, 2018

NRC- M-58, 1200 Montreal Road, Ottawa, Ontario- Room E123

DST Consulting Engineers Inc.
2150 Thurston Drive, Suite 203

Ottawa, Ontario  K1G 5T9
Tel.:  (613) 748-1415
Fax:  (613) 748-1356

E-Mail: ottawa@dstgroup.com
































































































	00 01 10 -Table des matieres
	01 10 00 - DIRECTIVES GENERALES - Jan 2015 Ontario NRC
	1. Description des travaux
	.1 Les travaux visés par le présent contrat comprennent le remplacement de sections de toiture à l'édifice M-58 du Conseil national de recherches.

	2. DESSINS
	Les dessins suivants illustrent les travaux exécutés et font partie du présent contrat :
	5397-CS1 COVER SHEET,
	5397-A01 DEMOLITION AND CONSTRUCTION ROOF PLANS,
	5397-A02 TYPICAL ROOF REPLACEMENT DETAILS,
	5397-A03 TYPICAL ROOF REPLACEMENT DETAILS,
	5397-A04 ROOF CROSS SECTIONS AND TYPICAL ROOF REPLACEMENT DETAILS,
	5397-M01 ROOF TOP A/C AND EXHAUST FAN REMOVAL AND DUCTWORK MODIFICATIONS.

	3. Achèvement des travaux
	.1 Terminer tous les travaux dans les huit (8) semaines qui suivent la réception de l'avis d'acceptation de la soumission.

	4. Généralités
	.1 Sans objet en français.
	.2 Fournir les items mentionnés dans les dessins ou dans les spécifications

	5. Matériel et produits spécifiés, désignés acceptables ou substituts
	.1 Les produits et le matériel spécifiés dans les dessins ou les devis ont été sélectionnés dans le but d'établir des normes de rendement et de qualité.  Dans la plupart des cas, lorsque l’on précise la marque de commerce et le numéro de modèle de tou...
	.2 En plus des fabricants spécifiés ou désignés comme étant acceptables, vous pouvez demander au représentant ministériel d'approuver d'autres fabricants, produits ou matériel. Pour faire approuver un produit en tant que substitut, vous devez remettre...
	.3 Vous devez attester par écrit que le substitut répond à toutes les exigences relatives aux dimensions, à la capacité, au rendement et à la qualité du matériel ou des produits spécifiés. En outre, il est entendu que l'entrepreneur assume tous les co...
	.4 L'approbation des substituts sera communiquée sous forme d'un Addendum aux documents de soumission.
	.5 Nous n'examinerons pas les demandes d'approbation d'autres fabricants, produits ou matériel qui sont incomplets et impossibles à évaluer ou qui sont soumises moins de sept (7) jours avant la clôture de l'appel d'offres.

	6. Normes minimales
	.1 Se conformer aux exigences des normes minimales acceptables des divers codes fédéraux, provinciaux et municipaux pertinents tels le Code national du bâtiment, le Code national de prévention des incendies, le Code canadien de la plomberie, le Code c...
	.2 Effectuer les travaux conformément aux normes et codes dont il est fait mention, en vigueur ou révisés à la date de publication du présent devis.

	7. Système d'information sur  les matières dangereuses utilisées au travail (SIMDUT)
	.1 L'entrepreneur doit se conformer aux lois fédérales et provinciales portant sur le SIMDUT. Les responsabilités de l'entrepreneur comprennent les tâches suivantes, sans s'y limiter :
	.1 S'assurer de l'étiquetage acceptable de tout produit contrôlé introduit sur les lieux des travaux par l'entrepreneur lui-même ou un sous-traitant, ou l'un de leurs fournisseurs;
	.2 Mettre à la disposition des travailleurs et du représentant ministériel des fiches techniques « santé - sécurité » (FTSS) portant sur ces produits contrôlés;
	.3 Former ses propres ouvriers pour le SIMDUT et les produits contrôlés présents au chantier;
	.4 Informer les autres entrepreneurs, les sous-traitants, le représentant ministériel, les visiteurs autorisés, ainsi que les représentants des organismes externes d'inspection, de la présence et de l'utilisation de ces produits sur les lieux des trav...
	.5 Le contremaître ou le surveillant des travaux doit pouvoir démontrer au représentant ministériel qu'il a reçu une formation portant sur le SIMDUT et qu'il est au courant des exigences de ce système. Le représentant ministériel peut exiger le rempla...


	8. Prescriptions du Règlement 208, SECTION 18(a)
	.1 Tel que prescrit par le Règlement 208 de la Loi sur la santé et la sécurité au travail du Ministère du Travail de l'Ontario, nous vous avisons de la présence possible sur les lieux de travail visés par le présent contrat des matières désignées suiv...
	.1 Acrylonitrile,  Arsenique, Amiante, Benzène, Oxyde d'éthylène, Isocyanotes, Plomb,  Mercure , Silice, Chlorure de vinyle
	.1 L'entrepreneur général a la responsabilité de s'assurer que tous les éventuels sous-traitants ont reçu une copie de liste des matières désignées qui peuvent être présentes sur le chantier
	.2 L'entrepreneur est donc averti de prendre les mesures de précaution suivantes lorsqu'il est en présence des matières nommées plus haut.



	9. Ventilation des coûts
	.1 Avant de demander le premier paiement d'acompte, soumettre à l'approbation du représentant ministériel une ventilation des coûts.
	.2 Une fois approuvée, utiliser la ventilation des coûts comme base pour la soumission de toute autre demande.
	.3 Avant de rédiger et de soumettre une demande sous sa forme définitive, obtenir le consentement verbal du représentant ministériel quant au montant de cette demande.

	10. Sous-traitants
	.1 Soumettre à même le bordereau de soumission, la liste complète des sous-traitants.

	11. INSIGNES D’identification ET ENQUETES DE SéCURITé du personnel
	.1 Toute personne employée par l’Entrepreneur ou par un de ses sous-traitants et présents sur le chantier doit rencontrer les exigences d’une enquête de sécurité en accord avec la section intitulée Instructions Spéciales aux Soumissionnaires.
	.2 Toutes ces personnes doivent porter et garder visible une insigne d'identification émise par le Bureau de la sécurité du CNRC

	12. Heures de travail et EXIGENCES D’ESCORTE
	.1 Les heures normales de travail au CNRC sont de 8h00 à 16h30, du lundi au vendredi inclusivement, sauf les congés fériés.
	.2 En tout autre temps, des laissez-passer spéciaux sont nécessaires pour avoir accès au chantier.
	.3 Obtenir la permission du représentant ministériel d'exécuter des tâches particulières avant de planifier tout travail après les heures normales de travail.
	.4 Après les heures normales de travail, il se peut qu'une escorte soit nécessaire. Défrayer les coûts de cette escorte si le représentant ministériel le demande.

	13. Calendrier des travaux
	.1 L'Entrepreneur doit soumettre un calendrier détaillé des travaux, indiquant les dates du début et de la fin des diverses étapes des travaux et le mettre à jour.  Il doit remettre ce calendrier au représentant ministériel au plus tard deux semaines ...
	.2 Informer le représentant ministériel par écrit de toute modification apportée au calendrier,
	.3  jour (s) avant la date d'achèvement prévue, planifier de faire une inspection provisoire avec le représentant ministériel.

	14. Réunions
	.1 Tenir régulièrement des réunions aux heures et aux endroits approuvés par le représentant ministériel.
	.2 Aviser toutes les parties intéressées des réunions pour assurer une bonne coordination des travaux.
	.3 Le représentant ministériel déterminera les heures de réunions et assume la responsabilité d'enregistrer et distribuer le procès verbal.

	15. Dessins d'atelier
	.1 Soumettre au représentant ministériel, aux fins de vérification, les dessins d'atelier, la documentation et les échantillons prescrit deux (2) semaines après l'adjudication du contrat.
	.2 Soumettre au représentant ministériel aux fins de vérification, une liste complète de tous les dessins d'atelier, la documentation et les échantillons prescrits et une confirmation écrite des dates de livraison correspondantes dans l'intérieur d'un...
	.3 Examiner les dessins d'atelier, la documentation et les échantillons avant de les soumettre.
	.4 Sauf avis contraire, soumettre 5 copies de tous les dessins d'atelier, de la documentation, ainsi que des échantillons pour vérification.
	.5 Demeurer responsable des erreurs et des omissions apparaissant dans les dessins d'atelier et la documentation et s'assurer qu'ils sont conformes aux documents contractuels même s'ils sont revus par le représentant ministériel.

	16. Échantillons et maquettes
	.1 Soumettre des échantillons aux dimensions et quantités prescrites.
	.2 Si la couleur, le motif ou la texture sont des facteurs spécifiés, soumettre tout un éventail d'échantillons.
	.3 Monter des modèles et des maquettes au chantier, aux endroits qui conviennent le représentant ministériel.
	.4 Tout travail terminé est vérifié sur place d'après les modèles ou maquettes approuvés qui servent de normes pour la façon et les matériaux.

	17. Matériaux et mise en œuvre
	.1 Pour le présent projet, n'utiliser que des matériaux neufs, sauf si noté autrement.
	.2 Seuls les travaux de première classe seront acceptés, non seulement en ce qui a trait à la sécurité,   l'efficacité et   la durabilité, mais aussi à l'exactitude du détail et au bon rendement.

	18. Ouvrages et matériaux fournis par le propriétaire
	.1 Les ouvrages et matériaux non inclus dans ce contrat sont décrits sur les dessins et dans le devis.
	.2 Tous les matériaux retournés au Propriétaire doivent être transportés à un lieu d'entreposage désigné par le représentant ministériel.
	.3 Sauf indication contraire, prendre possession des matériaux fournis par le Propriétaire à leur lieu d'entreposage et assurer leur transport.
	.4 Responsabilités de l'Entrepreneur :
	.1 les décharger à pied d'œuvre;
	.2 en faire aussitôt l'inspection et signaler tout article endommagé ou défectueux;
	.3 par écrit, informer le représentant ministériel des articles qui sont reçus en bon état;
	.4 les manutentionner à pied d'œuvre, ce qui comprend leur déballage et leur entreposage;
	.5 Réparer ou remplacer les articles endommagés au chantier.
	.6 Installer et raccorder les produits finis conformément aux prescriptions.


	19. Voies d'accès
	.1 Prendre les dispositions nécessaires avec le représentant ministériel avant de commencer les travaux ou avant de transporter des matériaux et du matériel au chantier.
	.2 Obtenir l'approbation du représentant ministériel quant aux moyens d'accès normaux au chantier pendant la période de construction.
	.3 Obtenir l'approbation du représentant ministériel avant de suspendre temporairement les travaux sur le chantier; avant de retourner au chantier et avant de quitter le chantier à la fin des travaux.
	.4 Obtenir l'approbation du représentant ministériel avant de suspendre temporairement les travaux sur le chantier; avant de retourner au chantier et avant de quitter le chantier à la fin des travaux.
	.5 Aménager et entretenir des routes provisoires et assurer leur déneigement pendant les travaux.
	.6 L'Entrepreneur doit réparer et nettoyer les routes qu'il a dû utiliser au cours des travaux.

	20. Utilisation du chantier
	.1 Limiter les travaux sur le chantier aux secteurs approuvés par le représentant ministériel au moment de la soumission.
	.2 Tous matériel, structures, abris, etc. provisoires doivent se trouver dans les secteurs désignés.
	.3 Limiter le stationnement aux secteurs désignés.

	21. Acceptation du chantier
	.1 Avant d'entreprendre les travaux, l'Entre- preneur doit visiter le chantier et, en compagnie du représentant ministériel, revoir toutes les conditions qui pourraient toucher ses travaux.
	.2 Le début des travaux signifiera l'acceptation des conditions existantes.

	22. Bureau et téléphone au chantier
	.1 L'Entrepreneur devra ériger, à ses frais, un bureau temporaire au chantier.
	.2 Au besoin, installer un téléphone et en assurer l'entretien.
	.3 Il est interdit d'utiliser les téléphones du CNRC, sauf en cas d'urgence.

	23. Installations sanitaires
	.1 Fournir ses propres installations, et en assumer tous les frais

	24. Services Provisoires
	.1 L'Entrepreneur pourra bénéficier d'une source provisoire d'électricité à pied d'œuvre. Il devra fournir, sans frais, tous les raccords et matériaux nécessaires pour assurer ledit service au chantier.
	.2 Fournir et installer tous les centres de distributions, disjoncteurs, conduits, câblage, commutateur de déconnexion, transformateurs nécessaires à partir de la source d'électricité.
	.3 Il n'est permis d'utiliser le courant que pour les outils électriques, l'éclairage, les commandes, les moteurs, et non pas pour chauffer.
	.4 Sur demande, il sera possible de se raccorder provisoirement au réseau de distribution d'eau.
	.5 Assumer tous les frais pour amener l'eau aux endroits nécessaires.
	.6 Se conformer aux exigences du CNRC lors du raccordement aux réseaux existants, conformément aux articles "Coopération" et "Interruptions des services" de cette section".

	25. Devis descriptif, bulletins, dessins d'archives
	.1 L'Entrepreneur doit conserver à pied d'œuvre une (1) copie à jour et en bon état de tous les devis, dessins et bulletins relatifs aux travaux; le représentant ministériel ou ses représentants doivent pouvoir les consulter en tout temps.
	.2 L'Entrepreneur doit annoter au moins une (1) copie du devis et des dessins pour y indiquer tous les travaux tels qu'ils ont été exécutés.  Il doit la remettre au représentant ministériel avec la Demande de paiement pour le Certificat définitif d'ac...

	26. Coopération
	.1 Coopérer avec le personnel du CNRC pour que les travaux de recherche courants soient interrompus le moins possible.
	.2 Faire, à l'avance, un calendrier de tous les travaux qui pourraient interrompre le travail normal exécuté dans l'édifice.
	.3 Faire approuver le calendrier par le représentant ministériel.
	.4 Donner un préavis écrit de 72 heures au représentant ministériel avant toute interruption projetée des installations, des secteurs, des corridors, des services mécaniques ou électriques, et attendre son autorisation.

	27. Mesures de protection et écriteaux avertissement
	.1 Fournir et installer tous les matériaux nécessaires pour protéger le matériel existant.
	.2 Ériger des écrans anti-poussière pour éviter que la poussière et les débris ne se répandent en dehors des limites des travaux.
	.3 Protéger contre la poussière le matériel et le mobilier avec des bâches et coller ces dernières au plancher, au moyen de ruban adhésif, pour que la poussière ne s'infiltre pas.
	.4 Réparer ou remplacer, gratuitement et à la satisfaction du représentant ministériel, tout bien du Propriétaire endommagé pendant les travaux.
	.5 Protéger les édifices, les routes, les pelouses, les services, etc. contre tout dommage qui pourrait survenir suite à l'exécution des présents travaux.
	.6 Planifier et coordonner les travaux pour que l'eau, la poussière, etc. ne s'infiltre pas dans les édifices.
	.7 Fermer toutes les portes, fenêtres, etc. qui pourraient permettre le passage de la poussière, de vapeurs, etc. dans les autres secteurs de l'édifice.
	.8 Fermer le secteur des travaux à la fin de chaque journée de travail et être responsable des lieux.
	.9 Fournir et installer en permanence des barrières de sécurité appropriées autour du chantier pour éviter que le public et le personnel du CNRC soient blessé pendant l'exécution des travaux.
	.10 Poser des écriteaux d'avertissement pour toutes les situations où il pourrait se produire des blessures (ex : Casque protecteurs obligatoires, danger, travaux, etc.) ou lorsque le représentant ministériel le demande.
	.11 Fournir et installer des abris provisoires au-dessus des entrées et des sorties de l'édifice pour assurer la protection des piétons.  Tous ces abris doivent pouvoir résister aux intempéries et à la chute de débris

	28. Bilinguisme
	.1 Tous les écriteaux, avis, etc. doivent être bilingues.
	.2 Toute identification de services exigée aux termes du présent contrat.

	29. Disposition des ouvrages
	.1 Les localisations des équipements, appareils, raccords et ouvertures tel que spécifiées ou indiquées aux dessins doivent être considérées comme approximatives.
	.2 Situer les équipements, appareils et systèmes de distributions de façon à minimiser les interférences  et maximiser l’espace utilisable et en accord avec les instructions du manufacturier  pour un accès et entretien sécuritaire
	.3 Engager une personne compétente pour agencer les travaux selon les documents contractuels

	30. Écarts et interférences
	.1 Avant de débuter les travaux , examiner les dessins et le devis. Signaler aussitôt au représentant ministériel tout écart, défaut, omission ou interférence qui touchent les travaux.
	.2 Si, au cours des travaux, l'Entrepreneur trouve que les plans ne reflètent pas la réalité, il lui incombe de le signaler immédiatement par écrit au représentant ministériel, lequel doit rapidement vérifier les allégations.
	.3 Tout travail exécuté après cette découverte, jusqu'à ce qu'il soit autorisé, doit être fait aux risques de l'Entrepreneur.
	.4 Si des obstacles ou interférences mineures sont décelés en cours d'exécution et qu'ils n'avaient pas été signalés sur la soumission originale ou sur les plans et le devis, fournir et installer des doubles coudes ou des coudes ou modifier le tracé d...
	.5 Prendre les dispositions pour que tous les travaux ne gênent d'aucune façon l'exécution des autres travaux.

	31. Instructions du fabricant
	.1 Sauf indications contraires, se conformer aux plus récentes instructions écrites du fabricant concernant les matériaux et le matériel à utiliser et les méthodes de mise en place.
	.2 Aviser le représentant ministériel par écrit de toute divergence entre le présent devis et les instructions du fabricant; le représentant ministériel déterminera alors quel document a priorité.

	32. Chauffage provisoire et ventilation
	.1 Assumer les frais de la ventilation et du chauffage provisoire utilisés pendant la construction, y compris les frais d'installation, de combustible, d'exploitation, d'entretien et d'enlèvement du matériel.
	.2 Sauf si le représentant ministériel l'a autorisé, il est interdit d'utiliser des appareils de chauffage autonomes répandant des émanations dans les zones de travail.
	.3 Fournir et installer le matériel provisoire de chauffage et de ventilation requis dans les endroits fermés afin de:
	.1 faciliter l'exécution des travaux.
	.2 protéger les ouvrages et les matériaux contre l'humidité et le froid.
	.3 réduire la condensation de l'humidité sur les surfaces à un niveau acceptable.
	.4 assurer les niveaux de température ambiante et d'humidité indispensables pour l'entreposage, l'installation et la période de séchage requis des matériaux.
	.5 assurer une ventilation adéquate afin de répondre aux exigences de santé publique concernant la sécurité dans les zones de travail.

	.4 Maintenir une température d'au moins 10o C (50oF) aux endroits spécifiés,   partir du début des travaux de finition jusqu'au moment de l'acceptation du bâtiment par le représentant ministériel.
	.1 Maintenir la température ambiante et l'humidité aux niveaux nécessaires pour assurer le bien être du personnel du CNRC.

	.5 Prendre les mesures nécessaires pour empêcher les accumulations dangereuses de poussières, fumées, buées, vapeurs et émanations, dans les zones occupées pendant les travaux de construction, y compris aussi les aires d'entreposage et les installatio...
	.1 Évacuer les substances dangereuses de sorte que la santé des occupants ne soit pas mise en danger.

	.6 Assurer une surveillance constante et rigoureuse du fonctionnement du matériel de chauffage et de ventilation.
	.1 Faire respecter les normes et les codes pertinents.
	.2 Se conformer aux instructions de l'Agent de prévention des incendies du CNRC, ce qui comprend la désignation, sur demande, de gardiens de sécurité- incendie à temps complet.
	.3 Faire respecter les normes de sécurité.
	.4 Doter les appareils de combustion autonomes de mises à l'air libre vers l'extérieur.

	.7 Rédiger les soumissions en supposant que les installations et le matériel neufs ou existants ne pourront être utilisés pour le chauffage et la ventilation provisoire.
	.8 Une fois le contrat adjugé, le représentant ministériel peut autoriser l'utilisation de l'installation permanente s'il peut y avoir entente sur ce qui suit:
	.1 conditions d'utilisation, matériel spécial, protection et entretien, remplacement des filtres, etc.;
	.2 méthodes pour s'assurer que le caloporteur ne sera pas perdu et, dans le cas de la vapeur, entente sur ce qu'il adviendra du condensateur;
	.3 réduction du prix du contrat (s'il doit être débit);
	.4 prescriptions pertinentes aux garanties du matériel.


	33. Interruptions des services
	.1 Lorsque les travaux impliquent le raccord a des services existants, exécuter les travaux en temps et manière pré-agrées avec le représentant ministériel et autres autorités ayant juridiction avec le minimum de perturbations au personnel du CNRC, a ...
	.2 Avant de commencer les travaux, établir la localisation et l’étendue des lignes de services dans l’espace de travail et ou affectés par les  travaux et aviser le représentant ministériel des constatations.
	.3 Fournir une cédule et obtenir l’approbation du représentant ministériel pour toute interruption  ou fermeture de services actif et allouer un préavis de 72 heures.
	.4 Aviser le représentant ministériel immédiatement suivant la rencontre de services inconnus et confirmer la découverte par écrit
	.5 Afin de minimiser les interruptions, prévoir des déviations, des ponts, des sources d'alimentation de rechange, etc., au besoin
	.6 Protéger les services existants comme il se doit et effectuer aussitôt toutes les réparations nécessaires si des dommages surviennent.
	.7 Enlever tous les lignes de services abandonnés tel qu’indiqués dans les documents contractuels et tel qu’approuvé par le représentant ministériel, boucher et ou autrement sceller aux points de coupure. Noter et fournir une copie au représentant min...

	34. Découpage et rapiéçage
	.1 Découper les surfaces existantes de façon à ce que les ouvrages s'agencent correctement entre eux.
	.2 Supprimer tous les articles indiqués ou prescrits.
	.3 Rapiécer et réparer, à la satisfaction du représentant ministériel, les surfaces qui ont été modifiées, découpées ou endommagées, avec des matériaux identiques.
	.4 Là où des nouveaux tuyaux passent à travers des travaux existants, percer une ouverture.  La dimension de l'ouverture doit laisser un jeu de 12mm (1/2") autour des tuyaux ou de l'isolation de la tuyauterie. Ne pas percer, ni couper aucune surface s...
	.5 Obtenir l'approbation écrite du représentant ministériel avant de percer des ouvertures dans les pièces de charpente neuves ou existantes.
	.6 Calfeutrer toutes les ouvertes où des câbles, conduits ou tuyaux passent à travers les murs avec un calfeutrant acoustique conforme à CAN/CGSB 19.21-M87.
	.7 Là où des câbles, conduits ou tuyaux passent à travers des murs ou des planchers coupe-feu, emplir l'espace avec des fibres de verre comprimées et calfeutrer avec un calfeutrant en accord avec CAN/CGSB-19.13 et NBC 3.1.7.

	35. Dispositifs de fixation
	.1 Sauf autorisation expresse du représentant ministériel, il est interdit d'utiliser des pistolets à charge explosive.
	.2 Se conformer aux exigences de la norme ACNOR A-166, Pistolets d'ancrage à charge explosive.
	.3 Obtenir la permission du représentant ministériel avant d'utiliser tout genre d'outils percussion.

	36. Surcharge
	.1 S'assurer qu'aucune partie de l'ouvrage ou de l'édifice ne supporte une charge susceptible de compromettre sa sécurité ou de causer une déformation permanente ou un dommage de structure.

	37. Drainage
	.1 Assurer le drainage et le pompage temporaires, selon les besoins, afin de garder les excavations et le chantier propres.

	38. Enceintes et fermetures de la charpente
	.1 Ériger et entretenir toutes les enceintes temporaires nécessaires pour protéger les fondations, le sous-sol, le béton, la maçonnerie, etc. contre le gel ou les dommages.
	.2 Ne pas les enlever tant que tout danger de dommage n'est pas écarté et tant que la cure n'est pas terminée.
	.3 Munir les ouvertures extérieures de fermetures protectrices provisoires à l'épreuve des intempéries, jusqu'à ce que les châssis, les vitres et les portes extérieures soient installés en permanence.
	.4 Fournir et installer des fermetures avec verrou, afin d'assurer la sécurité des installations du CNRC, et en être responsable.
	.5 Sur demande, remettre des clés au personnel de sécurité du CNRC.
	.6 Disposer les ouvrages avec soin et avec précision. Vérifier toutes les dimensions et en être responsable. Situer les points de repère généraux et prendre les mesures nécessaires pour empêcher leur déplacement.
	.7 Pendant toute la durée des travaux, voir à toujours être au courant des conditions du chantier et des travaux exécutés par tous les autres gens de métier, engagés dans le présent projet.
	.8 Sauf indication contraire, dissimuler tous les services, tuyauterie, câblage, conduits, etc. dans les planchers, les murs ou les plafonds.

	39. Entreposage
	.1 Pour ne pas que les outils, matériaux, etc. soient endommagés ou volés, prévoir un entrepôt et en être responsable.
	.2 Il est interdit d'entreposer des produits inflammables ou explosifs sur le chantier à moins que l'Agent de prévention des incendies du CNRC l'autorise.

	40. Examen général
	.1 Même si le représentant ministériel revoit périodiquement les travaux de l'Entrepreneur, ceci ne dégage pas l'Entrepreneur de sa responsabilité d'exécuter les travaux conformément aux documents contractuels. L'Entrepreneur doit effectuer son propre...
	.2 Informer le représentant ministériel de tout obstacles à la bonne conduite des travaux et obtenir son approbation  pour la relocalisation

	41. Inspection des services enfouis ou dissimulés
	.1 Avant de dissimuler tout service installé, s'assurer que tous les organismes d'inspection intéressés, y compris le CNRC, ont inspecté les ouvrages et ont assisté à tous les essais. Dans le cas contraire, l'Entrepreneur peut avoir à les découvrir à ...

	42. Essais
	.1 A l'achèvement des travaux, ou sur demande du représentant ministériel et (ou) des inspecteurs des organismes locaux en cours d'exécution, et avant que tout service soit couverts et que le rinçage soit terminé, faire l'essai de toutes les installat...
	.2 Obtenir tous les certificats d'acceptation ou tous les résultats d'essais des organismes compétents et les remettre le représentant ministériel. Dans le cas contraire, le projet ne sera pas complet.

	43. Occupation partielle
	.1 Le CNRC peut demander une occupation partielle de l'installation si les travaux se poursuivent au-delà de la date d'achèvement prévue.
	.2 Ne pas limiter l'accès à l'édifice, routes et services.
	.3 Ne pas encombrer inutilement le chantier de matériaux ou de matériel.

	44. Évacuation des déchets
	.1 Évacuer, en toute sécurité hors des terrains du CNRC, tous les déchets, y compris les produits volatils; voir article "Sécurité-incendie et "Sécurité générale", section 01000.

	45. Nettoyage pendant la construction
	.1 Sur une base quotidienne, garder les lieux et le secteur adjacent au campus, y compris les toits, exempts de débris et de déchets.
	.2 Apporter sur les lieux des conteneurs destinés à la cueillette des déchets et des débris.

	46. Nettoyage Final
	.1 A la fin des travaux, effectuer le nettoyage final à la satisfaction du représentant ministériel.
	.2 Nettoyer toutes les nouvelles surfaces, les luminaires et les surfaces existantes touchés par les présents travaux, remplacer les filtres, etc.
	.3 Nettoyer tous les couvre-planchers souples et les préparer à recevoir le fini protecteur qui sera appliqué par le personnel du CNRC.

	47. Garantie
	.1 Voir les conditions générales C, section GC32.
	.2 Veiller à ce que toutes les garanties soient adressées au nom de l'entrepreneur et du Conseil national de recherches du Canada.

	48. Manuels d'entretien
	.1 À la fin des travaux et avant la décharge de garantie, soumettre trois (3) exemplaires bilingues des manuels d'entretien ou deux exemplaires de chacune des versions anglaises et françaises.
	.2 Bien relier les données dans des cahiers à couverture rigide pour feuilles volantes.
	.3 Les manuels doivent renfermer les instructions d'exploitation et d'entretien, les garanties, les dessins d'atelier, la documentation technique, etc. touchant les matériaux et les appareils fournis aux termes du présent contrat.
	.4 Fournir une copie électronique, en format PDF.
	FIN DE SECTION
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	1. EXIGENCES GÉNÉRALES DE SÉCURITÉ EN CONSTRUCTION
	.1 Fournir une affiche montée dans un endroit visible du site du projet contenant les informations suivantes :
	.12 Si pour effectuer ses travaux, l’entrée dans un laboratoire est requise, l’Entrepreneur devra être fournir une session d’orientation concernant la sécurité et les procédures spécifiques a ce laboratoire a ses employés ainsi qu’à ceux de ses sous-t...

	2. EXIGENCES DE SÉCURITÉ INCENDIE
	.1 Autorité
	1. Le Commissaire des incendies du Canada (CIC) est l'autorité en matière de sécurité incendie au CNRC.
	2. Aux fins du présent document, le représentant ministériel est le représentant de la CNRC en charge du projet.
	3. Respectez les normes suivantes publiées par le Bureau du commissaire des incendies du Canada:
	a. Norme 301 'Norme Travaux de construction', juin 1982;
	b. Norme 302 'Norme Travaux de soudage et de coupage au chalumeau', juin 1982.


	.2 Usage du Tabac
	1. Il est interdit de fumer dans les immeubles du CNRC, ainsi que sur les toits.
	2. Respectez les écriteaux "DÉFENSE DE FUMER".

	.3  Travail à chaud
	.1 Vous devez obtenir un permis de 'Travail à chaud' du représentant ministériel avant d'entreprendre des travaux de soudage, de brasage, de brûlage ou d'utilisation de chalumeaux et de salamandres ou d'une flamme nue.
	.2 Avant le début du travail à chaud, réexaminez l'aire de travaux avec le représentant ministériel pour déterminer le niveau de sécurité incendie nécessaire.

	.4 Signalisation des Incendies
	.1 Soyez au courant de l'emplacement exact du téléphone et de l'alarme manuelle d'incendie les plus près, ainsi que le numéro de téléphone d'urgence.
	.2 SIGNALER immédiatement tout incident comportant un feu en procédant comme suit :
	.1 Déclenchez l'alarme manuelle d'incendie le plus près;
	.2 Téléphonez au numéro de téléphone d'urgence suivant:
	D’UN TÉLÉPHONE DU CNRC  333
	D’UN AUTRE TÉLÉPHONE   (613) 993-2411
	.3 Lorsque vous signalez un incendie par téléphone, indiquez l'endroit exact du feu, le nom et le numéro du bâtiment, et soyez prêts à vérifier le lieu
	.4 La personne qui déclenche l'alarme manuelle d'incendie doit demeurer sur la scène d'incendie pour fournir les renseignements et les indications nécessaires au personnel du service d'incendie.

	.5 Réseaux Détecteurs et Alarmes d'Incendie à l'Intérieur et à l'Extérieur
	.1 N'OBSTRUEZ PAS ET NE FERMEZ PAS LES RÉSEAUX DÉTECTEURS ET ALARMES D'INCENDIE SANS L'AUTORISATION DU REPRÉSENTANT MINISTÉRIEL..
	.2 LORS D'UNE INTERRUPTION D'UN RÉSEAU AVERTISSEUR, DES MESURES SPÉCIALES DÉFINIES PAR LE REPRÉSENTANT MINISTÉRIEL DOIVENT ÊTRE PRISES POUR S'ASSURER QUE LA PROTECTION INCENDIE SOIT MAINTENUE.
	.3 NE LAISSEZ PAS LES RÉSEAUX DÉTECTEURS ET AVERTISSEURS D'INCENDIE INACTIFS A LA FIN D'UNE JOURNÉE DE TRAVAIL SANS AVOIR AVISÉ LE REPRÉSENTANT MINISTÉRIEL ET OBTENU SON AUTORISATION. LE REPRÉSENTANT MINISTÉRIEL DOIT INFORMER L'API DES DÉTAILS À CHAQU...
	.4 N'UTILISEZ PAS LES BORNES D'INCENDIE NI LES RÉSEAUX DE COLONNES MONTANTES ET ROBINETS ARMÉS À D'AUTRES FINS QUE LA LUTTE CONTRE L'INCENDIE SANS L'AUTORISATION DU REPRÉSENTANT MINISTÉRIEL.

	.6 Extincteurs d'Incendies
	.1 Fournissez au moins un extincteur à poudre ABC (20 lb) pour chaque site de travail à chaud.
	.2 Fournissez les extincteurs suivants pour les travaux d'asphalte chaud et de toiture:
	.1 Près du pot de goudron - 1 extincteur à poudre ABC (20 lb);
	.2 Toiture - 2 extincteurs à poudre ABC (20 lb)..
	.3 Prévoir des extincteurs munis:
	.1 d'une goupille et d'un sceau;
	.2 d'un manomètre;
	.3 d'une étiquette portant la signature d'un préposé d'une compagnie d'entretien d'extincteurs d'incendie.
	.4 d'une étiquette portant la signature d'un préposé d'une compagnie d'entretien d'extincteurs d'incendie.


	.4 Les extincteurs à l'anhydride carbonique (CO) ne sont pas considérés comme des substituts des extincteurs ci-dessus.

	.7 Travaux de Toiture
	.1 Chaudières:
	.1 Prévoyez l'emplacement des chaudières d’asphalte et le lieu d'entreposage avec le représentant ministériel avant la livraison au chantier. N'installez pas les chaudières sur une toiture ou sur un échafaudage et placez-les à une distance d'au moins ...
	.2 Les chaudières doivent être équipées de thermomètres ou de jauges en bon état de fonctionnement.
	.3 N'utilisez pas les chaudières à des températures excédant 232C (450F).
	.4 Assurez une surveillance permanente pendant l'usage des chaudières et fournissez des couvercles de métal pour étouffer les flammes en cas de feu dans les chaudières. Fournissez les extincteurs d'incendie exigés à l'article 2.6.
	.5 Expliquez les capacités des récipients au représentant ministériel avant le début des travaux
	.6 Ranger les bouteilles de gaz comprimé debout à une distance d'au moins 6M (20 pieds) de la chaudière.
	.2 Balais à franges ('vadrouilles'):
	.1 N'utilisez que des balais à franges en fibres de verre pour toitures.
	.2 Enlevez les balais à franges usagés du lieu de travail à la fin de chaque journée de travail.
	.3 Application au chalumeau::
	.1 N'UTILISEZ PAS DE CHALUMEAUX À PROXIMITÉ DES MURS.
	.2 N'UTILISEZ PAS DE CHALUMEAUX POUR APPLIQUER DES MEMBRANES SUR DU BOIS EXPOSÉS OU DANS DES CAVITÉS
	.3 Assurez une surveillance incendie conformément à l'article 2.9 de la présente section.

	.4 Rangez tous les matériaux combustibles utilisés pour les toitures à une distance d'au moins 3 m (10 pi) de toute structure.
	.5 Les bouteilles de gaz doivent être protégées des dommages mécaniques et maintenues en position verticale et a au moins d'au moins 6m (20 pieds) de la chaudière.


	.8 Operations de soudure et de meulage
	.1 L’Entrepreneur doit fournir des couvertures ignifuges, des dispositifs d’extraction de fumée, de écrans  et autre équipements similaires pour prévenir l’exposition aux éclairs d’arc de soudure ou étincelles de meulage
	.9  Surveillance Incendie
	.1 Assurez une surveillance incendie pendant au moins une heure après la fin d'une journée de travail à chaud.
	.2 Chauffage provisoire : voir la Section 01000, Instructions générales.
	.3 Dotez les équipes de repérage des incendies des extincteurs prévus à l'article 2.6.


	.10 Obstruction des voies d'évacuation des chaussées, des couloirs, des portes et des ascenseurs
	.1 Avisez le représentant ministériel avant d'entreprendre tout travail qui entraverait le libre passage du personnel du service d'incendie et de son équipement.  Cela englobe toute dérogation à la hauteur libre minimale,  à l'édification de barricade...
	.2 Les parcours d'issue du bâtiment ne doivent nullement être obstrués sans la permission expresse du représentant ministériel, qui s'assurera que des parcours de remplacement seront maintenus.
	.3 Le représentant ministériel avisera l'API de tout obstacle pouvant justifier une planification et des dispositifs de communication plus poussés pour assurer la sécurité des occupants et l'efficacité des interventions de lutte contre l'incendie.


	.11 Débris et Déchets
	.1 Limitez autant que possible les détritus et les déchets et les ranger à une distance d'au moins 20 pieds des chaudières ou des torches.
	.2 Il est interdit de faire brûler des détritus sur le chantier.
	.3 Bennes à déchets
	.1 En consultation avec le représentant ministériel, déterminez un emplacement sûr et acceptable avant de livrer la benne au chantier ou installer des chutes.
	.2 Ne pas excéder la capacité de remplissage des bennes et garder le périmètre libre de tous débris
	.4 Stockage:
	.1 Soyez extrêmement prudents lorsque vous devez stocker des déchets combustibles sur les lieux de travail.  Maintenez les lieux le plus propre possible et bien ventilés et respectez les normes de sécurité.
	.2 Déposez les torchons et autres matériaux graisseux ou huileux sujets à la combustion spontanée dans des contenants approuvés et évacuez-les comme exigé au paragraphe 3.1.

	.12 Liquides Inflammables
	.1 La manutention, le stockage et l'utilisation de liquides inflammables sont régis par le Code national de prévention des incendies du Canada en vigueur.
	.2 Les liquides inflammables comme l'essence, le kérosène et le naphta, peuvent être gardés sur les lieux pour fins d'usage à brève échéance en quantités ne dépassant pas 45 litres (10 Gal Imp.), à condition d'être stockés dans les bidons de sûreté po...
	.3 Il est interdit de laisser des liquides inflammable sur les toits après les heures normales de travail
	.4 Il est interdit de transvaser des liquides inflammables à l'intérieur des bâtiments..
	.5  Il est interdit de transvaser des liquides inflammables à proximité de dispositifs à flamme nue ou de tout autre type de dispositif dégageant de la chaleur.
	.6 Il est interdit d'utiliser des liquides inflammables ayant un point d'éclair inférieur à 38C (100F, tels que le naphta ou l'essence, comme solvants ou agents de nettoyage.
	.7 Stockez les liquides résiduels inflammables dans des récipients approuvés situés dans un endroit sûr bien ventilé.  Les déchets constitués de liquides inflammables doivent être régulièrement évacués du chantier.

	.8 Lorsque des liquides inflammables, tels que des laques ou des uréthanes, sont utilisés, veillez à ce que la ventilation soit adéquate et éliminer toute source d'inflammation.  Prévenez le représentant ministériel avant le début de tels travaux et u...

	3. Questions et/ou demandes d’explications
	.1 Adressez vos questions ou demandes d'explications concernant la sécurité incendie au représentant ministériel.
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	02 05 00 - Scaffolding
	Part 1 GENERAL
	1.1 Scope of Work
	.1 The General Contractor is responsible for providing all scaffolding required on this project, both for himself and for all sub-trades.  The contract for scaffolding must be carried directly by the General Contractor.
	.2 Scaffolding shall be of type which is suitable for all sub-trades to meet their work requirements.
	.3 Provide full aluminum platforms at all levels of scaffolding from 6'-0" upwards.
	.4 Scaffolding shall not be removed until all inspections have been carried out and deficiencies completed to the satisfaction of the Departmental Representative.
	.5 Provide a minimum of one stairwell scaffolds to marry at the same elevations as the platforms. There is to be no change in elevation in order to provide smooth flow to stairwells.
	.6 Provide outriggers at each level c/w aluminum platforms.
	.7 Provide handrails and toe boards at each platformed level.
	.8 Provide all anchoring and stabilizers required to secure the scaffolding.
	.9 Provide covered entries to permit safe access to the building.
	.10 Provide scaffold locks at each level of scaffolding.
	.11 Provide beams, pads, extension bars, etc. at all door openings, canopies, etc. to suit the conditions for the new work to progress.
	.12 Provide all protections as noted.
	.13 Unless otherwise approved by the Departmental Representative, to suit the site conditions, all scaffolding is to be completely erected within two weeks of award of contract.


	Part 2 PRODUCTS
	.1 N/A

	Part 3 EXECUTION
	3.1 Regulations
	.1 Comply with all Canadian Labour and Safety codes.
	.2 Comply with the Occupational Health & Safety Act and Regulations for construction projects from the Ontario Ministry of Labour, sections 76 to 87 in the erection of said equipment sections 58 to 59 guardrails and sections 64 to 67 temporary stairs.

	3.2  Erectors
	.1  The General Contractor will contract with a qualified scaffold erection company, specializing in this field.  All the equipment is to be supplied from the one source to ensure compatibility.
	.2 Obtain the Departmental Representative’s approval prior to proceeding

	3.3 Inspection
	.1 Provide scaffold approval through the Ontario Ministry of Labour to ensure compliance and provide documentation to the Engineer of said compliance.
	.2 Ensure that the scaffolding is maintained in top condition on an on-going basis.
	.3 Provide daily, weekly or as required by the Departmental Representative, inspection reports on the scaffolding to ensure that it is being maintained.



	06 10 53 - Miscellaneous Rough Carpentry
	Part 1 General
	1.1 RELATED SECTIONS
	.1 Section 07 52 00 – Modified Bituminous Membrane Roofing.
	.2 Section 07 62 00 – Sheet Metal Flashing and Trim.
	.3 Section 07 92 00 – Joint Sealants.
	.4 Section 22 05 11 – Plumbing and Drainage.

	1.2 REFERENCES
	.1 ASTM International
	.1 ASTM A653/A653M-11, Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.

	.2 CSA International
	.1 CSA B111-1974 (R2003), Wire Nails, Spikes and Staples.
	.2 CSA O141-05 (R2009), Softwood Lumber.
	.3 CSA O151-09, Canadian Softwood Plywood.

	.3 National Lumber Grades Authority (NLGA)
	.1 Standard Grading Rules for Canadian Lumber 2010.

	.4 Underwriters' Laboratories of Canada (ULC)
	.1 CAN/ULC-S702-14, Standard for Mineral Fibre Thermal Insulation for Buildings.
	.2 CAN/ULC-S702.2-10, Standard for Mineral Fibre Thermal Insulation for Buildings, Part 2: Application.


	1.3 QUALITY ASSURANCE
	.1 Lumber identification: by grade stamp of an agency certified by Canadian Lumber Standards Accreditation Board.
	.2 Plywood identification: by grade mark in accordance with applicable CSA Standards.

	1.4 PRECAUTIONS
	.1 Provide temporary protection, to the satisfaction of the NRC Departmental Representative, to render all wood blocking watertight, if for any reason permanent membrane protection cannot be provided within the same day.  Ensure the base of any curbs ...

	1.5 DELIVERY, STORAGE, AND HANDLING
	.1 Deliver, store and handle materials in accordance with Section with manufacturer's written instructions.
	.2 Delivery and acceptance requirements:  deliver materials to site in original factory packaging, labelled with manufacturer's name and address.
	.3 Storage and handling requirements:
	.1 Store materials off ground, indoors, in dry location and in accordance with manufacturer's recommendations in clean, dry, well-ventilated area.
	.2 Store materials off ground with moisture barrier at both ground level and as a cover forming a well-ventilated enclosure, with drainage to prevent standing water.
	.3 Replace defective or damaged materials with new.



	Part 2 Products
	2.1 LUMBER MATERIAL
	.1 Lumber:  Unless specified otherwise, softwood, S4S, moisture content 19% or less in accordance with following standards:
	.1 CSA O141.
	.2 NLGA Standard Grading Rules for Canadian Lumber.

	.2 Furring, blocking, nailing strips, grounds, rough bucks, curbs, fascia backing and sleepers:
	.1 S2S is acceptable for all surfaces.
	.2 Board sizes: "Standard" or better grade.
	.3 Dimension sizes: "Standard" light framing or better grade.
	.4 Post and timbers sizes: "Standard" or better grade.


	2.2 PANEL MATERIALS
	.1 Canadian softwood plywood (CSP): to CSA 0151.
	.1 Urea-formaldehyde free.


	2.3 FASTENERS
	.1 Wood to wood fasteners:  Wood screw #12 or as indicated, galvanized flat head, of sufficient length to completely penetrate through base minimum 25 mm.
	.2 Wood to steel deck fasteners:  Screws to be factory coated with an additional corrosion protection.
	.1 Standard of acceptance:
	.1 Climaseal.
	.2 Or accepted alternate.


	.3 Plywood to concrete, brick or hollow masonry fasteners:  6 mm diameter screws.  Length to provide minimum 32 mm and maximum 40 mm embedment into substrate as required.  Type to be approved subject to results of pull tests.
	.1 Standard of acceptance:
	.1 Tapcon.
	.2 Or accepted alternate.


	.4 Expansion fasteners for wood plates and steel to concrete deck:  AISI Type 304 stainless steel, with stainless nuts and washers.
	.1 Standard of acceptance:
	.1 Hilti Kwik Bolt TZ.
	.2 Or accepted alternate.


	.5 Exposed fasteners for metal to wood or masonry:  Use #10 cadmium plated hex screws with neoprene and steel washers. Minimum length 38 mm.  Use lead shields, as required for anchoring.  Colour of screw head to meet approval of NRC Departmental Repre...
	.1 Standard of acceptance:
	.1 Atlas Bolt.
	.2 Rawl.
	.3 Or accepted alternate.


	.6 Nails, spikes and staples:  To CSA B111.

	2.4 ACCESSORIES
	.1 Interior gypsum board Type X:  To ASTM C1396/1396M-13, thickness 12.7 mm unless otherwise noted.

	2.5 FINISHES
	.1 Galvanizing:  To ASTM A653/A653M, use galvanized fasteners for all work.
	.2 Interior paint for drywall at hatch:  2 coats interior acrylic latex, colour to match existing, eggshell.


	Part 3 Execution
	3.1 GENERAL INSTALLATION
	.1 Extend air/vapour barrier seals up vertical surfaces and curbs and onto the deck as shown on the Drawings, to provide continuity.
	.2 Slope the top of all wood blocking at the roof perimeter in towards the roof at a minimum of 5%, unless otherwise shown on the Drawings.
	.3 Comply with requirements of NBC, supplemented by the following paragraphs.
	.4 Install furring and blocking as required to space-out and support casework, cabinets, wall and ceiling finishes, facings, fascia, soffit, siding and other work as required.
	.5 Align and plumb faces of furring and blocking to tolerance of 1:600.
	.6 Install rough bucks, nailers and linings to rough openings as required to provide backing for frames and other work.
	.7 Install wood, fascia backing, nailers, curbs and other wood supports as required and secure using galvanized steel fasteners.
	.8 Install wood backing, dressed, tapered and recessed slightly below top surface of roof insulation for roof hopper.

	3.2 SECUREMENT OF WOOD BLOCKING
	.1 Comply with more stringent requirements as required by drawings or Ontario Building Code requirements.  Increase number and spacing of all fasteners by 50% for 2400 mm from all outside roof corners.
	.2 Install fasteners to the design intent to hold all wood blocking permanently in place to prevent warping, deflection and to resist all wind and weather conditions.
	.3 Secure wood to concrete in a staggered pattern with each row spaced at minimum 600 mm c/c with specified fasteners.  Drill holes 13 mm deeper than depth of fastener penetration.
	.4 Secure wood to metal deck in a staggered pattern with each row spaced at 450 mm c/c with specified fasteners at minimum 450 mm c/c.  Secure bottom nailer with minimum two rows of No. 10, galvanized steel screws at maximum spacing of 600 mm.  Screws...
	.5 Install fasteners in two rows in the direction of the grain, offset one to another in a staggered fashion by approximately 50%.  All fasteners shall be placed minimum 10 mm from any edge of framing.
	.6 Unless specified otherwise, the number of fasteners shall be doubled at all outside parapet corners, for a distance of 3 m from the corner.
	.7 For any exposed fastening, provide touch-up paint as required to coat all exposed surfaces of screws damaged during the driving process.

	3.3 SHEATHING INSTALLATION
	.1 Gypsum board:
	.1 Install sheathing to curbs, as indicated on the drawings and details.  Secure with specified fasteners at 200 mm c/c around perimeter of each board and at maximum 200 mm c/c spacing in the field of the board.

	.2 Plywood:
	.1 Not less than 2 mm gaps shall be provided between sheets, to allow for material expansion.
	.2 Unless otherwise indicated, fasten plywood with a minimum of thirty-six fasteners per 1200 mm x 2400 mm sheet.


	3.4 ERECTION
	.1 Frame, anchor, fasten, tie and brace members to provide necessary strength and rigidity.
	.2 Countersink bolts where necessary to provide clearance for other work.
	.3 Bevel leading edge of wood panel products on vertical applications to facilitate membrane installation and as detailed on drawings.



	07 52 00 - Modified Bituminous Membrane Roofing
	Part 1 General
	1.1 GENERAL SCOPE
	.1 Contractor to provide an original, complete insurance policy identifying specific coverage for torch applied systems.
	.2 The new roof system shall be as follows and as specified in the areas indicated on the drawings:
	.1 Existing steel deck with concrete fill.
	.2 Air/vapour barrier.
	.3 Combination of a min. 75 mm rigid polyiso insulation and sloped polyiso insulation as indicated on the drawings.
	.4 50mm Torchable dual density insulation with integrated cover board protection.
	.5 2-ply modified bituminous membrane.

	.3 Temporary overhead protection will be required above all entrances directly below the contract areas.  Protection shall consist of standard steel scaffolding with prefabricated plywood and steel roof covers and shall be a minimum of 2.0m wide by 2....
	.4 Access to roofs shall be by ladder.  The ladder shall be removed and locked at the end of each work period.

	1.2 RELATED SECTIONS
	.1 Section 06 10 53 – Miscellaneous Rough Carpentry.
	.2 Section 07 62 00 – Sheet Metal Flashing and Trim.
	.3 Section 07 92 00 – Joint Sealants.
	.4 Section 22 05 11 – Plumbing and Drainage.
	.5 Canadian Standards Association (CSA International)
	.1 CSA A123.22-08(r2013), Self-Adhering Polymer Modified Bituminous Membrane Sheet Materials Used as Steep Roofing Underlayment for Ice Dam Protection.
	.2 CSA A123.23-15 - Product specification for polymer-modified bitumen sheet, prefabricated and reinforced.
	.3 CSA B149.1-10 (R2015), Natural Gas and Propane Installation Code

	.6 Canadian General Standards Board (CGSB)
	.1 CAN/CGSB-1.108-M89, Bituminous Solvent Type Paint.
	.2 CAN/CGSB-37.5-M89, Cutback Asphalt Plastic Cement.

	.7 Underwriters Laboratories' of Canada (ULC)
	.1 CAN/ULC-S107-10, Standard Methods of Fire Tests of Roof Coverings.
	.2 CAN/ULC-S701-05, Standard for Thermal Insulation, Polystyrene, Boards and Pipe Covering.
	.3 CAN/ULC-S702.2-03, Standard for Mineral Fibre Thermal Insulation for Buildings.
	.4 CAN/ULC-S704-03, Standard for Thermal Insulation, Polyurethane and Polyisocyanurate Boards, Faced.
	.5 CAN/ULC-S770-09, Standard Test Method for Determination of Long-Term Thermal Resistance of Closed-Cell Thermal Insulating Foams.


	1.3 ADMINISTRATIVE REQUIREMENTS
	.1 Convene pre-installation meeting one week prior to beginning roofing Work, with roofing contractor's representative and NRC Departmental Representative to:
	.1 Verify project requirements.
	.2 Review installation and substrate conditions.
	.3 Co-ordination with other building subtrades.
	.4 Review manufacturer's installation instructions and warranty requirements.


	1.4 COORDINATION
	.1 Coordinate work of this Section with related work specified in other Sections to ensure construction schedule is maintained and water tightness and protection of the building and finished work is maintained at all times.

	1.5 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Product Data:
	.1 Provide two copies or an electronic copy of most recent technical roofing components data sheets describing materials' physical properties and include product characteristics, performance criteria, physical size, finish and limitations for all prod...
	.2 Provide two copies or an electronic copy of WHMIS Safety Data Sheets to NRC Departmental Representative for:
	.1 Primers.
	.2 Sealers.
	.3 Liquid membrane.
	.4 Adhesives.


	.2 Provide shop drawings:
	.1 Indicate sloped insulation layout and details.
	.2 Provide shop drawing or submittal indicating adhesive pattern specified by adhesive manufacturer for the required wind uplift pressures indicated on the Drawings.
	.3 Provide shop drawings for suspended walkway at roof top unit.  Drawings shall be stamped by a structural engineer, licensed in Ontario.  Drawings shall indicate all required railings, stairs, platforms, bases, connections and attachments.


	1.6 QUALITY ASSURANCE
	.1 Installer qualifications:  Company or person specializing in application of modified bituminous roofing systems with 5 years documented experience, approved by manufacturer.
	.2 Only certified applicators are permitted to use torch welding equipment.
	.3 Hold a pre-installation meeting prior to the start of roofing works, with the roofing contractor’s representative and the NRC Departmental Representative, to review installation conditions particular to this project.

	1.7 FIELD QUALITY CONTROL
	.1 Water Testing:
	.1 In the event the NRC Departmental Representative deems any of the Work to be deficient, provide water test of all flashing, projections, equipment on roof and roofing system.  Co-ordinate test with the NRC Departmental Representative’s operations p...
	.2 Contractor is to assume all costs of testing and correction.

	.2 Adhesion Testing:
	.1 If requested by the NRC Departmental Representative, at each roof drainage area, following installation of membrane base sheet, carry out adhesion tests to confirm adhesion of membrane to substrate and substrate layers to each other, down to first ...
	.2 Locations and timing of tests will be directed by NRC Departmental Representative.  Provide labour and materials as required to assist NRC Departmental Representative in conducting tests.
	.3 If inadequate adhesion is found, conduct further testing to determine the extent of the inadequate adhesion.  Replace all defective areas to the satisfaction of the NRC Departmental Representative.  Replace substrate materials as necessary with new...
	.4 Contractor is to assume all costs of testing and correction.

	.3 Sample Testing:
	.1 If requested by the NRC Departmental Representative, at each roof drainage area, following installation of membrane base sheet, carry out sample tests to confirm materials and installation of roof assembly components.  Sample size to be 300 mm x 30...
	.2 Locations and timing of tests will be directed by NRC Departmental Representative.
	.3 If inadequate construction is found, conduct further testing to determine the extent of the inadequate adhesion.  Replace all defective areas to the satisfaction of the NRC Departmental Representative.  Replace substrate materials as necessary with...
	.4 Contractor is to assume all costs of testing and correction.


	1.8 FIRE PROTECTION
	.1 Fire Extinguishers:
	.1 Pressure rechargeable type with hose and shut-off nozzle,
	.2 ULC labeled for ABC class protection.
	.3 ULC labeled for A class protection, for wood, paper and fibreboard.
	.4 Size 14 kg.
	.5 Have one fully charged ABC extinguisher and one fully charged Type A extinguisher on roof per torch applicator, within 3 m of the propane source.

	.2 Maintain fire watch for 1 hours after each day's torching operations cease.

	1.9 GENERAL REQUIREMENTS
	.1 Comply with the General Requirements, General Instructions and Supplementary Conditions.
	.2 Execute work in accordance with this Section and other related Sections, Drawings and Details.
	.3 Attach roofing to structure to meet requirements of insurance underwriter and authorities having jurisdiction.
	.4 Regard manufacturer’s printed recommendations as minimum requirement for materials, methods and workmanship not otherwise specified.
	.5 Contact the NRC Departmental Representative if the specifications conflict with the manufacturer’s recommendations.  Otherwise it will be assumed that the Contractor and manufacturer are in agreement with procedures outlined.
	.6 Advise the NRC Departmental Representative of adjustments to specified roofing procedures caused by weather and site conditions.  Make adjustment to specified procedures only after review with the NRC Departmental Representative.
	.7 Maintain equipment in good working order to ensure control of roofing operations and protection of work.  Types of roofing equipment and laying techniques to be employed are to meet the approval of the NRC Departmental Representative.
	.8 Do not penetrate roof deck with any fastening devices that would do damage or impair the function of the assembly.
	.9 All temporary drains shall be connected with a mechanical connection (MJ coupling) or a U-flow connection, until new drains are installed.

	1.10 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with manufacturer's written instructions.
	.2 Safety:  Comply with requirements of Workplace Hazardous Materials Information System (WHMIS) regarding use, handling, storage, and disposal of, sealing compounds, primers and caulking materials.
	.3 Manufacturer’s recommendations for handling and storing products are to be considered a minimum requirement.
	.4 Materials shall be delivered to the site, undamaged and in their original packages, with manufacturer’s labels visible, attesting to their conformity to specific standards.
	.5 Ensure that shelf life of materials has not expired.
	.6 Remove damaged material from site and replace all rejected materials with new product.
	.7 Elevate on raised platform and store as to prevent deformation of materials.
	.8 Provide and maintain dry, off-ground weatherproof storage.
	.9 Store rolls of membrane in upright position.  Store membrane rolls with selvage edge up.
	.10 Remove only in quantities required for same day use.
	.11 Place plywood runways over completed Work and over areas not in Contract, as required, to enable movement of material and other traffic.
	.12 Store sealants at +5 C minimum.
	.13 Protect insulation by slitting manufacturer’s packaging and installing a waterproof UV-resistant tarp.
	.14 Handle roofing materials in accordance with manufacturer's written directives, to prevent damage or loss of performance.
	.15 Avoid stockpiling of materials or use of equipment on decks in a way which could cause overloading.

	1.11 ENVIRONMENTAL REQUIREMENTS
	.1 Ensure protection of products that are sensitive to damage by moisture.  Do not work during rain, snow or fog.  Stop work and make watertight before the onset of inclement weather or when weather appears imminent.
	.2 Ensure protection of the building from weather at all times.  If inclement weather is forecast or appears imminent, postpone work that would risk the building from moisture damage.
	.3 If it becomes apparent that work would threaten the building watertightness, the NRC Departmental Representative has the right to stop work.  Any additional expenses due to work stoppage or postponement of work will be at the Contractor’s expense.
	.4 Ambient Conditions
	.1 Do not install roofing when ambient temperature remains below -18 C for torch application.
	.2 Minimum ambient temperature for solvent-based adhesive is -5 C.

	.5 Install roofing on dry deck, free of snow and ice, use only dry materials and apply only during weather that will not introduce moisture into roofing system.

	1.12 COMPATIBILITY
	.1 Compatibility between materials is essential.  Use only materials that are known to be compatible when incorporated in a complete assembly.  Provide written declaration to NRC Departmental Representative stating that materials and components, as as...
	.2 Defective work resulting from work with incompatible materials will be considered the responsibility of the Contractor.
	.3 Repair all work that could result in damage or interfere with performance.

	1.13 EXISTING SUBSTRATES
	.1 Following removal of existing material to the substrate, inspect the deck for soundness and notify the NRC Departmental Representative of any deck found unsound and not suitable for roofing.  Do not commence work until conditions are documented and...
	.2 The commencement of work is proof that the Contractor has accepted surfaces as satisfactory and accepts responsibility for appearance and performance of completed work.
	.3 Defective work resulting from application of material on unsatisfactory surfaces will be considered the responsibility of the Contractor.
	.4 The Contractor will be responsible for all repairs, costs and pay all cost and fees required to rectify damage or defective work.  Use materials and finish to match the original preconstruction conditions.

	1.14 DAILY OPERATIONS
	.1 Unless otherwise specified, complete the entire roofing operation up to line of termination of each day’s work, as required by design intent, in order to safeguard and protect the work and building from damage and weather.

	1.15 EXAMINATION
	.1 Before proceeding with roofing application, ensure that:
	.1 All surfaces are clean and free of debris, snow, frost and moisture.
	.2 The deck is clean and sufficiently dry to ensure specified adhesion will be obtained.
	.3 Adjacent construction and installation of related work (i.e. curbs, drains, penetrations, wood nailers, etc.) incorporated with the roof are complete.
	.4 Roof deck is sound, existing fasteners are tight and irregularities are corrected to provide a suitable surface for new roofing.

	.2 Ensure substrate is smooth.  Remove sharp edges or protrusions that could impair the function of the roof assembly.
	.3 Inform NRC Departmental Representative/NRC Departmental Representative in writing of any defects.

	1.16 DRAINS AND DRAINAGE PLANE
	.1 Inspect surfaces and ensure that roof deck is level or sloped to drains in conforming to design intent.
	.2 Inspect surfaces and ensure that roof drains are set at a level to drain and are connected or capped.
	.3 Ensure plumbing is accessible and work can be completed as specified.
	.4 Inspect roof drains to ensure they are open and working properly.
	.5 Where specified or shown for areas with only one drain, provide overflow scuppers or drains to detail and specified requirements.

	1.17 HIDDEN SERVICES
	.1 Investigate the location of all known hidden services by reviewing interior conditions, plans, specifications and drawings for the original building, any subsequent alterations, completion of cut tests and interviewing those involved in the constru...

	1.18 EQUIPMENT
	.1 Inspect equipment affected by the work, including but not limited to rooftop equipment, curbs, existing drains and plumbing, mechanical, electrical and lightning protection services, to ensure they are in good repair and working order.  Record any ...
	.2 During re-roofing, ensure that all mechanical equipment, ducts, pipes, etc. are properly supported.
	.3 Notify NRC Departmental Representative and/or NRC Departmental Representative of any equipment which is not operational or damaged prior to the commencement of work.

	1.19 ADVISE NRC Departmental Representative
	.1 Advise the NRC Departmental Representative of any unusual circumstances affecting the work.  Notify the NRC Departmental Representative of any defective or malfunctioning equipment or drainage deficiencies.  Do not commence work until defects and i...

	1.20 PROTECTION OF ROOFTOP EQUIPMENT
	.1 Remove any equipment and flashing intended for re-use and save from harm.  Store in approved location and reset at project conclusion unless specified or shown to be removed.
	.2 Protect all openings, vents and stacks from weather and contamination from debris.
	.3 Provide temporary plumbers plugs to protect drains during roofing operations.  Ensure that temporary protection is removed at completion of work period and/or at the end of each days work.

	1.21 SERVICES
	.1 Services are to be left operational unless otherwise authorized by the NRC Departmental Representative.
	.2 Unless otherwise specified, the Contractor will be responsible for disconnection, relocation, re-installation and extending all services required to facilitate work under this Contract.  Co-ordinate work with the NRC Departmental Representative and...
	.3 Contractor to verify location of services prior to commencement of work.  Notify NRC Departmental Representative of any unusual conditions.
	.4 The Contractor and their employees must hold valid certificates for the work undertaken.
	.5 Complete work of this Section as required by local authorities having jurisdiction.  Have work inspected and pay all fees relative to such inspection to ensure work meets with published standards and codes.
	.6 Submit Certificate or Letter of Approval by authority responsible for the work to the NRC Departmental Representative with final documentation.
	.7 All fans, air handling units, and any electrical equipment affected by the replacement of the roof sections under this Section, whether disconnected or extended must be inspected by an ESA representative to verify the integrity of the existing wiri...

	1.22 WARRANTY
	.1 Contractor’s Warranty for Labour and Material:
	.1 For Work of this Section 07 52 00 - Modified Bituminous Membrane Roofing, 12 months warranty period is extended to 24 months.
	.2 Make all necessary repairs and replacements within 48 hours of receipt of written notification.
	.3 Nothing contained in this Article shall be construed as in any way restricting or limiting the liability in common law and statutory liability of the Contractor.
	.4 Provide these written warranties, confirming above, issued on the corporate letterhead, signed and sealed by an authorized signing officer.  The warranties will specifically reference the name of the Building, location and NRC Departmental Represen...

	.2 Manufacturer’s Warranty:
	.1 Provide a 10-year membrane warranty.



	Part 2 Products
	2.1 GENERAL
	.1 All standards, regulations and specifications listed herein are considered to be the latest available edition.

	2.2 PRIMERS
	.1 Asphalt Primer:  To manufacturer’s recommendations.
	.2 Self-adhesive membrane primer.  As recommended by membrane manufacturer. Use low VOC, polymer emulsion-based primer, unless directed otherwise by NRC Departmental Representative on site.

	2.3 AIR/VAPOUR BARRIER MEMBRANE
	.1 For concrete decks:
	.1 Torch grade modified bituminous air/vapour barrier, with polyester or glass fleece reinforcement, minimum thickness 3 mm, top side sanded, having nominal weight of 180 g/m².
	.1 Type 2.
	.2 Class C - plain surfaced.
	.3 Grade 1 - standard service.
	.4 Top and bottom surfaces:  sanded/polyethylene.



	2.4 SELF-ADHERED MEMBRANE
	.1 To CSA A123.22, self-adhering membrane consisting of SBS rubberized asphalt compound laminated to a polyethelene film.  Minimum thickness 1 mm.
	.1 Standard of acceptance:
	.1 Blueskin SA by Henry Bakor.
	.2 GoldShield by IKO.
	.3 Soprastick 1100 by Soprema.
	.4 Vapour Barrier SA by Johns Manville.
	.5 Or accepted alternate.



	2.5 MEMBRANE AND MEMBRANE FLASHINGS
	.1 Acceptable membrane manufacturers:
	.1 Soprema.
	.2 IKO Industries Ltd.
	.3 Henry Bakor.
	.4 Johns Manville.

	.2 Base sheet membrane and base sheet membrane flashing (non-combustible substrates):  To CSA A123.23.
	.1 Styrene-butadiene-styrene (SBS) elastomeric polymer polyester or composite polyester/fibreglass reinforcement.
	.2 Type B or Type C.
	.3 Grade 2.
	.4 Top and bottom surfaces:
	.1 polyethylene/polyethylene.


	.3 Self-adhesive base sheet membrane flashing (combustible substrates):  To CSA A123.23.
	.1 Styrene-butadiene-styrene (SBS) elastomeric polymer prefabricated sheet, polyester or composite polyester and glass reinforcement.
	.2 Type B or Type C.
	.3 Grade 2.
	.4 Top and bottom surfaces:
	.1 Polyethylene/release paper.


	.4 Cap sheet membrane and membrane flashing:  To CSA A123.23.
	.1 Styrene-butadiene-styrene (SBS) elastomeric polymer, prefabricated sheet, polyester or composite polyester/fibreglass reinforcement.
	.2 Type B or Type C.
	.3 Grade 1, granule surfaced.
	.1 Colour for granular surface:  Gray.

	.4 Grade 1-standard service.
	.5 Bottom surface polyethylene.

	.5 Fireguard tape:
	.1 Modified bituminous membrane supplied in strips, 150 mm wide, 1.6 mm thick, glass fleece reinforced with self-adhesive underside.
	.2 Provided by membrane manufacturer.


	2.6 LIQUID MEMBRANE
	.1 Two-component methacrylate or one component polyurethane/bitumen resin, solid content 80% or greater, compatible with roof membrane.
	.1 Standard of acceptance:
	.1 Alsan Flashing by Soprema.
	.2 MS Detail by IKO.
	.3 PermaFlash by Johns Manville.
	.4 Or accepted alternate.


	.2 Reinforcement mesh:  As recommended by liquid membrane manufacturer.

	2.7 ADHESIVES
	.1 Adhesive for securing overlay board and insulation:  To be fully compatible with all materials in the roofing assembly.  Applicability of use to adhere the different materials in the roofing assembly to be included in the manufacturer’s literature.
	.1 Standard of acceptance:
	.1 Thermostik 880-33 by Henry Bakor.
	.2 Duotack by Soprema.
	.3 Millenium by IKO.
	.4 Fas-n-free by Tremco.
	.5 Insta-Stick by Instafoam Inc.
	.6 Roof Assembly Adhesive by Chemlink.
	.7 Olybond 500 by OMG.
	.8 2-Part UIA by Johns Manville.
	.9 Or accepted alternate.



	2.8 ADHESIVES FOR MEMBRANE APPLICATION
	.1 Adhesive for securing Membranes:  To be fully compatible with all materials in the roofing assembly.  Applicability of use to adhere the different materials in the roofing assembly to be included in the manufacturer’s literature.
	.1 Standard of acceptance or approved equivalent:
	.1 Coldply Trowel Grade by Soprema
	.2 Cold Gold by IKO
	.3 Powerply Adhesive by Tremco
	.4 As specifically recommended by membrane manufacturer.



	2.9 POLYISOCYANURATE INSULATION (INORGANIC)
	.1 Conforming to CAN/ULC S704, rigid foam board, Class 2 or 3, Type 3.  Manufactured with HC blowing agent meeting requirements of CAN/ULC S-126, CAN/ULC S107 and CAN/ULC S770 for LTTR values.  Approved and listed by Factory Mutual Global for 1-60 and...

	2.10 SLOPED INSULATION (INORGANIC)
	.1 Conforming to CAN/ULC S704, rigid foam board, Class 2 or 3, Type 3.  Manufactured with HC blowing agent meeting requirements of CAN/ULC S-126, CAN/ULC S107 and CAN/ULC S770 for LTTR values.  Approved and listed by Factory Mutual Global for 1-60 and...
	.2 Insulation slopes shall be as indicated on the detailed drawings and roof plans.  Modules shall be factory cut to correct slopes.
	.3 Sloped insulation must terminate at 0 thickness.  Supply an additional nosing piece if required, factory fabricated of compatible, flame-resistant sloped rigid insulation material, to smoothly terminate sloped insulation at 0 thickness.

	2.11 RIGID INSULATION (MINERAL WOOL)
	.1 Rigid, dual-density, dimensionally stable, mineral wool insulation board, FM 4470 for Class A fire.  Thickness shall be 50mm as shown on Drawings with a maximum board size of 1200 mm x 666 mm.
	.1 Intended for use with hot mop, torch applied or cold applied adhesive roofing membrane systems.
	.2 a rigid dual density rock wool insulation board with top surface coated with bitumen for a torching application.
	.3 Standard of acceptance:
	.1 Rockwool Toprock DD Plus, as manufactured by Rockwool Ltd



	2.12 SEALERS
	.1 Plastic cement:  Asphalt, to CAN/CGSB-37.5.
	.2 For sealants, mastic, adhesives or caulk, refer to Section 07 92 00 – Joint Sealants.

	2.13 WALKWAY MATERIALS
	.1 One additional ply of cap sheet membrane.  Colour to be different from field membrane as selected by NRC Departmental Representative.

	2.14 MEMBRANE FASTENING BAR
	.1 Galvanized sheet steel or extruded aluminum, thickness 1 mm (20 ga.), 38 mm width, supplied in minimum 2.4 m lengths, with pre-drilled 2 mm holes, secured with #14 stainless steel screws @ 150 mm c/c.

	2.15 FASTENERS
	.1 Fasteners for exposed metal flashing and cladding to wood or steel:  Minimum  38 mm #10 cadmium plated hex head screws, colour matched, with neoprene and steel washers.
	.2 Fasteners for plywood or sheet metal to concrete deck:  Corrosion resistant purpose-made pre-drill, self-tapping concrete screws, minimum 4.78 mm diameter, minimum 25 mm penetration into concrete.
	.1 Standard of acceptance:
	.1 Tapcon.
	.2 Or accepted alternate.


	.3 Fasteners for sheet metal into steel:  Self-drilling, self-tapping screws, galvanized, #8 or larger size, Teks or equivalent, head to suit application.
	.4 Fasteners for sheet metal and wood to wood:  Corrosion resistant #10 wood screws or nails to suit application.
	.5 Structural fasteners into wood:  Lag screws, 12.7 mm diameter hot dipped galvanized steel, length 125 mm.
	.6 Expansion fasteners for wood plates and steel to concrete deck:  AISI Type 304 stainless steel, with stainless nuts and washers.
	.1 Standard of acceptance:
	.1 Hilti Kwik Bolt TZ.
	.2 Or accepted alternate.



	2.16 PLUMBING VENTS
	.1 2-piece spun aluminum with integral flange, diameter to suit existing pipe size, equipped with vandal proof cap.
	.1 Standard of acceptance:
	.1 Flash-tite by Lexcor, EVF-1 by Thaler.
	.2 Or accepted alternate.



	2.17 ROOF DRAINS
	.1 See Section 22 05 11 – Plumbing and Drainage.


	Part 3 Execution
	3.1 QUALITY OF WORK
	.1 Do examination, preparation and roofing Work in accordance with Roofing Manufacturer's Specification Manual and CRCA Roofing Specification Manual.
	.2 Do priming in accordance with manufacturer’s written recommendations.
	.3 Fit the interface of all walls and roof assemblies with durable rigid material sheet metal or plywood providing connection point for continuity of air barrier.
	.4 Make assembly, component and material connections in consideration of appropriate design loads, with reversible mechanical attachments.
	.5 In the event that any product contains a manufacturing defect or anomaly, the Contractor shall notify the NRC Departmental Representative and manufacturer immediately and request direction.

	3.2 REMOVAL OF EXISTING ROOFING
	.1 Remove all roofing, flashing and insulation materials down to existing vapour barrier.
	.1 With hand tools only, nothing that vibrates, cannot disturb steel fireproofing in ceiling plenum below, as it contains asbestos.

	.2  Leave existing blocking and parapet construction in place where indicated
	.3 Where new overlay system is specified, pressure wash to remove all algae, loose granules and other deleterious substances.

	3.3 EXAMINATION OF SUBSTRATE
	.1 Verification of Conditions:
	.1 Inspect with NRC Departmental Representative conditions including parapets, construction joints, roof drains, plumbing vents and ventilation outlets to determine readiness to proceed.

	.2 Evaluation and Assessment:
	.1 Prior to beginning of work ensure:
	.1 Decks are firm, straight, smooth, dry, free of snow, ice or frost, and swept clean of dust and debris. Do not use calcium or salt for ice or snow removal.
	.2 Curbs have been built.
	.3 Roof drains have been installed at proper elevations relative to finished roof surface.
	.4 Plywood and lumber nailer plates have been installed to deck, walls and parapets as indicated.


	.3 Do not install roofing materials during rain or snowfall or when such weather is imminent.

	3.4 MECHANICAL EQUIPMENT DISCONNECTION / MODIFICATION / RECONNECTION
	.1 Perform disconnection, extension, modification, and reconnection of mechanical equipment in accordance with drawings provided.  Work shall be performed by a licensed trade sub-contractor.  Obtain approval from NRC Departmental Representative prior ...
	.2 In general, Contractor is responsible for disconnection extension, modification, and reconnection of all operating HVAC equipment in work area.  NRC Departmental Representative is responsible for disconnection (at interior) of those mechanical item...
	.3 All mechanical equipment must be properly tagged out of service (especially where gas is present).  ESA certificates are required for all mechanical and electrical reconnections.

	3.5 PROTECTION OF IN-PLACE CONDITIONS
	.1 Cover walls, walks and adjacent work where materials hoisted or used.
	.2 Use warning signs and barriers. Maintain in good order until completion of Work.
	.3 Protect roof from traffic and damage. Comply with precautions deemed necessary by NRC Departmental Representative.
	.4 At end of each day's work or when stoppage occurs due to inclement weather, provide protection for completed Work and materials out of storage.
	.5 Metal connectors and decking will be treated with rust proofing or galvanization.
	.6 Fit the interface of the walls and roof assemblies with durable rigid material sheet metal or plywood providing connection point for continuity of air barrier.

	3.6 PRIMING
	.1 Unless otherwise indicated or directed by NRC Departmental Representative, prime all surfaces which will be in direct contact with bituminous materials at the rate of 0.15 L/m2 to manufacturer’s recommendations.  For self-adhering membrane, install...
	.2 Limit quantity of primer at deck openings and points of termination and provide supplemental protection to prevent bleedthrough to the building interior.
	.3 Roll primer into surface.
	.4 Re-prime all surfaces, including pre-primed surfaces, that become contaminated with dust or become marred due to their exposure to roof traffic or weather.

	3.7 TORCH-APPLIED AIR/VAPOUR BARRIER ON CONCRETE DECK
	.1 Ensure all surfaces to be covered with self-adhering membrane are complete and free of moisture and contaminants and surfaces are above 5(C (40(F).  At temperatures below 5(C (40(F) heat materials to be covered with hot air gun.  Store all material...
	.2 Prime all vertical surfaces to be covered with torch-applied membrane, and horizontal surfaces as required.  Use roller application – no spray application permitted.  Let primer tack dry and complete thumb test to test set-up.
	.3 Use fireguard tape or overlay board to protect all open joints in substrate and all combustible surfaces.
	.4 Working up slope from drain, install air/vapour barrier membrane using torch methods, true to line to completely cover the area intended to be protected to points shown on the drawing.
	.5 Membrane is to be installed without air blisters and wrinkles.  Rework, repair or replace all poorly installed membrane.  Do not stretch material that would result in pullback and deformity of the membrane at intersections.
	.6 Lap all side laps 75 mm and end laps 150 mm.  Torch all seams to achieve bleedout.  At nailable surfaces, secure all membrane on vertical surface at points of termination at 150 mm c/c, using large head roofing nails.
	.7 Turn up membrane 150 mm at edge where horizontal surface meets vertical planes.  Lap onto existing surfaces as required to provide continuity of air/vapour barrier at terminations.  Use fireguard tape or overlay board to protect all open joints in ...
	.8 Seal all points of termination at horizontal planes and vertical surfaces with modified sealant.  Tool sealant to consistent smooth and even surface.
	.9 Seal all perimeters and penetrations, and ensure drains are operational and prevent backflow, if air/vapour barrier is to be left exposed as an overnight temporary waterproofing.

	3.8 INSULATION – ALL LAYERS – ADHESIVE ADHERED
	.1 Attach insulation as per the OBC Wind Uplift Attachment detail illustrated on the drawings.
	.2 Install base insulation layer over air/vapour barrier to specified design intent and thickness.  Secure insulation laid with adhesive, in pattern as per adhesive manufacturer’s directions and as indicated.  Apply boards before adhesive cures, skims...
	.3 For subsequent layers of insulation, secure insulation laid with adhesive, in pattern as per adhesive manufacturer’s recommendations and as indicated.
	.4 Stagger all joints of insulation a minimum 300 mm.
	.5 Stagger both end and side joints between insulation layers.
	.6 Butt sheets of insulation with moderate contact.  Do not force insulation into place.  Cut neatly at projections and points of termination.  Replace all broken, damaged or misfit boards as work progresses.
	.7 Where necessary, back-cut insulation to allow it to conform and stay bonded to irregular surfaces without bridging.  Subsequent to placement, walk insulation into place to ensure positive bonding is achieved.

	3.9 SLOPED INSULATION
	.1 Attach boards as per the OBC Wind Uplift Attachment detail illustrated on the drawings.
	.2 At all locations of sloped insulation provide shop drawings from sloped insulation manufacturer for NRC Departmental Representative’s review prior to installation.
	.3 At all new and existing drain locations, provide sloped polyisocyanurate insulation sump around drain to promote positive drainage. Total sump size to be as shown on drawings, with maximum depression of 25 mm, unless otherwise indicated.
	.4 Installation methods for sloped insulation to be same as for upper layers of base insulation, using adhesive as specified.

	3.10 MODIFIED BITUMINOUS MEMBRANE - GENERAL APPLICATION
	.1 Inspect and seal all substrates to eliminate fire hazard.  Use fireguard tape as required or recommended by manufacturer.
	.2 Mechanical spreaders are not permitted to install modified membranes.
	.3 Use only bitumen, sealants, adhesive or mastics as specified by membrane manufacturer.  Provide written approval from manufacturer when proposing any alternatives or substitutions.
	.4 Lay out all sheets as to allow them to relax a minimum of 30 minutes.  When temperatures are below 4.4(C keep and lay out rolls in heated storage.  Install rolls before temperature fallback of the sheet occurs.
	.5 Roof membrane to be installed in one sheet if possible.
	.6 Lay all membrane starting at low point to ensure that seams do not face water flow.  Roll all membrane into place, true to line, free of buckles, air pockets, fishmouths and tears.
	.7 Overlap all end laps minimum 150 mm and side laps 75 mm.
	.8 Offset all side laps between plies by 50%.
	.9 Offset all end laps between plies minimum 1200 mm.
	.10 At valley locations, run membrane continuously with the slope of the main roof.  Lay out all sheets to ensure minimum side laps are maintained through valley area and short section of roof beyond.  At these locations the side laps for the main roo...
	.11 Ensure that a watertight seal is achieved at all overlaps and points of termination.
	.12 Carry base sheet flashing over face of building as shown on the drawings.
	.13 Carry membrane up all vertical surfaces to point shown.  Cut off corners at 45  at end laps to be covered by the next roll prior to installation of following sheet.
	.14 Verify procedure with NRC Departmental Representative on site.  Seal fasteners through membrane immediately with Type ‘A’ sealant.
	.15 Do not walk on membrane during applications and until sufficient cooling has taken place as to allow for traffic without doing damage or marking surface.

	3.11 BASE SHEET FLASHINGS (SELF-ADHERED APPLICATION)
	.1 All flashings to be cut across the roll in 1 m sections.  Cut off corners at end laps to be covered by next flashing piece.
	.2 Provide chalk lines and install all membrane true to line.  Install gusset reinforcement pieces at all corner locations.
	.3 Ensure wall or eave surfaces are clean and dry, free of contaminants or other irregularities.  Re-prime as necessary.
	.4 Commence flashings from the drain or low points and overlap all side laps minimum 75 mm.  Base sheet flashings to extend 100 mm onto roof surface and terminate as shown in drawings.
	.5 Place sheet into primer or adhesive and press into place using hand roller to ensure uniform adhesion.  Use hot air welder on all seams and joints to ensure a waterproof seal on all points of termination.  Apply flashings free of air pockets, voids...

	3.12 BASE SHEET (COLD ADHESIVE APPLICATION) AT WALL DETAIL
	.1 All membranes within 1 m of wall detailing shall be applied by cold process.
	.2 Install base sheet membrane into full application of specified adhesive using notched squeegee as per manufacturer’s recommendations.  Install adhesive at rate and pattern recommended by membrane manufacturer, in continuous application including un...
	.3 Use broom or squeegee during membrane application to ensure complete bitumen embedment – free of wrinkles, air pockets or voids.  Adhesive to flow continuously 7 mm beyond both sides of the roll.
	.4 Carry base sheet membrane to extend 50 mm up vertical surface and terminate as shown on drawings.
	.5 At terminations, on nailable vertical surfaces, extend membrane 50 mm up vertical surface and adhere to wall.  Secure membrane at 225 mm c/c with nails or screws having 25 mm diameter caps.
	.6 Ensure that a watertight seal of all joints and points of termination is achieved.

	3.13 CAP SHEET (COLD ADHESIVE APPLICATION) AT WALL DETAIL
	.1 All cap sheet applications within 1.0m of wall shall be a cold process application.
	.2 Install cap sheet membrane into full application of specified adhesive using notched squeegee as per manufacturer’s recommendations.  Install adhesive at rate not less than 0.7 L/m² in continuous application including underlapping side and end laps.
	.3 Use broom or squeegee during membrane application to ensure complete bitumen embedment – free of wrinkles, air pockets or voids.  Adhesive to flow continuously 7 mm beyond both sides of the roll.  Immediately provide granules to cover adhesive flow...
	.4 Ensure that a watertight seal of all joints and points of termination is achieved.

	3.14 CAP SHEET FLASHINGS (COLD ADHESIVE APPLICATION) AT WALL DETAIL
	.1 All flashings to be cut across the roll in 1 m sections.  Cut off corners at end laps to be covered by next flashing piece.
	.2 Provide chalk lines and install all membrane true to line.  Install base sheet gusset reinforcement pieces at all corner locations.
	.3 Commence flashings from the drain or low points and overlap all side laps minimum 75 mm.  Cap sheet flashings to extend 150 mm onto roof surface and terminate as shown in drawings.  At wall locations, unless otherwise specified, cap sheet flashings...
	.4 Place sheet in adhesive and press into place to ensure uniform adhesion and  13 mm bitumen flow each side of the roll.  Apply flashings free of air pockets, voids, wrinkles or fishmouths.
	.5 Take care to avoid excessive adhesive spillage on finished roof surface.  Use a hot air welder where required for touch-ups or detail work in corner locations or as necessary.

	3.15 BASE SHEET (TORCH APPLICATION)
	.1 Install 1-ply base sheet membrane running with the roof slope, starting at the low point.  Layout roll in place to verify alignment and proper overlap and re-roll prior to torching.
	.2 Fully torch in place base sheet membrane using proper application techniques as specified by membrane manufacturer.
	.3 Install membrane true to line and free of wrinkles, air pockets, voids, excessive bitumen flow or other irregularities.  Ensure the membrane is not overheated at any location.  Should any of these conditions occur, immediately stop membrane applica...
	.4 Ensure that a watertight seal of all membrane joints and points of termination is achieved with a torch and trowel.
	.5 Terminate base sheet up all verticals 50 mm, secure on vertical with membrane fastening bar and fasteners @ 150 mm c/c.
	.6 Review base membrane for low areas (ponding) and correct with additional base sheet membrane.

	3.16 BASE SHEET FLASHINGS (TORCH APPLICATION)
	.1 All flashings to be cut across the roll in 1 m sections.  Cut off corners at end laps to be covered by next flashing piece.
	.2 Provide chalk lines and install all membrane true to line.  Install gusset reinforcement pieces at all corner locations.
	.3 Commence flashings from the drain or low points and overlap all side laps minimum 75 mm.  Base sheet flashings to extend 100 mm onto roof surface and terminate as shown in drawings.
	.4 Install membrane by softening both contact surfaces simultaneously with recommended torching equipment.  During application, unroll membrane slowly into fluid bitumen ensuring consistent 6 mm flow protrudes each side of the roll.
	.5 Unroll and work sheet into place using torch, trowel and wet sponge to ensure proper placement and adhesion.
	.6 Install membrane true to line and free of wrinkles, air pockets, voids, excessive bitumen flow or other irregularities.  Ensure the membrane is not overheated at any location.  Should any of these conditions occur, immediately stop membrane applica...

	3.17 CAP SHEET (TORCH APPLICATION)
	.1 Prior to installation, unroll the cap sheet and check for granular embedment width and alignment.
	.2 Layout membrane to ensure side lap of cap sheet does not occur within 150 mm of roof drain.
	.3 Install specified cap sheet membrane running with the roof slope, starting at the low point.  Layout roll in place to verify alignment and proper overlap and re-roll prior to torching.  Offset cap sheet side laps 50% to base sheet side laps, ensure...
	.4 Install 1-ply cap sheet membrane full torched in place using proper application techniques as specified by the membrane manufacturer.
	.5 Install membrane by softening both contact surfaces simultaneously with recommended torching equipment.  During application, unroll membranes slowly into fluid bitumen ensuring consistent 3 mm to 6 mm flow protrudes each side of the roll.
	.6 Install membrane true to line and free of wrinkles, air pockets, voids, excessive bitumen flow or other irregularities.  Ensure the membrane is not overheated at any location.  Should any of these conditions occur, immediately stop membrane applica...
	.7 Using a torch and trowel, embed granules at end laps and where required on surface of cap sheet to ensure proper bonding of membrane overlaps.

	3.18 CAP SHEET FLASHINGS (TORCH APPLICATION)
	.1 All flashings to be cut across the roll in 1 m sections.  Cut off corners at end laps to be covered by next flashing piece.
	.2 Provide chalk lines and install all membrane true to line.  Install base sheet gusset reinforcement at all corner locations.
	.3 Commence flashings from the drain or low points and overlap all side laps minimum 75 mm.  Cap sheet flashings to extend 150 mm onto roof surface and terminate as shown in drawings.  At wall locations, unless otherwise specified, cap sheet flashings...
	.4 Where required by Summary of Work and details, install 50 mm wide continuous strip of Type ‘A’ sealant to the tops of parapets or eaves to prevent bitumen spillage on the building exterior.
	.5 Install membrane by softening both contact surfaces simultaneously with recommended torching equipment.  During application, unroll membrane slowly into fluid bitumen ensuring consistent 6 mm flow protrudes each side of the roll.
	.6 Unroll and work sheet into place using torch, trowel and wet sponge to ensure proper placement and adhesion.
	.7 Install membrane true to line and free of wrinkles, air pockets, voids, excessive bitumen flow or other irregularities.  Ensure the membrane is not overheated at any location.  Should any of these conditions occur, immediately stop membrane applica...
	.8 Touch up bare spots, corners, scuffs and bleedout runs on cap sheet with granules matching membrane colour, immediately following installation.  Use hot air welder, torch or Type ‘A’ sealant to adhere granules to sheet.

	3.19 DRIP FLASHINGS
	.1 Follow manufacturer’s recommendations as to whether pre-finished flashings built into the roof are to be primed.  When primer is required, prime top and underside of all drip flashings to be incorporated with roofing prior to application.  Primer m...
	.2 Fabricate and install metal drip flashings built into the roof at locations noted on the drawings as per detail and Section 07 62 00 - Sheet Metal Flashing and Trim.  Join flashing with S-lock on face and overlap horizontal joints 50 mm.  Mitre and...
	.3 Install drip flashing true to line set on top of completed base sheet membrane roofing in continuous strip of Type ‘A’ sealant.  Secure flashings with roofing nails installed in a double staggered row at 100 mm centres.  Locate nails no closer than...
	.4 Install an additional piece of base sheet (minimum 150 mm X 150 mm) centered over joints and corners of drip flashing and carried to within 25 mm of edge.  Review procedures with the NRC Departmental Representative before proceeding.
	.5 Install 1-ply of base to 25 mm from drip edge and continuing a minimum of 150 mm beyond flashing flange.  Ensure positive bond to all metal as to provide a continuous permanent watertight seal.
	.6 Install cap sheet as specified and trim flush with outside face with hot roofing knife.  Work underlying surfaces with broom, roller or wet sponge as required to obtain a positive continuous permanent watertight seal.

	3.20 ROOF DRAINS
	.1 See Section 22 05 11 – Plumbing and Drainage for plumbing work.
	.2 Install self-adhered membrane air seal around drain and extend onto air/vapour barrier minimum 150 mm.
	.3 Unless otherwise specified or shown, provide prefabricated sump of sloped polyisocyanurate insulation 1200 mm each side of the centre of the drain.  Reduce polyisocyanurate insulation thickness to minimum 19 mm at drain to provide positive roof dra...
	.4 Complete roof membrane, installing additional 1 m x 1 m base sheet flashing centred over drain opening.
	.5 Fully coat drain flange to receive roofing with modified sealant and continue modified bitumen over flange.  Neatly trim and work membrane to interior face and seal with Type ‘A’ sealant.
	.6 Set clamping ring in solid bed of Type ‘A’ sealant.  Secure clamp ring and integral screen as dictated by drain design immediately after membrane is installed.  Tighten bolts to ensure a permanent watertight compression seal.
	.7 Install and bolt strainers with heavy iron mechanical bracket to ensure the drain screen remains permanently in place to the NRC Departmental Representative’s approval.
	.8 Install test plug, water test roof and repair leaks.  Remove test plug once complete.
	.9 Restore interior finishes affected by work of this Contract to match original materials and finishes to NRC Departmental Representative’s approval.  Insulate rainwater leader pipes as required by Summary of Work in accordance with Section 22 05 11 ...

	3.21 PLUMBING VENTS, B-VENTS, STACKS AND SLEEVES
	.1 Inspect and clean soil pipes of debris to ensure they are operational.
	.2 Protect exposed surface during roofing operation and clean surfaces free of bitumen before leaving site.
	.3 Make all penetrations air and watertight at air/vapour barrier by installing self-adhesive membrane flashings 150 mm onto air/vapour barrier and carry up and around projection.  Clamp in place and caulk.
	.4 Trim base sheet at roof projections.
	.5 Adjust existing pipes to new flashing heights by either cutting down or extending pipes with matching materials attached with mechanical couplers.  Ensure pipes are 38 mm higher than flashing to allow for sealing to prevent condensation.
	.6 Clear all projections free of contaminants and seal junction of base sheet and roof projections with trowel applications of sealant as shown on drawings.
	.7 Install all metal flanges to be built into the membrane before the installation of cap sheet.  Insulate sleeves in accordance with drawings as specified.  Where required, install telescoping caps to detail.
	.8 Prime topside and underside of all flanges to be incorporated with roofing prior to application.  Use primer supplied by the membrane manufacturer.  All primer to be dry before installation of membrane roofing or flashing.
	.9 Before installing flashings, install 1-ply base sheet extending to opening.  Set flanges in bed of Type ‘A’ sealant prior to membrane installation, as per manufacturer’s recommendations.
	.10 Install 1-ply of base sheet flashings thermofused to the flange to within 25 mm from upturn and continuing a minimum of 225 mm beyond flange.  Continue cap sheet to metal upturn.  Seal around upturn junction with sealant and touch up with matching...
	.11 Install rain collars over sleeves and stacks as indicated to match adjoining materials and seal with sealant as indicated on drawings.

	3.22 LIQUID MEMBRANE FLASHING
	.1 Using a slow-speed mechanical agitator, thoroughly mix the entire container of resin for two minutes before the addition of catalyst.  Pour the resin into a second container if you make a batch mix.  Add pre-measured catalyst to the resin component...
	.2 Apply the first resin layer to the substrate using rollers, brushes or notched squeegees provided for this purpose.  The thickness of the first layer must be  1.3 mm to 1.5 mm when wet.
	.3 Lay out the polyester reinforcement on the resin to prevent the formation of wrinkles, swellings or fishmouths.
	.4 Use rollers, brushes or notched squeegees in order to fully saturate resin reinforcement and remove wrinkles and air bubbles under the reinforcement. The appearance of the reinforcement should be slightly opaque without any white trace.  It is impo...
	.5 Apply the second resin layer on top of the reinforcement using rollers, brushes or notched squeegees provided for this purpose. The second layer thickness must be 0.6 mm to 0.7 mm when wet.
	.6 Excess resin which is not absorbed should be used to saturate adjacent reinforcement.
	.7 The final resin coating should be smooth and even.
	.8 Each reinforcement shall overlap the previous one by 50 mm laterally and by  100 mm at the ends.

	3.23 CLEAN UP
	.1 At all times, keep the premises free from accumulation of waste materials or rubbish.  Stock piling of debris on the roof will not be permitted.
	.2 Repair defects in surface and bitumen runs with granules to match existing to leave the roof in an even consistent finish.
	.3 Leave roof clear of debris and bitumen left by spills and machine tracking.
	.4 Leave grounds and building free of debris and bitumen spread by pedestrian traffic where applicable.
	.5 Clean surfaces and penetrations of all contaminants and touch up to the satisfaction of the NRC Departmental Representative.  Include rooftop equipment, curbs, soil stacks, sleeves, gas lines, vents, drains and ladders.
	.6 Check drains to ensure they are functional and where required remove all debris by vacuum.
	.7 At the completion of the work remove all rubbish, tools, equipment and surplus materials.
	.8 Be responsible to repair and pay all costs and fees required to rectify damage caused by work of the Contract with materials and finish to match original.
	END OF SECTION



	07 62 00 - Sheet Metal Flashing and Trim
	Part 1 General
	1.1 RELATED SECTIONS
	.1 Section 06 10 53 – Miscellaneous Rough Carpentry.
	.2 Section 07 52 00 – Modified Bituminous Membrane Roofing.
	.3 Section 07 92 00 – Joint Sealants.

	1.2 REFERENCE STANDARDS
	.1 American Society for Testing and Materials International (ASTM)
	.1 ASTM A653/A653M-15e1, Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.
	.2 ASTM D523-14, Standard Test Method for Specular Gloss.

	.2 Canadian Standards Association (CSA International)
	.1 CSA B111-1974(R2003), Wire Nails, Spikes and Staples.

	.3 Canadian Roofing Contractors Association (CRCA)
	.1 Roofing Specifications Manual 2012.

	.4 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
	.1 Material Safety Data Sheets (MSDS).

	.5 Sheet Metal and Air Conditioning Contractors Association of North America (SMACNA)
	.1 Architectural Sheet Metal Manual – 2012.


	1.3 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit to the NRC Departmental Representative a list of materials intended for use before they are ordered.
	.1 Submit manufacturer's printed product literature including product specifications and technical data sheets for sheet metal flashing fasteners and accessory materials. Include product characteristics, performance criteria, physical size, finish and...
	.2 Submit copies of WHMIS MSDS - Material Safety Data Sheets.

	.2 Samples:
	.1 Submit duplicate 50 x 50 mm samples of each type of sheet metal material, finishes and colours.


	1.4 COORDINATION
	.1 Coordinate work of this Section with Related Work specified in other Sections to ensure construction schedule is maintained and watertightness and protection of the building and finished work is maintained at all times.

	1.5 EXAMINATION
	.1 Do not commence work until surface to be covered has been inspected.
	.2 Inspect work and advise the NRC Departmental Representative of conditions that would adversely affect the work of this trade.
	.3 Commencement of work is proof that the Contractor has accepted surfaces as satisfactory for intended operations and accepts responsibility for appearances and performance of completed work.
	.4 Repair damaged and inferior work caused by work of this Contract with materials and finish to match original to the NRC Departmental Representative’s approval.

	1.6 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with manufacturer's written instructions.
	.2 Safety:  Comply with requirements of Workplace Hazardous Materials Information System (WHMIS) regarding use, handling, storage, and disposal of materials.
	.3 Manufacturer’s recommendations for handling and storing products are to be considered a minimum requirement.
	.4 Materials shall be delivered to the site, undamaged and in their original packages, with manufacturer’s labels visible, attesting to their conformity to specific standards.


	Part 2 Products
	2.1 GENERAL
	.1 All standards, regulations and specifications listed herein are considered to be the latest available edition.
	.2 Compatibility between materials is essential.  Use only materials that are known to be compatible when incorporated in a completed assembly.

	2.2 PREFINISHED SHEET METAL FLASHING
	.1 Pre-finished metal flashings:  As shown on drawings, fabricate from 0.65 mm  (22 ga.) steel to ASTM A653 Grade 230 with G90 zinc coating.  Surface with Perspectra Series baked enamel finish.  Colour to match existing from manufacturer’s standard co...

	2.3 ACCESSORIES
	.1 Metal cleat:  Same material as metal flashings, 50 mm wide @ 600 mm c/c.
	.2 Continuous metal starter strip:  0.71 mm (21 ga.) galvanized steel, secured at  400 mm c/c.
	.3 Use galvanized, copper, aluminum or stainless steel nails or screws as most compatible with materials and preservatives being utilized.
	.4 Nails:  Annular threaded nails of length to penetrate into bases minimum 25 mm.  No. 8 screws to penetrate wood 19 mm at 600 mm c/c.
	.5 Masonry fasteners:  Tapcon, Permagrip or Tapgrip or Rawl.  Spike sized to penetrate concrete 38 mm minimum as specified or shown.
	.6 Exposed fasteners:  Where exposed fasteners are specified or as shown, use #10 screws with metal and neoprene washers pre-finished to match colour of flashing.  Alternatively, use screws with colour match nylon caps where shown or approved by the N...
	.7 Screws for starter strips and fascia:  #8 @ 400 mm c/c.
	.8 Sealant:  Refer to Drawings and Section 07 92 00 – Joint Sealants.
	.9 Touch-up paint:  As recommended by prefinished material manufacturer.

	2.4 FABRICATION
	.1 Fabricate metal flashings and other sheet metal work in accordance with applicable details, as indicated.  Where not indicated, follow applicable CRCA ‘FL’ series details and SMACNA architectural details.
	.2 Metal shall be formed on a bending brake, shaping trimmed and hard seaming shall be done on bench, as far as practicable, with proper sheet metal working tools.  Angles of bends and folds for interlocking metal shall be made with full regard to exp...
	.3 Fabricate all possible work in shop in maximum 2400 mm lengths by brake forming, bench cutting, drilling and shaping.  Match existing profiles where metal flashing is to be repaired.
	.4 Hem exposed edges on underside 13 mm.  Mitre and seal corners with sealant.
	.5 Form sections square, true and accurate to size, free from distortion and other defects detrimental to appearance or performance.
	.6 Dry joints are to be tight but not dented so as to permit slight adjustments of sheets and yet remain watertight.
	.7 Lock seams at all corners.
	.8 Apply isolation coating to metal surfaces to be embedded in concrete or mortar.
	.9 Supply all accessories required for installation of sheet metal work of this Section. Fabricate accessories of same material to which they will be used.


	Part 3 Execution
	3.1 MANUFACTURER'S INSTRUCTIONS
	.1 Compliance:  Comply with manufacturer's written recommendations, including product technical bulletins, handling, storage and installation instructions, and datasheets.

	3.2 SHEET METAL FLASHING INSTALLATION
	.1 Install sheet metal flashings at copings, walls, expansion joints, roof openings and other components required to protect the membrane flashings as shown on the drawings or otherwise required.  Where not indicated, follow applicable CRCA ‘FL’ serie...
	.2 Install continuous concealed starter strips at all exterior faces.  Install cleats between lock joints and as indicated to permanently hold flashing in place.  Install hook strip fasteners with 2 fasteners per cleat.
	.3 Sheet metal work shall be installed to cover the entire area it protects and shall be watertight under all service and weather conditions.  Install in a uniform manner, true to line, free of dents, warping and distortion.
	.4 Back-paint sheet metal that comes into contact with another kind of metal, masonry or concrete with bituminous paint at the rate of 0.15 L/m2.
	.5 Install sheet metal with concealed fasteners at lock joints.  Exposed fastening will only be permitted with the approval of the NRC Departmental Representative.  When exposed fasteners are shown, space all fasteners evenly in an approved manner.  U...
	.6 Install weather barrier membrane under sheet metal where indicated.
	.7 Join sheet metal by “S” lock seams, to permit thermal movement.  Seal all fasteners and completely fill all joints with Type ‘B’ sealant as flashing is being installed.  Clean off all excessive visible material subsequent to installation.
	.8 When flashing is being installed in more than one piece, offset joints in adjacent flashings by approximately 50%.
	.9 Form inside and outside corners by means of locked seams.  Do not use pop rivets unless accepted by NRC Departmental Representative.
	.10 Slope all metal to interior of roof area to maintain slope, unless otherwise indicated.  Do not form open joints or pockets that fail to drain water.

	3.3 CLEANING
	.1 On completion and verification of performance of installation, remove surplus materials, excess materials, rubbish, tools and equipment. Remove and replace all sheet metal sections that received surface damage or scratches during fabrication, deliv...
	.2 For scratches and scuffs to be retained in the new installation, use touch up paint recommended by the metal material supplier.
	.3 Leave work areas clean, free from grease, finger marks and stains.



	07 92 00 - Joint Sealants
	Part 1 General
	1.1 RELATED SECTIONS
	.1 Section 07 52 00 – Modified Bituminous Membrane Roofing.
	.2 Section 07 62 00 – Sheet Metal Flashing and Trim.
	.3 Section 07 92 00 – Joint Sealants.
	.4 Section 22 05 11 – Plumbing and Drainage.

	1.2 REFERENCES
	.1 ASTM International
	.1 ASTM A653/A653M-11, Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.

	.2 CSA International
	.1 CSA B111-1974 (R2003), Wire Nails, Spikes and Staples.
	.2 CSA O141-05 (R2009), Softwood Lumber.
	.3 CSA O151-09, Canadian Softwood Plywood.

	.3 National Lumber Grades Authority (NLGA)
	.1 Standard Grading Rules for Canadian Lumber 2010.

	.4 Underwriters' Laboratories of Canada (ULC)
	.1 CAN/ULC-S702-14, Standard for Mineral Fibre Thermal Insulation for Buildings.
	.2 CAN/ULC-S702.2-10, Standard for Mineral Fibre Thermal Insulation for Buildings, Part 2: Application.


	1.3 QUALITY ASSURANCE
	.1 Lumber identification: by grade stamp of an agency certified by Canadian Lumber Standards Accreditation Board.
	.2 Plywood identification: by grade mark in accordance with applicable CSA Standards.

	1.4 PRECAUTIONS
	.1 Provide temporary protection, to the satisfaction of the NRC Departmental Representative, to render all wood blocking watertight, if for any reason permanent membrane protection cannot be provided within the same day.  Ensure the base of any curbs ...

	1.5 DELIVERY, STORAGE, AND HANDLING
	.1 Deliver, store and handle materials in accordance with Section with manufacturer's written instructions.
	.2 Delivery and acceptance requirements:  deliver materials to site in original factory packaging, labelled with manufacturer's name and address.
	.3 Storage and handling requirements:
	.1 Store materials off ground, indoors, in dry location and in accordance with manufacturer's recommendations in clean, dry, well-ventilated area.
	.2 Store materials off ground with moisture barrier at both ground level and as a cover forming a well-ventilated enclosure, with drainage to prevent standing water.
	.3 Replace defective or damaged materials with new.



	Part 2 Products
	2.1 LUMBER MATERIAL
	.1 Lumber:  Unless specified otherwise, softwood, S4S, moisture content 19% or less in accordance with following standards:
	.1 CSA O141.
	.2 NLGA Standard Grading Rules for Canadian Lumber.

	.2 Furring, blocking, nailing strips, grounds, rough bucks, curbs, fascia backing and sleepers:
	.1 S2S is acceptable for all surfaces.
	.2 Board sizes: "Standard" or better grade.
	.3 Dimension sizes: "Standard" light framing or better grade.
	.4 Post and timbers sizes: "Standard" or better grade.


	2.2 PANEL MATERIALS
	.1 Canadian softwood plywood (CSP): to CSA 0151.
	.1 Urea-formaldehyde free.


	2.3 FASTENERS
	.1 Wood to wood fasteners:  Wood screw #12 or as indicated, galvanized flat head, of sufficient length to completely penetrate through base minimum 25 mm.
	.2 Wood to steel deck fasteners:  Screws to be factory coated with an additional corrosion protection.
	.1 Standard of acceptance:
	.1 Climaseal.
	.2 Or accepted alternate.


	.3 Plywood to concrete, brick or hollow masonry fasteners:  6 mm diameter screws.  Length to provide minimum 32 mm and maximum 40 mm embedment into substrate as required.  Type to be approved subject to results of pull tests.
	.1 Standard of acceptance:
	.1 Tapcon.
	.2 Or accepted alternate.


	.4 Expansion fasteners for wood plates and steel to concrete deck:  AISI Type 304 stainless steel, with stainless nuts and washers.
	.1 Standard of acceptance:
	.1 Hilti Kwik Bolt TZ.
	.2 Or accepted alternate.


	.5 Exposed fasteners for metal to wood or masonry:  Use #10 cadmium plated hex screws with neoprene and steel washers. Minimum length 38 mm.  Use lead shields, as required for anchoring.  Colour of screw head to meet approval of NRC Departmental Repre...
	.1 Standard of acceptance:
	.1 Atlas Bolt.
	.2 Rawl.
	.3 Or accepted alternate.


	.6 Nails, spikes and staples:  To CSA B111.

	2.4 ACCESSORIES
	.1 Interior gypsum board Type X:  To ASTM C1396/1396M-13, thickness 12.7 mm unless otherwise noted.

	2.5 FINISHES
	.1 Galvanizing:  To ASTM A653/A653M, use galvanized fasteners for all work.
	.2 Interior paint for drywall at hatch:  2 coats interior acrylic latex, colour to match existing, eggshell.


	Part 3 Execution
	3.1 GENERAL INSTALLATION
	.1 Extend air/vapour barrier seals up vertical surfaces and curbs and onto the deck as shown on the Drawings, to provide continuity.
	.2 Slope the top of all wood blocking at the roof perimeter in towards the roof at a minimum of 5%, unless otherwise shown on the Drawings.
	.3 Comply with requirements of NBC, supplemented by the following paragraphs.
	.4 Install furring and blocking as required to space-out and support casework, cabinets, wall and ceiling finishes, facings, fascia, soffit, siding and other work as required.
	.5 Align and plumb faces of furring and blocking to tolerance of 1:600.
	.6 Install rough bucks, nailers and linings to rough openings as required to provide backing for frames and other work.
	.7 Install wood, fascia backing, nailers, curbs and other wood supports as required and secure using galvanized steel fasteners.
	.8 Install wood backing, dressed, tapered and recessed slightly below top surface of roof insulation for roof hopper.

	3.2 SECUREMENT OF WOOD BLOCKING
	.1 Comply with more stringent requirements as required by drawings or Ontario Building Code requirements.  Increase number and spacing of all fasteners by 50% for 2400 mm from all outside roof corners.
	.2 Install fasteners to the design intent to hold all wood blocking permanently in place to prevent warping, deflection and to resist all wind and weather conditions.
	.3 Secure wood to concrete in a staggered pattern with each row spaced at minimum 600 mm c/c with specified fasteners.  Drill holes 13 mm deeper than depth of fastener penetration.
	.4 Secure wood to metal deck in a staggered pattern with each row spaced at 450 mm c/c with specified fasteners at minimum 450 mm c/c.  Secure bottom nailer with minimum two rows of No. 10, galvanized steel screws at maximum spacing of 600 mm.  Screws...
	.5 Install fasteners in two rows in the direction of the grain, offset one to another in a staggered fashion by approximately 50%.  All fasteners shall be placed minimum 10 mm from any edge of framing.
	.6 Unless specified otherwise, the number of fasteners shall be doubled at all outside parapet corners, for a distance of 3 m from the corner.
	.7 For any exposed fastening, provide touch-up paint as required to coat all exposed surfaces of screws damaged during the driving process.

	3.3 SHEATHING INSTALLATION
	.1 Gypsum board:
	.1 Install sheathing to curbs, as indicated on the drawings and details.  Secure with specified fasteners at 200 mm c/c around perimeter of each board and at maximum 200 mm c/c spacing in the field of the board.

	.2 Plywood:
	.1 Not less than 2 mm gaps shall be provided between sheets, to allow for material expansion.
	.2 Unless otherwise indicated, fasten plywood with a minimum of thirty-six fasteners per 1200 mm x 2400 mm sheet.


	3.4 ERECTION
	.1 Frame, anchor, fasten, tie and brace members to provide necessary strength and rigidity.
	.2 Countersink bolts where necessary to provide clearance for other work.
	.3 Bevel leading edge of wood panel products on vertical applications to facilitate membrane installation and as detailed on drawings.



	22 05 11 - Plumbing and Drainage
	Part 1 General
	1.1 RELATED SECTIONS
	.1 Section 06 10 53 – Miscellaneous Rough Carpentry.
	.2 Section 07 52 00 - Modified Bituminous Membrane Roofing.
	.3 Section 07 92 00 – Joint Sealants.

	1.2 REFERENCES
	.1 American Society for Testing and Materials International (ASTM)
	.1 ASTM C547-12. Standard Specification for Mineral Fiber Pipe Insulation.

	.2 American Water Works Association (AWWA).
	.1 ANSI/AWWA C110/A21.10-08, American National Standard for Ductile-Iron and Gray-Iron Fittings for Water.
	.2 ANSI/AWWA C111/A21.11-12, Standard for Rubber-Gasket Joints for Ductile-Iron Pressure Pipe and Fittings.

	.3 Cast Iron Soil Pipe Institute (CISPI)
	.1 CISPI 310-12, Specification for Coupling for Use in Connection with Hubless Cast Iron Soil Pipe and Fittings for Sanitary and Storm Drain, Waste, and Vent Piping Applications.

	.4 Canadian Standards Association (CSA International)
	.1 CAN/CSA B70.1-03 (R2013), Frames and Covers for Maintenance Holes and Catchbasins.
	.2 CAN/CSA-B70-12, Cast Iron Soil Pipe, Fittings, and Means of Joining.
	.3 CSA B79-08 (R2013), Commercial and residential drains and cleanouts.

	.5 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
	.1 Material Safety Data Sheets (MSDS).


	1.3 SUBMITTAL / APPROVAL
	.1 Do not commence work until satisfactory installation of related work has been completed and approved.
	.2 Inspect work and advise NRC Departmental Representative of conditions that would adversely affect the work of this trade.
	.3 Commencement of work is proof that the Contractor has accepted surfaces as satisfactory for intended operations and accepted responsibility for appearance and performance of completed work.
	.4 Defective work resulting from work on unsatisfactory surfaces will be considered the responsibility of those performing the work of this Section.
	.5 Repair damage and inferior work caused by the work of this Contract with materials and finish to match the original to NRC Departmental Representative’s approval.
	.6 Submit to the NRC Departmental Representative a list of materials intended for use before they are ordered.
	.7 Provide samples of material without additional cost, to the NRC Departmental Representative for review as requested.

	1.4 QUALITY ASSURANCE
	.1 All drain installations, including insert type drains, shall be completed by plumbing subtrades licensed to undertake plumbing work in Ontario.
	.2 Equipment and materials must be new and free of imperfections.


	Part 2 Products
	2.1 MATERIALS
	.1 All standards, regulations and specifications listed herein are considered to be the latest available edition.
	.2 Compatibility between materials is essential.  Use only materials that are known to be compatible when incorporated in a completed assembly.
	.3 Copper roof drains:  Soldered copper body with flat hub.  Provide appropriate bearing pans, and hardware, as required.
	.1 At existing or new drain locations:  Size to match existing.
	.1 Standard of acceptance:
	.1 Model RD-24C-RR with vandal proof dome strainer by Thaler Metal Industries Inc.
	.2 Or accepted alternate.

	.2 Drain connector:
	.1 Mechanical connection using double clamp to drain body and rainwater leader.
	.2 Standard of acceptance:
	.1 Fernco Couplings.
	.2 Or accepted alternate.




	.4 Fittings:  Iron fittings for cast iron or ductile-iron water pipes shall conform to ANSI/AWWA C110/A21.10, 75 mm through 1200 mm, for water and other liquids.


	Part 3 Execution
	3.1 PREPARATION
	.1 Inspect surfaces and ensure that:
	.1 Roof deck is level or sloped to provide proper and complete drainage from the roofing system in conformity to design intent.
	.2 Plumbing is accessible and work can be completed as specified.  Notify NRC Departmental Representative of any adverse conditions.
	.3 Existing roof drains are open and functioning properly.
	.4 For costing and practical purposes, location of new drains and plumbing are approximate and should be considered accurate within 3 m.  Advise NRC Departmental Representative of variances and adjust locations as required to facilitate installation w...

	.2 Contractor shall advise NRC Departmental Representative in the event that the existing system or materials do not meet current code requirements.
	.3 Contractor to provide interior protection to all areas where plumbing work is being completed.  Provide sufficient dust and debris protection for the temporary removal of ceiling tiles, and include for any supplemental clean up to return interiors ...
	.4 Remove and discard all existing drains and plumbing not designated for re-use.  Notify Owner of any hazardous materials encountered.
	.5 In poured concrete decks, scan roof deck for presence of reinforcing steel or cast-in conduits, prior to coring.

	3.2 INSTALLATION AT EXISTING DRAIN LOCATIONS
	.1 Join pipe by means of EDPM super-seal gaskets.
	.2 Fill voids around drain opening on concrete or lightweight concrete decks with quick dry concrete grout flush with top and bottom of deck.
	.3 Restore all existing surfaces affected by work of this trade to match existing material and finish.
	.4 Ensure each roof is provided with operational drainage at the end of each work day.

	3.3 PLUMBING VENT MODIFICATIONS
	.1 Cut down or extend existing soil stacks to a minimum height of 300 mm above finished roof surface.  Extensions to match existing material and connections to be made with mechanical joint couplings.

	3.4 PIPING TEST
	.1 Install plumbing line plugs below the level of connection and water test new plumbing installation.  Correct all leaks.
	.2 Make leaks watertight while systems are still under test.  If this is impossible, remove and refit defective parts.  Caulking of threaded joints will not be permitted.
	.3 After leaks have been repaired, repeat tests as often as necessary to obtain approval and to ensure watertightness of each system.

	3.5 FINISH
	.1 Reset existing ceiling finishes removed to execute work of this Contract.
	.2 Restore and repair all existing surfaces affected by the work to match existing materials and finish.
	.3 Re-paint entire ceiling or walls where it is required to make patching work un-disguisable with existing surfaces.
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