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1. LIST OF DRAWINGS

CIVIL DWGS.
DWG No. TITLE
C-00 COVER SHEET
C-01 LOCATION PLAN
C-02 PLAN AND PROFILE, STA. 33+170 TO STA. 33+390
C-03 PLAN AND PROFILE, STA. 33+390 TO STA. 33+710
C-04 PLAN AND PROFILE, STA. 33+710 TO STA. 34+030
C-05 PLAN AND PROFILE, STA. 34+030 TO STA. 34+350
C-06 PLAN AND PROFILE, STA. 34+350 TO STA. 34+670
C-07 PALN AND PROFILE, STA. 34+670 TO STA. 34+990
C-08 PLAN AND PROFILE, STA. 34+990 TO STA. 35+310
C-09 PLAN AND PROFILE, STA. 35+310 TO STA. 35+630
C-10 PLAN AND PROFILE, STA. 35+630 TO STA. 35+950
C-11 PLAN AND PROFILE, STA. 35+950 TO STA. 36+270
C-12 PLAN AND PROFILE, STA. 36+270 TO STA. 36+570
C-13 PLAN AND PROFILE, STA. 36+570 TO STA. 36+890
C-14 PLAN AND PROFILE, STA. 36+890 TO STA. 37+210
C-15 PLAN AND PROFILE, STA. 37+210 TO STA. 37+530
C-16 PLAN AND PROFILE, STA. 37+530 TO STA. 37+850
C-17 PLAN AND PROFILE, STA. 37+850 TO STA. 38+170
C-18 PLAN AND PROFILE, STA. 38+170 TO STA. 38+490
C-19 PLAN AND PROFILE, STA. 38+490 TO STA. 38+740
C-20 ALIGNMENT GEOMETRY AND SUPERELEVATION
DEVELOPMENT TABLES
c-21 ALIGNMENT GEOMETRY AND SUPERELEVATION
DEVELOPMENT TABLES

C-22 ALIGNMENT GEOMETRY AND SUPERELEVATION
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DEVELOPMENT TABLES
C-23 TYPICAL SECTIONS
C-24 TYPICAL SECTIONS AND DETAILS
C-25 DETAILS
C-26 CULVERT PROFILES
C-27 CULVERT PROFILES
C-28 CULVERT PROFILES
C-29 NEW CULVERT WC-01 AT STA. 33+960 PLAN AND PROFILE
C-30 NEW CULVERT DR-12 AT STA. 37+285 PLAN AND PROFILE
C-31 CULVERT DETAILS
C-32 CULVERT DETAILS
C-33 PIPE SECTIONS AND HEADWALL DETAILS
C-34 HEADWALL AND CUT-OFF WALL DETAILS
C-35 SIGNAGE AND PAVEMENT MARKING PLANS, STA. 33+170 TO
STA. 35+060
C-36 SIGNAGE AND PAVEMENT MARKING PLANS, STA. 35+060 TO
STA. 36+980
C-37 SIGNAGE AND PAVEMENT MARKING PLANS, STA. 36+980 TO
STA. 38+740
C-38 SIGNAGE AND PAVEMENT MARKING DETAILS
C-39 SIGNAGE AND PAVEMENT PRE-MARKING DETAILS
C-40
TO DESIGN SECTIONS
C-73
STRUCTURAL DWGS.
DWG No. TITLE
S-1 EXISTING BRIDGE PLAN, SECTIONS AND DETAILS
S-2 EXISTING BRIDGE DECK REINFORCING PLAN, SECTIONS AND

DETAILS
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S-3 EXISTING WINGWALL REINFORCING PLAN, SECTIONS AND
DETAILS
S-4 REHABILITATION PLAN AND SECTIONS
S-5 REHABILITATION DETAILS AND SECTIONS
S-6 CONSTRUCTION SEQUENCE, PHASES 1, AND 2
S-7 CRASH BLOCK DETAILS
S-8 WEST/EAST ABUTMENT CONCRETE REPAIR, ELEVATIONS AND
DETAILS
S-9 DEMOLITION DETAILS
S-10 ASPHALT PAVING DETAILS
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