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This Solicitation Amendment 010 is raised to incorporate response to an additional question 
received. 
 
 

All other terms and conditions remain unchanged. 
 
 
 
Question: We have an additional question related to Hazard Tree Topping and Falling, as 
outlined in Line Item 60A. The unit is defined as Lump Sum but there is insufficient information 
on the overall number or volume of Hazard Trees. Is there additional information available? 
Was the intent for this to be for a single Hazard Tree. 

Answer: During the clearing contract, Parks removed or topped over one thousand hazard 
trees from along the trail alignment and other areas of the park.  However, due to the 
environment and weather conditions along the west coast of Vancouver Island, new hazard 
trees have been created between the end of clearing and beginning of trail construction.  More 
hazard trees will occur during the construction period or may need removal to create a safe 
construction environment. Line Item 60A is payment to the successful bidder for the removal or 
topping of any trees along the project site which pose a hazard at start of, or during 
construction. The Contractor shall be responsible for removal/topping of danger trees within 
the construction zones.  The Owners Environmental Monitor must approve prior to the 
removal/topping of hazard trees.   The contractor will not be responsible for removal of these 
trees in the segments of trail where construction is complete.  After construction is completed 
and prior to the opening of the trail, Parks will perform a Hazard Tree assessment and any 
trees identified as a risk to trail users will be removed/topped by change order. 
 


