



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

**Bid Receiving - PWGSC / Réception des soumissions -
TPSGC**

11 Laurier St./11 rue Laurier

Place du Portage, Phase III

Core 0B2 / Noyau 0B2

Gatineau, Québec K1A 0S5

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address

**Raison sociale et adresse du
fournisseur/de l'entrepreneur**

Issuing Office - Bureau de distribution

Construction Services Division/Division des services de
construction

140 O'Connor Street

140, rue O'Connor

Ontario

Ottawa

K1A 0S5

Title - Sujet Alexandra Bridge Rehabilitation	
Solicitation No. - N° de l'invitation EP731-192879/A	Amendment No. - N° modif. 004
Client Reference No. - N° de référence du client 20192879	Date 2019-05-13
GETS Reference No. - N° de référence de SEAG PW-\$\$\$FG-368-76853	
File No. - N° de dossier fg368.EP731-192879	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2019-05-22	Time Zone Fuseau horaire Eastern Daylight Saving Time EDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Dagenais, Nathalie	Buyer Id - Id de l'acheteur fg368
Telephone No. - N° de téléphone (613) 859-0695 ()	FAX No. - N° de FAX () -
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
EP731-192879/A

Amd. No. - N° de la modif.
004

Buyer ID - Id de l'acheteur
fg368

Client Ref. No. - N° de réf. du client
20192879

File No. - N° du dossier
fg368EP731-192879/A

CCC No./N° CCC - FMS No./N° VME
R.090209.008

THE AMENDMENT NO.004 IS RAISED FOR THE FOLLOWING REASON;

A - To extend the Invitation to Tender until May 22, 2019 at 2:00 PM (EDT)

B- To include the specification and drawing folder of Addendum number 002

A To extend the Invitation to Tender until May 22, 2019 at 2:00 PM (EDT)

At Solicitation Amendment No.003 on page 1, the Solicitation closes;

DELETE: May, 15, 2019 at 2:00 PM (EDT)

INSERT: May 22, 2019 at 2:00 PM (EDT)

B- To include the specification and drawing folder of Addendum number 002

ADDENDUM No. 2

Project Number R.090209.005

The following changes in the bid documents are effective immediately. This addendum will form part of the contract documents

PLANS

1. Drawing S56
 - 1.1. This drawing has been revised.

SPECIFICATIONS

1. Section 01 14 00 – Work Restrictions
 - 1.1. Subsection 1.5 – Lane Closure Restrictions – remove and replace article 1.5.1 as follows – “Off peak closures of the center lane and fulltime closure of the east lane (existing northbound lane) may take place after July 3, 2019.
 - 1.2. Subsection 1.8 – Timing of Work – remove and replace article 1.8.5 as follows – “The Boardwalk steel grating repairs from Floorbeam 1 to Floorbeam 48 shall be completed prior to September 30, 2019.

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED