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SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mémes.

Comments - Commentaires
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Raison sociale et adresse du
fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution

Construction Services Division/Division des services de
construction

140 O'Connor Street

140, rue O'Connor

Ontario

Ottawa

K1A 0S5

Canadid

Travaux publics et
Services gouvernementaux

Title - Sujet
Alexandra Bridge Rehabilitation

Solicitation No. - N° de l'invitation Amendment No. - N° modif.

EP731-192879/A 005
Client Reference No. - N° de référence du client Date
20192879 2019-05-13

GETS Reference No. - N° de référence de SEAG
PW-$$FG-368-76853

File No. - N° de dossier
fg368.EP731-192879

CCC No./N° CCC - FMS No./N° VME

Solicitation Closes - L'invitation prend fin |T'MeZone

at-a 02:00PM Fuseau horaire .
2019-05-22 Eastern Daylight Saving

on-le Time EDT

F.O.B. - FAB.

Plant-Usine: D Destination: Other-Autre: D

Address Enquiries to: - Adresser toutes questions a:
Dagenais, Nathalie

Buyer Id - Id de I'acheteur
fg368

Telephone No. - N° de téléphone
(613) 859-0695 ( )

FAX No. - N° de FAX

() -

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée
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Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature Date
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THE AMENDMENT NO.005 IS RAISED FOR THE FOLLOWING REASON;

A - To answer Questions from Bidders (Q&A’s)

A - To answer Questions from Bidders (Q&A’s)

Q1: With regards to mandatory Criteria M1, M2, M3, & M4, Please confirm that experience in
rehabilitation of structural steel bridges will satisfy the experience requirement for rehabilitation of
steel “truss” bridges.

Al: The experience in “steel truss bridge or arch bridge with built up members” will be accepted.

Q2: We would like to formally request an additional two (2) weeks extension for the closing of this
tender.
A2: An extension of one (1) week is considered sufficient for this project.

Q3: Would it be possible to extend the solicitation for one (1) week?
A3: An extension of one (1) week has been granted.

Q4: With respect to traffic control and weekday directional flip of the center lane across Alexandra
Bridge and with reference to MTO Book 7 Section 3.2.1, & 3.2.5. Given the proximity of alternating lane
closures the existing signalized intersections with appropriate barriers and signage at both South and
North approaches, please confirm if there is a requirement for Paid Duty Police presents at each
intersection for each directional flip?

A4: Where the Contractor’s methods dictate a “Traffic Control Person” (TCP) to be positioned within
30m of an intersection with active traffic control signals, paid duty police officers shall be used to
control traffic in the intersection. All costs shall be deemed to be included in the Contractor’s bid
price.

Q5: We would like to submit a proposal for this project, however the mandatory requirements on pages
25 to 34 prevent us from doing so. We have experience on a single project that meets your criteria. Can |
change the requirements to one project instead of two?

A5: There will be no change in the mandatory requirements, they will remain as they are currently.

Q6: We are in the process of getting the security clearance with the industrial security program. Since
there is a delay in obtaining the certification, we may not hold the security clearance at the time of the
bid closing date, as mentioned in the Invitation to Tender in Section SI12 Industrial Security Related
Requirements.

Will you consider our Bid compliant, if we certify you with a letter that we are in process of getting the
security clearance?

A6: No change will be considered in Section SI12 Industrial Security Related Requirements, Item 1. The
bidders must hold a valid security clearance at the time of the bid closing date.
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Q7: Upon further review of the plans and specs., it would seem that the existing North bound (east lane)
to be closed is for construction access except when the bridge has to be closed for certain structural
repairs as laid out in the plans. Except for the times of full Bridge closure as required and if the
contractor does not need the East lane for access, can we not keep the East lane open all other times
thereby allowing more full traffic use time during construction?

A7: See Specification 01 14 00 — Work Restrictions — Subsection 1.7.2. The Contractor may submit
proposed alternative means and methods for construction to the Departmental Representative for
consideration in respect to the scenario described above.

Q8: Are we expected to work through the winter?
A8: The Contractor shall schedule their work accordingly to meet the completion date as specified in
the Contract Tender Documents.

Q9: On the unit price table, Item 1 has PVMS sign for 48 weeks for North. Item 2 has PVMS sign for 2
weeks for South. Should item 2 not be the same number of weeks as both the North and South are
affected equally when traffic conditions change?

A9: See specification 01 35 00.06 Special Procedures for Traffic Control - Subsection 1.5.3.

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED



