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1 GENERAL

1.01 REFERENCES

.1

Canadian Construction Documents Committee (CCDC)
.1 CCDC 2-1994, Stipulated Price Contract.

Canadian General Standards Board (CGSB)

.1 CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.

.2 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.

Canadian Standards Association (CSA International)

.1 CSA-A23.1/A23.2-04, Concrete Materials and Methods of Concrete
Construction/Methods of Test and Standard Practices for Concrete.

.2 CSA-0121-M1978 (R2003), Douglas Fir Plywood.

.3 CAN/CSA-S269.2-M1987 (R2003), Access Scaffolding for Construction Purposes.

.4 CAN/CSA-7Z321-96(R2001), Signs and Symbols for the Occupational Environment.

U.S. Environmental Protection Agency (EPA) / Office of Water
.1 EPA 832R92005, Storm Water Management for Construction Activities:
Developing Pollution Prevention Plans and Best Management Practices.

1.02 ACTION AND INFORMATIONAL SUBMITTALS

.1

Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

1.03 INSTALLATION AND REMOVAL

.1

1.04 SITE

.1

Prepare site plan indicating proposed temporary access road, dimensions of area
to be used by Contractor, proposed divisions to secure the roadway from the
construction site, avenues of ingress/egress from construction site.

Identify areas which have to be graveled to prevent tracking of mud.

Provide construction facilities in order to execute work expeditiously.

Remove from site all such work after use.

Hoists/cranes to be operated by qualified operator.

STORAGE /LOADING

Confine work and operations of employees by Contract Documents. Do not unreasonably
encumber premises with products.

Do not load or permit to load any part of Work with weight or force that will
endanger Work.
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1.05 SECURITY

.1 Provide and pay for responsible security personnel to guard site and contents
of site after working hours and during holidays.

1.06 OFFICES

.1 Provide and pay for own office as required.

.2 Provide marked and fully stocked first-aid case in a readily available location.

.3 Subcontractors to provide their own offices as necessary. Direct location of these
offices.

1.07 EQUIPMENT, TOOL AND MATERIALS STORAGE

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds
for storage of tools, equipment and materials.

.2 Locate materials not required to be stored in weatherproof sheds on site in manner
to cause least interference with work activities.

1.08 SANITARY FACILITIES

.1 Provide sanitary facilities for work force in accordance with governing
regulations and ordinances.

.2 Post notices and take precautions as required by local health authorities. Keep
area and premises in sanitary condition.

.3 When permanent water and drain connections are completed, provide temporary water
closets and urinals complete with temporary enclosures, inside building.

1.09 CONSTRUCTION SIGNAGE

.1 Provide and erect project sign, prior to mobilization on site, in a location
approved by Departmental Representative.

.2 No other signs or advertisements, other than warning signs, are permitted on site.

.3 Signs and notices for safety and instruction in both official languages. Graphic
Symbols to CAN/CSA-Z321.

.4 Maintain approved signs and notices in good condition for duration of project,
and dispose of offsite on completion of project or earlier if directed by
Departmental Representative.
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1.10 PROTECTION AND MAINTENANCE OF TRAFFIC

.10

.11

.12

.13

.14

Provide access to maintain traffic.

Maintain and protect traffic on Provincial roadway during construction.
Provide measures for protection and diversion of traffic, including provision
of trained watch-persons and flag-persons, erection of barricades, placing of
lights around and in front of equipment and work, and erection and maintenance
of adequate warning, danger, and direction signs.

Protect travelling public from damage to person and property.

Contractor's traffic on roads selected for hauling material to and from site to
interfere as little as possible with public traffic.

Verify adequacy of existing roads and allowable load limit on these roads.
Contractor is responsible for repair of damage to roads caused by construction
operations.

Construct access and haul roads necessary.

Haul roads to be constructed with suitable grades and widths; sharp curves, blind
corners, and dangerous cross traffic shall be avoided.

Provide necessary lighting, signs, barricades, and distinctive markings for safe
movement of traffic.

Dust control: adequate to ensure safe operation at all times.

Location, grade, width, and alignment of construction and hauling roads are subject
to approval by Departmental Representative.

Lighting: to assure full and clear visibility for full width of haul road and
work areas during night work operations.

Provide snow removal during period of Work.

Remove, upon completion of work, access and haul roads.

1.11 CLEAN-UP

Remove construction debris, waste materials, packaging material from work site
daily.

Remove temporary access roads from site.
Clean dirt or mud tracked onto paved or surfaced roadways.
Store materials resulting from demolition activities that are salvageable.

Stack stored new or salvaged material not in construction facilities.



LPH SOIL REMEDIATION
FORMER LANDFILL

AND ASPHALT PLANT

OTTER CREEK

HAPPY VALLEY-GOOSE BAY
NEWFOUNDLAND AND LABRADOR
PROJECT NO. R.082578.001

CONSTRUCTION FACILITIES

SECTION 01 52 00
PAGE 4

2 PRODUCTS

2.01 NOT USED

.1 Not Used.

END OF SECTION



