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This bid solicitation cancels and supersedes previous bid solicitation number EJ196-190315/A 
dated 2018-11-23 with a closing date of 2019-01-08 at 2:00 PM EST.  A briefing or feedback session 
will be provided upon request to bidders / offerors / suppliers who bid on the previous solicitation. 
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PART 1 - GENERAL INFORMATION 

1.1 Introduction 
The bid solicitation is divided into seven parts plus attachments and annexes, as follows: 
 
Part 1 General Information: provides a general description of the requirement; 
 
Part 2 Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid 

solicitation; 
 
Part 3 Bid Preparation Instructions: provides Bidders with instructions on how to prepare their bid; 
 
Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted, 

the evaluation criteria that must be addressed in the bid, and the basis of selection; 
 
Part 5 Certifications and Additional Information: includes the certifications and additional information to 

be provided; 
 
Part 6 Security: includes specific requirements that must be addressed by Bidders; and 
 
Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting 

contract. 
 
The Appendices include: 
Appendix "A" - Statement of Work 
Appendix “B” - Basis of Payment 
Appendix "C” - Security Requirements Check List (SRCL) 
Appendix "D" - Snow Clearing Daily Maintenance Schedule & Landscape Daily Maintenance Schedule 
Appendix “E” - Grass Cutting Site Plan L-C270-9301-18-103B and L-C270-9301-18-104B 
Appendix “F” - Snow Removal Site Plan L-C270-9301-18-101B and L-C270-9301-18-102B 
Appendix “G” - Pesticide Records Keeping System     
Appendix “H” - Sample Extra Work Quote 
Appendix “I”  - Green Roof Maintenance     
Appendix “J”  - Hazard Assessment Form 
Appendix “K” – Call-Up Log Report – Bullet Trap Maintenance 
Appendix “L” - Complete List of Names of all individuals who are currently Directors of the Bidder. 
 
 1.2 Summary 
 
1.2.1 To provide snow removal and landscape maintenance services and outdoor range maintenance 

services for the pistol and rifle ranges and combat training facilities including all labour, material, 
equipment, supervision and transportation for Public Works and Government Services Canada 
(PWGSC) at the Connaught Range and Primary Training Centre (CRPTC), various locations, 31 
Shirley, Ottawa, Ontario. The work is to be performed in accordance with the Statement of Work 
attached at Appendix “A”. 

 
1.2.2 The period of the resulting contract will be for a one (1) year period with Canada retaining the 

irrevocable option to extend the contract for four (4) additional consecutive twelve (12) month 
periods. 

 
1.2.3 There are security requirements associated with this requirement. For additional information, 

consult Part 6 - Security, Financial and Other Requirements, and Part 7 - Resulting Contract 
Clauses. For more information on personnel and organization security screening or security 
clauses, Bidders should refer to the Contract Security Program of Public Works and Government 
Services Canada (http://www.tpsgc-pwgsc.gc.ca/esc-src/introduction-eng.html) website. 



olicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
EJ196-190315/B  fk279 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
20190315 EJ196-190315  

 

Page 4 of - de 61 
 
 

 
1.2.4 The requirement is subject to the provisions of the World Trade Organization Agreement on 

Government Procurement (WTO-AGP), the North American Free Trade Agreement (NAFTA), the 
Canada-European Union Comprehensive Economic and Trade Agreement (CETA), and the 
Canadian Free Trade Agreement (CFTA). 

 
1.2.5 In accordance with General Conditions 2035, clause 6 (2013-06-27) Subcontracts: 

Subcontracting will be permitted at this site. 
 
1.2.6 There is a mandatory site visit and bidders’ conference associated with this requirement. 
  
1.2.7 The Phased Bid Compliance Process (PBCP) applies to this requirement. 
 

1.3 Debriefings 
Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make the 
request to the Contracting Authority within 15 working days from receipt of the results of the bid 
solicitation process. The debriefing may be in writing, by telephone or in person. 
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PART 2 - BIDDER INSTRUCTIONS 

2.1 Standard Instructions, Clauses and Conditions 
All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set 
out in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and Government 
Services Canada. 
Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid 
solicitation and accept the clauses and conditions of the resulting contract. 
 
The 2003   (2018-05-22)  Standard Instructions - Goods or Services - Competitive Requirements, are 
incorporated by reference into and form part of the bid solicitation. 
 
Subsection 5.4 of 2003, Standard Instructions - Goods or Services - Competitive Requirements, is 
amended as follows:  
 
Delete:    60 days 
Insert:  240 days 
 

 
2.2 Submission of Bids 
Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid Receiving 
Unit by the date, time and place indicated on page 1 of the bid solicitation. 
 
Due to the nature of the bid solicitation, bids transmitted by facsimile to PWGSC will not be 
accepted.  Bids must be delivered by hand to the Bid Receiving Unit. 
 
 
2.3  Former Public Servant  (A3025T – 2014-06-26) 
Contracts awarded to former public servants (FPS) in receipt of a pension or of a lump sum payment 
must bear the closest public scrutiny, and reflect fairness in the spending of public funds. In order to 
comply with Treasury Board policies and directives on contracts awarded to FPSs, bidders must provide 
the information required below before contract award. If the answer to the questions and, as applicable 
the information required have not been received by the time the evaluation of bids is completed, 
Canada will inform the Bidder of a time frame within which to provide the information. Failure to comply 
with Canada’s request and meet the requirement within the prescribed time frame will render the bid 
non-responsive. 

Definitions  
For the purposes of this clause, “former public servant" is any former member of a department as defined 
in the Financial Administration Act, R.S., 1985, c. F-11, a former member of the Canadian Armed Forces 
or a former member of the Royal Canadian Mounted Police. A former public servant may be: 

a. an individual; 

b. an individual who has incorporated; 

c. a partnership made of former public servants; or 

d. a sole proprietorship or entity where the affected individual has a controlling or major interest in 
the entity. 

"lump sum payment period" means the period measured in weeks of salary, for which payment has 
been made to facilitate the transition to retirement or to other employment as a result of the 
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implementation of various programs to reduce the size of the Public Service. The lump sum payment 
period does not include the period of severance pay, which is measured in a like manner. 

"pension" means a pension or annual allowance paid under the Public Service Superannuation 
Act (PSSA), R.S., 1985, c.P-36, and any increases paid pursuant to the Supplementary Retirement 
Benefits Act, R.S., 1985, c. S-24 as it affects the PSSA. It does not include pensions payable pursuant 
to the Canadian Forces Superannuation Act, R.S., 1985, c. C-17, the Defence Services Pension 
Continuation Act, 1970, c. D-3, the Royal Canadian Mounted Police Pension Continuation Act ,  
 
1970, c. R-10, and the Royal Canadian Mounted Police Superannuation Act, R.S., 1985, c. R-11, 
the Members of Parliament Retiring Allowances Act, R.S. 1985, c. M-5, and that portion of pension 
payable to the Canada Pension Plan Act, R.S., 1985, c. C-8. 

   Former Public Servant in Receipt of a Pension 
As per the above definitions, is the Bidder a FPS in receipt of a pension?      Yes (   ) No (   ) 

If so, the Bidder must provide the following information, for all FPSs in receipt of a pension, as 
applicable: 

a. name of former public servant; 

b. date of termination of employment or retirement from the Public Service. 

By providing this information, Bidders agree that the successful Bidder’s status, with respect to being 
a former public servant in receipt of a pension, will be reported on departmental websites as part of 
the published proactive disclosure reports in accordance with Contracting Policy Notice: 2012-2 and 
the Guidelines on the Proactive Disclosure of Contracts. 

   Work Force Adjustment Directive 
Is the Bidder a FPS who received a lump sum payment pursuant to the terms of the Work Force 
Adjustment Directive?                      Yes (   ) No (   ) 

If so, the Bidder must provide the following information: 

a. name of former public servant; 

b. conditions of the lump sum payment incentive; 

c. date of termination of employment; 

d. amount of lump sum payment; 

e. rate of pay on which lump sum payment is based; 

f. period of lump sum payment including start date, end date and number of weeks; 

g. number and amount (professional fees) of other contracts subject to the restrictions of a work 
force adjustment program. 

For all contracts awarded during the lump sum payment period, the total amount of fees that may be 
paid to a FPS who received a lump sum payment is $5,000, including Applicable Taxes. 

2.4 Enquiries - Bid Solicitation 
All enquiries must be submitted in writing to the Contracting Authority no later than seven (7) calendar 
days before the bid closing date. Enquiries received after that time may not be answered. 
 
Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the 
enquiry relates. Care should be taken by Bidders to explain each question in sufficient detail in order to 
enable Canada to provide an accurate answer. Technical enquiries that are of a proprietary nature must 
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be clearly marked "proprietary" at each relevant item. Items identified as “proprietary” will be treated as 
such except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit 
the question(s) or may request that the Bidder do so, so that the proprietary nature of the question(s) is 
eliminated and the enquiry can be answered to all Bidders. Enquiries not submitted in a form that can be 
distributed to all Bidders may not be answered by Canada. 

2.5 Applicable Laws 
Any resulting contract must be interpreted and governed, and the relations between the parties 
determined, by the laws in force in Ontario. 
 
Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory of their 
choice without affecting the validity of their bid, by deleting the name of the Canadian province or territory 
specified and inserting the name of the Canadian province or territory of their choice. If no change is 
made, it acknowledges that the applicable laws specified are acceptable to the Bidders. 
 
2.6  Mandatory Site Visit and Bidders Conference 
It is mandatory that the Bidder or a representative of the Bidder visit the work site. Arrangements have   
been made for the Site Visit and Bidders Conference to be held at the Connaught Range and Primary 
Training Centre on June 17, 2019 at 8:00 am. The site visit will begin at the Connaught Range and 
Primary Training Centre, at 31 Shirley, Ottawa, Ontario.  
 
Immediately following the Mandatory Site Visit a Mandatory Bidders Conference will be held.  The scope 
of the requirement outlined in the bid solicitation will be reviewed during the conference and questions will 
be answered.  
 
It is mandatory that bidders who intend to submit a bid attend.  Bidders should provide, in writing, to the 
Contracting Authority, the names of the persons who will be attending and a list of questions they wish to 
table no later than June 12, 2019. 

Bidders will be required to sign an attendance sheet. Bidders should confirm in their bid that they have 
attended the Site Visit and Bidders Conference. Bidders who do not attend the mandatory Site Visit and 
Bidders Conference or do not send a representative will not be given an alternative appointment and their 
bid will be declared non-responsive. 

Any clarifications or changes to the bid solicitation resulting from the Site Visit and Bidders Conference 
will be included as an amendment to the bid solicitation. A maximum of two (2) representatives per 
bidder will be permitted to examine the site.  
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PART 3 - BID PREPARATION INSTRUCTIONS 

3.1 Bid Preparation Instructions 
 Canada requests that the Bidder submits its bid in separately bound sections as follows: 
 

Section I:  Technical Bid – Three (3) hard copies  
Section II:  Financial Bid (Appendix B – Financial Bid – Pricing Basis- One (1) copy) 
Section III: Certifications  
Section IV: Additional Information 

 
Prices must appear in the financial bid only.  No prices must be indicated in any other section of 
the bid. 
 
Canada requests that bidders follow the format instructions described below in the preparation of hard 
copy of their bid: 
 
(a) use 8.5 x 11 inch (216 mm x 279 mm) paper; 
(b) use a numbering system that corresponds to the bid solicitation. 
 
In April 2006, Canada issued a policy directing federal departments and agencies to take the necessary 
steps to incorporate environmental considerations into the procurement process Policy on Green 
Procurement (http://www.tpsgc-pwgsc.gc.ca/ecologisation-greening/achats-procurement/politique-policy-
eng.html). To assist Canada in reaching its objectives, bidders should: 
 
1) use 8.5 x 11 inch (216 mm x 279 mm) paper containing fibre certified as originating from a 

sustainably-managed forest and containing minimum 30% recycled content; and  
 
2) use an environmentally-preferable format including black and white printing instead of colour 

printing, printing double sided/duplex, using staples or clips instead of cerlox, duotangs or 
binders. 

 
Section I: Technical Bid 
In their technical bid, Bidders should demonstrate their understanding of the requirements contained in 
the bid solicitation and explain how they will meet these requirements. Bidders should demonstrate their 
capacity and describe their approach in a thorough, concise and clear manner for carrying out the work. 
 
The technical bid should address clearly and in sufficient depth the points that are subject to the 
evaluation criteria against which the bid will be evaluated.  Simply repeating the statement contained in 
the bid solicitation is not sufficient. In order to facilitate the evaluation of the bid, Canada requests that 
Bidders address and present topics in the order of the evaluation criteria under the same headings.  To 
avoid duplication, Bidders may refer to different sections of their bids by identifying the specific paragraph 
and page number where the subject topic has already been addressed. 
 
Section II: Financial Bid 
 
3.2.1 Bidders must submit their financial bid in accordance with Appendix “B”, Financial Bid.  The total 
amount of applicable taxes must be shown separately. 
 
3.2.2  Electronic Payment Instruments 

The Bidder accepts to be paid by: 
 

    (  )  Direct Deposit  
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Section III: Certifications 
Bidders must submit the certifications and additional information required under Part 5. 
 
 
Section IV: Additional Information 
 
3.4.1 Contractors Representative 
The name and particulars of the person to be contacted for general enquiries and follow-up purposes: 
 

Name:     ___________________________ 
 

Telephone Number:  ___________________________ 
 

Cellular Number:   ___________________________ 
 

Facsimile Number:  ___________________________ 
 

Email:       ___________________________ 
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION 

4.1 Evaluation Procedures 
 
(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation including 

the technical and financial evaluation criteria. 
 
(b) An evaluation team composed of representatives of Canada will evaluate the bids. 
 
(c) Canada will use the Phased Bid Compliance Process described below: 
 
4.1.1   Phased Bid Compliance Process  
 
4.1.1.1  (2018-07-19)  General  

(a)        Canada is conducting the PBCP described below for this requirement.   
 
(b)        Notwithstanding any review by Canada at Phase I or II of the PBCP, Bidders are and will remain 

solely responsible for the accuracy, consistency and completeness of their Bids and Canada 
does not undertake, by reason of this review, any obligations or responsibility for identifying any 
or all errors or omissions in Bids or in responses by a Bidder to any communication from 
Canada.  

 
THE BIDDER ACKNOWLEDGES THAT THE REVIEWS IN PHASE I AND II OF THIS PBCP 
ARE PRELIMINARY AND DO NOT PRECLUDE A FINDING IN PHASE III THAT THE BID IS 
NON-RESPONSIVE, EVEN FOR MANDATORY  
 
REQUIREMENTS WHICH WERE SUBJECT TO REVIEW IN PHASE I OR II AND 
NOTWITHSTANDING THAT THE BID HAD BEEN FOUND RESPONSIVE IN SUCH EARLIER 
PHASE.  CANADA MAY DEEM A BID TO BE NON-RESPONSIVE TO A MANDATORY 
REQUIREMENT AT ANY PHASE.  
THE BIDDER ALSO ACKNOWLEDGES THAT ITS RESPONSE TO A NOTICE OR A 
COMPLIANCE ASSESSMENT REPORT (CAR) (EACH DEFINED BELOW) IN PHASE I OR II 
MAY NOT BE SUCCESSFUL IN RENDERING ITS BID RESPONSIVE TO THE MANDATORY 
REQUIREMENTS THAT ARE THE SUBJECT OF THE NOTICE OR CAR, AND MAY RENDER 
ITS BID NON-RESPONSIVE TO OTHER MANDATORY REQUIREMENTS. 
 

(c)        Canada may, in its discretion, request and accept at any time from a Bidder and consider as part 
of the Bid, any information to correct errors or deficiencies in the Bid that are clerical or 
administrative, such as, without limitation, failure to sign the Bid or any part or to checkmark a 
box in a form, or other failure of format or form or failure to acknowledge; failure to provide a 
procurement business number or contact information such as names, addresses and telephone 
numbers; inadvertent errors in numbers or calculations that do not change the amount the 
Bidder has specified as the price or of any component thereof that is subject to evaluation. This 
shall not limit Canada’s right to request or accept any information after the bid solicitation closing 
in circumstances where the bid solicitation expressly provides for this right. The Bidder will have 
the time period specified in writing by Canada to provide the necessary documentation. Failure 
to meet this deadline will result in the Bid being declared non-responsive. 
  

(d)         The PBCP does not limit Canada’s rights under Standard Acquisition Clauses and Conditions 
(SACC) 2003 (2018-05-22) Standard Instructions – Goods or Services – Competitive 
Requirements nor Canada’s right to request or accept any information during the solicitation 
period or after bid solicitation closing in circumstances where the bid solicitation expressly 
provides for this right, or in the circumstances described in subsection (c). 
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(e)         Canada will send any Notice or CAR by any method Canada chooses, in its absolute discretion. 
The Bidder must submit its response by the method stipulated in the Notice or CAR.  Responses 
are deemed to be received by Canada at the date and time they are delivered to Canada by the 
method and at the address specified in the Notice or CAR.  An email response permitted by the 
Notice or CAR is deemed received by Canada on the date and time it is received in Canada’s 
email inbox at Canada’s email address specified in the Notice or CAR.  A Notice or CAR sent by 
Canada to the Bidder at any address provided by the Bidder in or pursuant to the Bid is deemed 
received by the Bidder on the date it is sent by Canada.  Canada is not responsible for late 
receipt by Canada of a response, however caused. 
 

4.1.1.2  (2018-03-13)  Phase I:  Financial Bid  
 
(a)         After the closing date and time of this bid solicitation, Canada will examine the Bid to determine 

whether it includes a Financial Bid and whether any Financial Bid includes all information required 
by the solicitation. Canada’s review in Phase I will be limited to identifying whether any 
information that is required under the bid solicitation to be included in the Financial Bid is missing 
from the Financial Bid. This review will not assess whether the Financial Bid meets any standard 
or is responsive to all solicitation requirements. 
 

(b)         Canada’s review in Phase I will be performed by officials of the Department of Public Works 
and Government Services. 

 
(c)         If Canada determines, in its absolute discretion that there is no Financial Bid or that the 

Financial Bid is missing all of the information required by the bid solicitation to be included in 
the Financial Bid, then the Bid will be considered non-responsive and will be given no further 
consideration. 
 

(d)         For Bids other than those described in c), Canada will send a written notice to the Bidder 
(“Notice”) identifying where the Financial Bid is missing information.  A Bidder, whose 
Financial Bid has been found responsive to the requirements that are reviewed at Phase I, will 
not receive a Notice. Such Bidders shall not be entitled to submit any additional information in 
respect of their Financial Bid. 
 

(e)         The Bidders who have been sent a Notice shall have the time period specified in the Notice 
(the “Remedy Period”) to remedy the matters identified in the Notice by providing to Canada, 
in writing, additional information or clarification in response to the Notice. Responses received 
after the end of the Remedy Period will not be considered by Canada, except in 
circumstances and on terms expressly provided for in the Notice. 
 

(f)         In its response to the Notice, the Bidder will be entitled to remedy only that part of its Financial 
Bid which is identified in the Notice. For instance, where the Notice states that a required line 
item has been left blank, only the missing information may be added to the Financial Bid, 
except that, in those instances where the addition of such information will necessarily result 
in a change to other calculations previously submitted in its Financial Bid, (for example, the 
calculation to determine a total price), such necessary adjustments shall be identified by the 
Bidder and only these adjustments shall be made. All submitted information must comply 
with the requirements of this solicitation. 

 
(g)        Any other changes to the Financial Bid submitted by the Bidder will be considered to be new 

information and will be disregarded. There will be no change permitted to any other Section of 
the Bidder’s Bid. Information submitted in accordance with the requirements of this solicitation in 
response to the Notice will replace, in full, only that part of the original Financial Bid as is 
permitted above, and will be used for the remainder of the bid evaluation process. 
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(h)         Canada will determine whether the Financial Bid is responsive to the requirements reviewed at 
Phase I, considering such additional information or clarification as may have been provided by 
the Bidder in accordance with this Section. If the Financial Bid is not found responsive for the 
requirements reviewed at Phase I to the satisfaction of Canada, then the Bid shall be considered 
non-responsive and will receive no further consideration. 
 

(i)         Only Bids found responsive to the requirements reviewed in Phase I to the satisfaction of 
Canada, will receive a Phase II review.   
 

4.1.1.3 Phase II:  Technical Bid 
 
a)  Canada’s review at Phase II will be limited to a review of the Technical Bid to identify any instances 

where the Bidder has failed to meet any Eligible Mandatory Criterion.  This review will not assess 
whether the Technical Bid meets any standard or is responsive to all solicitation requirements. 
Eligible Mandatory Criteria are all mandatory technical criteria that are identified in this solicitation as 
being subject to the Phased Bid Compliance Process. Mandatory technical criteria that are not 
identified in the solicitation as being subject to the Phased Bid Compliance Process, will not be 
evaluated until Phase III.   

 
b)  Canada will send a written notice to the Bidder (Compliance Assessment Report or “CAR”) 

identifying any Eligible Mandatory Criteria that the Bid has failed to meet. A Bidder whose Bid has 
been found responsive to the requirements that are reviewed at Phase II will receive a CAR that 
states that its Bid has been found responsive  to the requirements reviewed at Phase II. Such 
Bidder shall not be entitled to submit any response to the CAR. 

 
c)   A Bidder shall have the period specified in the CAR (the “Remedy Period”) to remedy the failure to 

meet any Eligible Mandatory Criterion identified in the CAR by providing to Canada in writing 
additional or different information or clarification in response to the CAR. Responses received after 
the end of the Remedy Period will not be considered by Canada, except in circumstances and on 
terms expressly provided for in the CAR. 

 
d)  The Bidder’s response must  address only the Eligible Mandatory Criteria listed in the CAR as not 

having been achieved, and must include only such information as is necessary to achieve such 
compliance. Any additional information provided by the Bidder which is not necessary to achieve such 
compliance will not be considered by Canada, except that, in those instances where such a response 
to the Eligible Mandatory Criteria specified in the CAR will necessarily result in a consequential 
change to other parts of the Bid, the Bidder shall identify such additional changes, provided that its 
response must not include any change to the Financial Bid. 

 
e)  The Bidder’s response to the CAR should identify in each case the Eligible Mandatory Criterion in the 

CAR to which it is responding, including identifying in the corresponding section of the original Bid, the 
wording of the proposed change to that section, and the wording and location in the Bid of any other 
consequential changes that necessarily result from such change.  In respect of any such 
consequential change, the Bidder must include a rationale explaining why such consequential change 
is a necessary result of the change proposed to meet the Eligible Mandatory Criterion.  It is not up to 
Canada to revise the Bidder’s Bid, and failure of the Bidder to do so in accordance with this 
subparagraph is at the Bidder’s own risk.  All submitted information must comply with the requirements 
of this solicitation. 
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f)   Any changes to the Bid submitted by the Bidder other than as permitted in this solicitation, will be 

considered to be new information and will be disregarded.  Information submitted in accordance with 
the requirements of this solicitation in response to the CAR will replace, in full, only that part of the 
original Bid as is permitted in this Section.  

 
g)  Additional or different information submitted during Phase II permitted by this section will be considered 

as included in the Bid, but will be considered by Canada in the evaluation of the Bid at Phase II only for 
the purpose of determining whether the Bid meets the Eligible Mandatory Criteria.   It will not be used at 
any Phase of the evaluation to increase or decrease any score that the original Bid would achieve 
without the benefit of such additional or different information.  For instance, an Eligible Mandatory 
Criterion that requires a mandatory minimum number of points to achieve compliance will be assessed 
at Phase II to determine whether such mandatory minimum score would be achieved with such 
additional or different information submitted by the Bidder in response to the CAR.  If so, the Bid will 
be considered responsive in respect of such Eligible Mandatory Criterion, and the additional or 
different information submitted by the Bidder shall bind the Bidder as part of its Bid, but the Bidder’s 
original score, which was less than the mandatory minimum for such Eligible Mandatory Criterion, will 
not change, and it will be that original score that is used to calculate any score for the Bid. 

 
h)  Canada will determine whether the Bid is responsive for the requirements reviewed at Phase II, 

considering such additional or different information or clarification as may have been provided 
by the Bidder in accordance with this Section.  If the Bid is not found responsive for the 
requirements reviewed at Phase II to the satisfaction of Canada, then the Bid shall be 
considered non-responsive and will receive no further consideration.   

 
i)   Only Bids found responsive to the requirements reviewed in Phase II to the satisfaction of Canada, 

will   receive a Phase III evaluation.   
 
 
4.1.1.4 Phase III: Final Evaluation of the Bid  
 
a)  In Phase III, Canada will complete the evaluation of all Bids found responsive to the requirements 

reviewed at Phase II.  Bids will be assessed in accordance with the entire requirement of the bid 
solicitation including the technical and financial evaluation criteria. 

 
b)  A Bid is non-responsive and will receive no further consideration if it does not meet all mandatory 

evaluation criteria of the solicitation.  
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4.2.1 TECHNICAL EVALUATION 
4.2.1.1   MANDATORY REQUIREMENTS – Technical and Financial Criteria  
 

 
1. 

 
Attendance at the Mandatory Site Visit and Bidders Conference; 
 

 
The Phased Bid Compliance Process will apply to mandatory technical 
criteria identified by the superscript (PB) below.  Mandatory technical 
criteria not identified by the superscript (PB) will not be subject to the 
Phased Bid Compliance Policy. 
 
MANDATORY REQUIREMENTS – Technical and Financial Criteria  (PB) 
 
 

1. 
 

(PB) 

 
Security clearance of RELIABILITY, at bid closing, in accordance with Part 6, 
Security Requirements; 

 
 

2. 
 

(PB) 

Part Time Gardener Qualification    
The bidder MUST have one (1) part-time gardener available May 1 to October 31 and 
who has one (1) of the following diplomas or degrees. A copy of the Diploma or 
Degree must be included with the bid. :  
 

i) a master gardener designation; OR 
ii) a red seal trade horticulturist designation; OR  
iii) a two year College diploma in Horticulture from a recognized college; OR 
iv) a four year degree in Horticulture from a recognized university. OR 

 
v) Other educational college diploma or university degree in which the majority 

of courses taken were horticulture related in the areas such as soils, plant 
science, plant and weed identification, landscape maintenance, landscape 
construction, greenhouse production and operation, crop production, 
silviculture, arboriculture, agroforestry, turf management and integrated pest 
management. Transcripts in either official language must be included 
with the bid. 

 
 

3. 
 

(PB) 

Submission of licensing and certification for proposed employees.   
Valid copies of the following certificates and licensing documentation must be 
submitted with the bid for the proposed resource personnel. All certificates are to be 
recognized by the Employment and Social Development Canada (ESDC) - Labour 
Program and /or Workplace Safety and Insurance Board (WSIB) and /or Construction 
Safety Association of Ontario (CSAO) and /or any other recognized legislative or 
regulatory body in the Province or territory where the work is being performed. 
 

i. WSIB Certificate 
ii. Arborists Certification 
iii. Pesticide Operators License (Company) 
iv. Pesticide Applicators License  

 
4. 

(PB) 
Submission of Firm Price/Rates in Canadian funds in accordance with Part 3, Section 
II – Financial Bid – found at Appendix ‘B’ Pricing Schedule 
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4.2.1.2   POINT RATED TECHNICAL CRITERIA 
 

EQUIPMENT - (Maximum 30 points / Minimum 18 points)   
Provide proof that the Contractor will supply and have readily available all equipment required to carry out 
the Services as outlined in the Statement of Work for the site. This would include owned equipment or 
equipment that would need to be leased by the Contractor. The contractor will confirm that they are able 
to be on-site within one (1) hour of notification with the required equipment. 
 
The Contractor must provide but not be limited to: 
 

a) An equipment list for the landscape season and the winter season. (Maximum 15 points) 

b) A contingency plan for equipment breakdowns. (Maximum 15 points)   

A list of mechanical equipment including specifications the Contractor will have available to carry out the 
services (i.e. make and model number).   
 
ORGANIZATION AND MANAGEMENT- (Maximum 40 points / Minimum 24 points)   
Provide proof that the Contractor is able to provide all the staff necessary to perform all services as 
required in accordance with the Statement of Work and resulting Contract, as it pertains to: the team’s 
organization, services to be managed and proof of the Contractor’s resources and capacity to provide 
additional resources, if and when needed, for each of the seasons. 
 
The contractor must provide but not be limited to: 
 

a) Overall Contractors Organization  (Maximum 15 points) 

i. An organization chart for the Contractor. 

ii. Resumes of key personnel, position and title as they relate to assigned roles and 
responsibilities. 

b) Contractor’s Staff  (Maximum 15 points) 

i. A detailed description of the contractor’s intended methods to monitor staff to ensure the 
work performance adheres to the Quality Standards in the Request for Proposal (RFP).  
This should include the number of hours working on-site versus off-site for the working 
supervisor(s). 

ii. Proposed number of Full time employees and the utilization of seasonal workers to meet 
requirements of the Statement of Work and resulting Contract. This should include office 
staff as it relates to invoicing, quotes, submission of log book sheets, company security 
officer and training coordinator, training of employees, etc.  

iii. Personnel Replacement Plan to minimize staff turnover. 

c) Communication (Maximum 10 points) 

i. How the Contractor will provide information to the Technical Authority regarding staff 
changes or changes in duties of staff members as they relate to the requirement. 
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HEALTH AND SAFETY - (Maximum 35 points /Minimum 21 points)  
Provide proof that the Contractor will adhere to all health and safety measures pertaining to accident 
prevention and fire hazards recommended by Federal and Provincial codes and or prescribed by the 
authorities having jurisdiction concerning the equipment, work habits and procedures.  In addition, 
adequate training of personnel assigned to perform operations is also required in relation to the measures 
the Contractor takes to maintain a healthy and safe working environment, the type of training the 
contractor is providing to its employees and the number of employees trained in specific programs. 
 
The Contractor must provide but not be limited to: 
 

a) Programs (Maximum 15 points) 

A detailed description of the Company Health and Safety Program or practices currently in 
place, including training and monitoring of staff performance necessary to maintain a healthy 
and safe working environment and adhere to all health and safety measures pertaining to 
accident prevention and fire hazards recommended by Federal and Provincial codes and/or 
prescribed by the authorities having jurisdiction concerning the equipment, work habits and 
procedures. 

b) Health and Safety Training  (Maximum 10 points) 

Provide names of supervisors and employees and type of training they have completed. 
Training records are to be dated and signed by the employee to confirm they have received 
the training when performed in-house. Provide proof for any external training i.e.: Certificate. 

c) Accident Response (Maximum 10 points) 

A detailed plan for the response to accidents (ex: personal and property accidents) 
 
QUALITY ASSURANCE - (Maximum 35 points / Minimum 21 points) 
Provide proof that quality standards described herein will be strictly adhered to as it relates to the 
Contractor’s commitment towards a quality organization and the contractors method of maintaining and 
improving quality services. 
 
Implementation of staff changes or changes in duties of staff members as they relate to the requirement. 
 
The Contractor must provide but not be limited to: 
 

a) Quality Assurance (QA) Program  (Maximum 20 points) 

i. A detailed description of the Quality Assurance Program currently employed by the 
Contractor, including the employee involvement. 

ii. A detailed description of the Quality Assurance training and any other courses 
attended outside the organization given to employees to ensure quality service 
delivery. 

b) Resolution of Problems (Maximum 15 points) 

i. A detailed description of how the Contractor resolves contentious issues related to the 
quality of services. 
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CONTRACTOR’S EXPERIENCE AND PAST PERFORMANCE  
(Maximum 40 points/ Minimum 24 points) 
Provide proof that the Contractor has the ability to successfully carry out and manage the responsibilities 
as outlined in the Statement of Work and resulting Contract as it relates to evidence that the Contractor 
has experience in grounds maintenance services, and has proven past performance in this field of work. 
 
 a)  One (1) Landscape Reference (Maximum 20 points) AND 
 b)  One (1) Snow Removal Reference (Maximum 20 points) 
 

OR 
c) One (1) reference where both Landscape and Snow Removal services are performed.  

(Maximum 40 points) 
 
Proof of the Contractor’s experience and past performance will be assessed on a submission of the 
above reference (as) or project(s) rendered for a minimum of three (3) consecutive years within the past 
ten (10) years, wherein the range of grounds maintenance services provided are comparable to those 
described in the Statement of Work and resulting Contract.  Reference(s) may be a combination of 
PWGSC contracts and/or other industry contracts.  The reference(s) must be verifiable. 
 
For each reference provided the Bidder should address the following: 

 Name of client organization or company. 
 Name, title, telephone number and or email address of the contact 
 Provide a detailed description of the Project or Contract. 
 Location of the project or contract. 
 Performance period of the project or contract. (month/year) 

 
SUPERVISOR EXPERTISE AND EXPERIENCE (Maximum 50 points / Minimum 30 points) 
Provide proof that the Contractor has in its employ, or access to, a Supervisor(s) with the expertise to 
effectively supervise the work outlined in the Statement of Work and resulting Contract. The Supervisor(s) 
must have a minimum of three (3) years of continuous supervisory experience pertaining to year round 
grounds supervision within the last ten (10) years.  Additionally, provide a contingency plan to be followed 
if performance is deemed below quality standards by its senior personnel. 
 
The Contractor must provide but not be limited to: 
  

a) Describe the Supervisor’s Experience  (Maximum 25 points) 
Identify the Supervisor(s) who will be assigned to this Contract, including name(s) and number of 
years of experience as Supervisor(s) in grounds maintenance, how many employees report to 
him, how many sites responsible for at the same time, frequency in speaking to staff. 

 
b) Methods to Supervise (Maximum 10 points) 

A detailed description of the supervisor’s intended methods to supervise and monitor the staff to 
ensure the work performance is in accordance with the Statement of Work and resulting Contract.  

 
c) Supervisors Performance (Maximum 15 points) 

A detailed narrative of how your firm would identify the factors that would indicate that the 
Supervisor is not performing his/her duties adequately and what your firm would do to remedy the 
situation. 
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PART-TIME GARDENER EXPERTISE AND EXPERIENCE (Maximum 25 points / Minimum 15 points) 
Provide proof of the Part-Time Gardener’s expertise and past performance will be assessed on the 
submission of one (1) reference or project rendered for a minimum of three (3) consecutive years within 
the past ten (10) years, wherein the range of grounds maintenance services provided are comparable to 
those described in the Statement of Work and resulting Contract.  References may be a combination of 
PWGSC contracts and/or other industry contracts.  The reference must be verifiable. 
 
For each reference provided the Bidder should address the following: 

 Name of client organization or company. 
 Name, title, telephone number and or email address of the contact.  
 Provide a detailed description of the Project or Contract 
 Location of the project or contract. 
 Performance period of the gardening services.(month/year) 

 
 
4.3    Basis of selection 
1.  To be declared responsive, a bid must: 

 
a) Comply with all the requirements of the bid solicitation; and 
b) Meet all mandatory criteria; and 
c) Obtain the required minimum points specified for each criterion for the technical                       

evaluation. 
 
2.  Bids not meeting a), b), and c) above will be declared non-responsive. 
 
3. The selection will be based on the highest responsive combined rating of technical merit and total bid 

price.  The ratio will be 60% for the technical merit and 40% for the price. 
 
4. To establish the technical merit score, the overall technical score for each responsive bid will be 

determined as follows:  total number of points obtained /maximum number of points available 
multiplied by the ratio of 60%.  

 
5. To establish the pricing score, each responsive bid will be prorated against the lowest evaluated total 

bid price and the ratio of 40%. 
 
6. For each responsive bid, the technical merit score and the pricing score will be added to determine 

its combined rating. 
 
7. Neither the responsive bid obtaining the highest technical score nor the one with the lowest 

evaluated price will necessarily be accepted.  The responsive bid with the highest combined rating of 
technical merit and price will be recommended for award of a contract. 

 
Example of Basis of Selection – Highest Combined Rating Technical Merit (60%) and Price (40%) 
 Bidder 1 Bidder 2 Bidder 3 
Overall Technical 
Score 

 
115/135 

 
89/135 

 
92/135 

Bid Evaluated Price $55,000 $50,000 $45,000 
Technical Merit Score 115/135 x 60 = 51.11 89/135 x 60= 39.56 92/135 x 60 = 40.89 
Pricing Score 45/55 x 40 = 32.73 45/50 x 40 = 36.00 45/45 x 40 = 40.00 
Combined Rating 83.84 75.56 80.89 
Overall Rating 1st 3rd 2nd 
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PART 5 – CERTIFICATIONS AND ADDITIONAL INFORMATION 

Bidders must provide the required certifications and additional information to be awarded a contract.  
 
The certifications provided by Bidders to Canada are subject to verification by Canada at all times. Unless 
specified otherwise, Canada will declare a bid non-responsive, or will declare a contractor in default if any 
certification made by the Bidder is found to be untrue, whether made knowingly or unknowingly, during 
the bid evaluation period or during the contract period. 
 
The Contracting Authority will have the right to ask for additional information to verify the Bidder’s 
certifications. Failure to comply and to cooperate with any request or requirement imposed by the 
Contracting Authority will render the bid non-responsive or constitute a default under the Contract. 

5.1 Certifications Required with the Bid 
Bidders must submit the following duly completed certifications as part of their bid. 
 
5.1.1 Integrity Provisions - Declaration of Convicted Offences  
In accordance with the Integrity Provisions of the Standard Instructions, all bidders must provide with their 
bid, if applicable, the Integrity declaration form available on the Forms for the Integrity Regime website 
(http://www.tpsgc-pwgsc.gc.ca/ci-if/declaration-eng.html), to be given further consideration in the 
procurement process. 
 
5.2 Certifications Precedent to Contract Award and Additional Information 
The certifications and additional information listed below should be submitted with the bid but may be 
submitted afterwards. If any of these required certifications or additional information is not completed and 
submitted as requested, the Contracting Authority will inform the Bidder of a time frame within which to 
provide the information. Failure to provide the certifications or the additional information listed below 
within the time frame specified will render the bid non-responsive. 
 
5.2.1 Integrity Provisions – Required Documentation 
In accordance with the section titled Information to be provided when bidding, contracting or entering into 
a real procurement agreement of the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-
if/politique-policy-eng.html), the Bidder must provide the required documentation, as applicable, to be 
given further consideration in the procurement process. 
 
5.2.2 Federal Contractors Program for Employment Equity - Bid Certification 
By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder is a 
Joint Venture, is not named on the Federal Contractors Program (FCP) for employment equity "FCP 
Limited Eligibility to Bid" list available at the bottom of the page of the Employment and Social 
Development Canada (ESDC) - Labour's website (https://www.canada.ca/en/employment-social-
development/programs/employment-equity/federal-contractor-program.html#).  

 
Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if 
the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid list at the time of contract 
award. 
 
5.3. Additional Certifications Precedent to Contract Award 
 
5.3.1     Certificates  

WSIB/CSST Certificate. 
 
5.3.2 Status & Availability of Resources (A3005T- 2010-08-16)  
The Bidder certifies that, should it be awarded a contract as a result of the bid solicitation, every individual 
proposed in its bid will be available to perform the Work as required by Canada's representatives and at 
the time specified in the bid solicitation or agreed to with Canada's representatives. If for reasons beyond 
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its control, the Bidder is unable to provide the services of an individual named in its bid, the Bidder may 
propose a substitute with similar qualifications and experience. The Bidder must advise the Contracting 
Authority of the reason for the substitution and provide the name, qualifications and experience of the 
proposed replacement. For the purposes of this clause, only the following reasons will be considered as 
beyond the control of the Bidder: death, sickness, maternity and parental leave, retirement, resignation, 
dismissal for cause or termination of an agreement for default. 

If the Bidder has proposed any individual who is not an employee of the Bidder, the Bidder certifies that 
it has the permission from that individual to propose his/her services in relation to the Work to be 
performed and to submit his/her résumé to Canada. The Bidder must, upon request from the 
Contracting Authority, provide a written confirmation, signed by the individual, of the permission given to 
the Bidder and of his/her availability. Failure to comply with the request may result in the bid being 
declared non-responsive 

5.3.3   Education and Experience   (A3010T-2010-08-16)  
The Bidder certifies that all the information provided in the résumés and supporting material submitted 
with its bid, particularly the information pertaining to education, achievements, experience and work 
history, has been verified by the Bidder to be true and accurate. Furthermore, the Bidder warrants that 
every individual proposed by the Bidder for the requirement is capable of performing the Work described 
in the resulting contract. 
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PART 6 – SECURITY REQUIREMENTS 

6.1 Security Requirements 
1. At the date of bid closing, the following conditions must be met: 
 

(a) the Bidder must hold a valid organization security clearance as indicated in Part 7 - Resulting 
Contract Clauses; 

 
(b) the Bidder's proposed individuals requiring access to classified or protected information, assets or 

sensitive work sites must meet the security requirements as indicated in Part 7 - Resulting 
Contract Clauses; 

 
(c) the Bidder must provide the name of all individuals who will require access to classified or 

protected information, assets or sensitive work sites; 
 
2. For additional information on security requirements, Bidders should refer to the Contract Security 

Program of Public Works and Government Services Canada (http://www.tpsgc-pwgsc.gc.ca/esc-
src/introduction-eng.html) website. 

 
6.1        Employee Information for Security 
The Bidder must specify the following information regarding employees proposed in Part 3, Section I 
(Technical Bid) to provide services against any resulting contract. 

PROPOSED EMPLOYEES 
Legal Name    (First and Last)  

Please print clearly 
Date of birth 

(Day / Month / Year 
Supervisor :   

Supervisor :   

Employee:  

Employee:  

Employee:  

Employee:  

Employee:  

Employee:  

Employee:  

Employee:  

Employee:  

Employee:  

Employee:  

Employee:  

Employee:  
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PART 7 - RESULTING CONTRACT CLAUSES 
 
The following clauses and conditions apply to and form part of any contract resulting from the bid 
solicitation.  

7.1 Requirement 
To provide snow removal and landscape maintenance services and outdoor range maintenance services 
for the pistol and rifle ranges and combat training facilities including all labour, material, equipment, 
supervision and transportation for Public Works and Government Services Canada (PWGSC) at the 
Connaught Range and Primary Training Centre (CRPTC), various locations, 31 Shirley, Ottawa, Ontario. 
The work is to be performed in accordance with the Statement of Work attached at Appendix “A”. 
 
7.1.1 Replacement of Specific Individuals 
1. If specific individuals are identified in the Contract to perform the Work, the Contractor must provide 
the services of those individuals unless the Contractor is unable to do so for reasons beyond its control. 
 
2. If the Contractor is unable to provide the services of any specific individual identified in the Contract, it 
must provide a replacement with similar qualifications and experience. The replacement must meet the 
criteria used in the selection of the Contractor and be acceptable to Canada. The Contractor must, as 
soon as possible, give notice to the Contracting Authority of the reason for replacing the individual and 
provide: 

(a) the name, qualifications and experience of the proposed replacement; and 
(b) proof that the proposed replacement has the required security clearance granted by Canada, 
if applicable. 

 
3. The Contractor must not, in any event, allow performance of the Work by unauthorized replacement 
persons. The Contracting Authority may order that a replacement stop performing the Work. In such a 
case, the Contractor must immediately comply with the order and secure a further replacement in 
accordance with subsection 2. The fact that the Contracting Authority does not order that a replacement 
stop performing the Work does not relieve the Contractor from its responsibility to meet the requirements 
of the Contract. 
 
7.1.2   Names of qualified employees   
The contractor must provide the names of the qualified Employees who will be assigned to work on this 
Contract.  The names provided below must be the same personnel listed in Part 4 of the proposal. 
 

EMPLOYEES 
Employees Legal Name (First & Last) 

(Please Print Clearly) 
Full Time Supervisor - Landscape Maintenance  
Full Time Supervisor - Snow Maintenance  
Back-up Supervisor  
Back-up Supervisor  
Gardener  
Full time Employee – Year round  
Full Time Employee – Year round  
Office Staff  
Security Officer  
Training Coordinator  
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7.2 Standard Clauses and Conditions 
All clauses and conditions identified in the Contract by number, date and title are set out in the Standard 
Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-guidelines/standard-
acquisition-clauses-and-conditions-manual) issued by Public Works and Government Services Canada. 
 
7.2.1 General Conditions 
2035 (2018-06-21), General Conditions - Higher Complexity - Services, apply to and form part of the 
Contract. 

7.3 Security Requirements 
7.3.1 The following security requirements (SRCL and related clauses provided by the Contract Security 
Program) apply and form part of the Contract. 
 
SECURITY REQUIREMENT FOR CANADIAN SUPPLIER:   
1. The Contractor/Offeror must, at all times during the performance of the Contract/Standing Offer, 

hold a valid Designated Organization Screening (DOS), issued by the Canadian Industrial 
Security Directorate (CISD), Public Works and Government Services Canada (PWGSC). 

 
2. The Contractor/Offeror personnel requiring access to sensitive work site(s) must EACH hold a 

valid RELIABILITY STATUS, granted or approved by CISD/PWGSC. 
 
3.  Subcontracts which contain security requirements are NOT to be awarded without the prior 

written permission of CISD/PWGSC. 
 
4.          The Contractor/Offeror must comply with the provisions of the: 
 

a.   Security Requirements Check List and security guide (if applicable), attached at Appendix “C” 
b.   Industrial Security Manual (Latest Edition). 

 
7.3.2 The Company Security Officer must ensure through the Contract Security Program that the 

Contractor and individuals hold a valid security clearance at the required level. 

7.4 Term of Contract 

7.4.1 Term of Contract 
The period of the Contract is from __________ to _________, inclusive. (one (1) year – date to be added 
at contract award.) 
 
7.4.2 Option to Extend Contract  
The Contractor grants to Canada the irrevocable option to extend the term of the Contract by up to four 
(4) additional consecutive twelve (12) month periods each under the same conditions.  The Contractor 
agrees that, during the extended period of the Contract, it will be paid in accordance with the applicable 
provisions as set out in the Basis of Payment. 
 
Canada may exercise this option at any time by sending a written notice to the Contractor at least 60 
days before the expiry date of the Contract.  The option may only be exercised by the Contracting 
Authority, and will be evidenced for administrative purposes only, through a contract amendment. 

7.5   Authorities 
7.5.1  Contracting Authority 
The Contracting Authority for the Contract is: 
 

Joanne Ladouceur 
Supply Specialist 
Public Works and Government Services Canada 
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Acquisitions Branch 
Real Property Contracting Directorate 
L ’Esplanade Laurier 
140 O’Connor Street, 4th Floor 
Ottawa, Ontario    K1A 0S5 

 
Telephone:   613-296-4701 
E-mail address:  Joanne.Ladouceur@pwgsc.gc.ca 

 
The Contracting Authority is responsible for the management of the Contract and any changes to the 
Contract must be authorized in writing by the Contracting Authority. The Contractor must not perform 
work in excess of or outside the scope of the Contract based on verbal or written requests or instructions 
from anybody other than the Contracting Authority. 
 
7.5.2  Technical Authority 
The Technical Authority for the Contract is:   

TECHNICAL AUTHORITY TO BE INDICATED AT CONTRACT AWARD 

The Technical Authority named above is the representative of the department or agency for whom the 
Work is being carried out under the Contract and is responsible for all matters concerning the technical 
content of the Work under the Contract. Technical matters may be discussed with the Technical 
Authority, however the Technical Authority has no authority to authorize changes to the scope of the 
Work. Changes to the scope of the Work can only be made through a contract amendment issued by 
the Contracting Authority. 
 
7.5.3 Contractor's Representative 
The name and particulars of the person to be contacted for general enquiries and follow-up purposes: 
 
     Name:           ___________________________________ 
  

Telephone:  ___________________________________ 
  

Facsimile:    ___________________________________ 
  

Cellular:       ___________________________________ 
     

E-mail:            ___________________________________ 
 
 
7.5.4 Specific Person(s) – Gardener 
The Contractor must provide the services of the following person(s) to perform the Work as stated in the 
Contract:      
 
  Gardener’s Name:  ________________________________  
 
  Telephone Number: ________________________________ 
 
  Cellular Number:  ________________________________ 
  

Facsimile Number:  ________________________________ 
  

E-mail:     ________________________________ 
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7.5.5 Specific Person(s) – Landscape Supervisor 
The Contractor must provide the services of the following person(s) to perform the Work as stated in the 
Contract:    
   
  Supervisor Name:  _________________________________  
 
  Telephone Number: _________________________________ 
 
  Cellular Number:  _________________________________ 
  

Facsimile Number:  _________________________________ 
 
  E-mail:     _________________________________ 
 
7.5.6 Specific Person(s) – Snow Removal Supervisor 
The Contractor must provide the services of the following person(s) to perform the Work as stated in the 
Contract:    
   
  Supervisor Name:  ________________________________  
 
  Telephone Number: ________________________________ 
 
  Cellular Number:  ________________________________ 
  

Facsimile Number:  ________________________________ 
 
  E-mail:     ________________________________ 
 

7.6 Proactive Disclosure of Contracts with Former Public Servants 
By providing information on its status, with respect to being a former public servant in receipt of a Public 
Service Superannuation Act (PSSA) pension, the Contractor has agreed that this information will be 
reported on departmental websites as part of the published proactive disclosure reports, in accordance 
with Contracting Policy Notice: 2012-2 of the Treasury Board Secretariat of Canada. 

7.7 Payment 
7.7.1    Basis of Payment - Firm Prices and "As and When"  
In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the 
Contractor will be paid firm prices, in accordance with General Conditions 2035 16 (2014-09-25) 
'Payment Period' and the following tables.  Applicable Taxes are extra, if applicable. 
 
 (a)  Landscaping shall be paid in accordance with Pricing Schedule 1, at the end of each calendar 

month from May through October for each Landscaping season.  
 
(b)  Snowfall up to 254 cm shall be paid in accordance with Pricing Schedule 2 in the percentages 

shown below at the end of each calendar month from November through April for the snow 
season as follow:  

 
 Snow Seasons       
  November =   5%  of the Firm Lot Price 
        December = 20%  of the Firm Lot Price 
        January     = 25%  of the Firm Lot Price 
        February   = 25%  of the Firm Lot Price 
       March       = 20%  of the Firm Lot Price 
  April          =   5%  of the Firm Lot Price 
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(c)  ``As and When Requested`` Work 

Any costs incurred for "Snowfall in Excess of 254 cm", “Special Operations” and for “Extra 
Work” shall be paid, on an "as and when requested" basis, in accordance with Pricing Schedule 
3, 4 & 5, after completion, inspection and acceptance of the work performed at the end of the 
calendar month in which the work has been performed and accepted. 

 
Canada's total liability under the "as and when requested" portion of the Contract shall not 
exceed $____________ (to be determined). (Applicable Taxes extra) 
 
The Contractor must not perform any work or provide any service that would result in Canada's 
total liability being exceeded before obtaining the written approval of the Contracting Authority. 
The Contractor must notify the Contracting Authority in writing as to the adequacy of this sum: 
 
(a) it is 75 percent committed, or  
(b) if the Contractor considers that the said sum may be exceeded, the Contractor must promptly 
notify the Contracting Authority whichever comes first.  
 
In the event that the notification refers to inadequate funds, the Contractor must provide to the 
Contracting Authority, in writing, an estimate for the additional funds required.  Provision of such 
notification and estimate for the additional funds does not increase Canada’s liability. 

 
No increase in the total liability of Canada or in the price of the Work resulting from any design changes, 
modifications or interpretations of specifications, made by the Contractor, will be authorized or paid to the 
Contractor unless such changes, modifications or interpretations, have been approved, in writing by the 
Contracting Authority, prior to their incorporation into the work. 
 
7.7.2 Basis of Pricing 
(At contract award - insert appropriate pricing table(s) here) 
 
7.7.3 Limitation of Expenditure  
The Contractor will supply the goods and services under the Contract to an estimated total expenditure 
that must not exceed $ (to be determined) (Applicable Taxes Extra) of which $ (to be determined)  
 (Applicable Taxes extra) is for goods and/or services enumerated or described in Pricing Schedule 1 & 
2, and $ (to be determined) (Applicable Taxes extra) is for additional goods and/or services that may be 
requested on an "As and When Requested" basis at the prices and/or rates set out in Pricing Schedule 
3, 4 & 5. 
 
7.7.4  Determination of Cost - Addition or deletion of work 
The Department may from time to time, require changes to the areas to be maintained due to operational 
requirements, on-site projects, or construction of new areas to be maintained or deletion of areas to be 
maintained; the Firm Price will be adjusted accordingly based on 80% of the Firm Price shown in Pricing 
Schedule 1 and/or 2 (adjust accordingly), as follows: 
 
Firm Price break down for the calculation of additional or deletion of m2: 

- 20% of the original firm price remains unchanged.  Operating Cost 
- 80% of the original firm price for the calculation of addition or deletion: 

 
The increase or decrease in the monthly firm price for the areas added or deleted is based on 80% of the 
firm price and will be calculated by dividing the firm price for landscape or snow removal by the number of 
square meters listed in the Basis of Payment and then multiplied by the square meter area to be added or 
deleted. 
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Example:  
A Contract in Year 1 (firm price of $65,000.00) with a total area of 2,805m2, from which a reduction of 
358m2 must be applied effective January 1st: 
 

PERIOD OF CONTRACT 
November 1st   to  April 30th  

ANNUAL FIRM PRICE 

Year 1 $ 65,000.00 
Option Year 1 $ 74,000.00 
Option Year 2 $ 78,000.00 

     
Price breakdown for the calculation of deletion: 

 Year 1 Option Year 1 Option Year 2 
20% of Firm Price $13,000.00 $14,800.00 $15,600.00 
80% of Firm Price $52,000.00 $59,200.00 $62,400.00 

    
Formula:  $52,000.00 (80% of the $65,000.00) / 2,805m2 = $18.54 x 358m2 = $6,637.32 (total reduction 
based on the total firm price.) 
 
Price breakdown reduction (Snow Only) effective January 1st: 
 - January =  $6,637.32 @ 25%  =  $1,659.33 
 - February = $6,637.32 @ 25% =  $1,659.33 
 - March =  $6,637.32 @ 20%  =    $1,327.46 
 - April  =   $6,637.32 @ 5%  =          $331.87 
   Total Reduction    = $4,977.99 
 
Verification of the price breakdown: $6,637.32 x 75% (remaining period to apply the reduction, beginning 
January 1st)  =  $4,977.99   
 
7.8. Invoicing 
7.8.1    Inspection and Acceptance (D5328C -  2014-06-26) 
The Technical Authority is the Inspection Authority. All reports, deliverable items, documents, goods and 
all services rendered under the Contract are subject to inspection by the Inspection Authority or 
representative. Should any report, document, good or service not be in accordance with the requirements 
of the Statement of Work and to the satisfaction of the Inspection Authority, as submitted, the Inspection 
Authority will have the right to reject it or require its correction at the sole expense of the Contractor 
before recommending payment. 
 
7.8.2 Monthly Payment (H1008C - 2008-05-12)  
Canada will pay the Contractor on a monthly basis for work performed during the month covered by the 
invoice in accordance with the payment provisions of the Contract if: 

a. an accurate and complete invoice and any other documents required by the Contract 
have been submitted in accordance with the invoicing instructions provided in the 
Contract; 

b.      all such documents have been verified by Canada; 

c.      the Work performed has been accepted by Canada. 
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7.8.3     Invoicing Instructions - Maintenance Services 
1. The Contractor must submit invoices in accordance with the section entitled "Invoice Submission" of 
the general conditions along with the Daily Maintenance Schedules described in the Statement of Work of 
the Contract.  

 
2. Invoices cannot be submitted until all work identified in the invoice has been completed and that all 
Daily Maintenance Schedules relating to the Work identified in the invoice have been received by the 
Technical Authority. 

3. The Contractor must distribute the invoices and reports as follows:  
The original invoices and all required Daily Maintenance Schedules must be forwarded to the following 
address for certification and payment. 

 
Invoices are to be made out and mailed to:   
 
Public Works and Government Services Canada 
Horticultural - Maintenance and Operational Assurances 
180 Kent Street, 18th Floor 
Ottawa, Ontario, K1A 0S5 

 
or by email as a PDF to: ______________@tpsgc-pwgsc.gc.ca (Identify TA at Contract Award) 

4. All invoices are to be mailed or emailed to the Technical Authority and must include the following: 
a) Company name and address; 
b) Contract Number; 
c) Description of work which has been completed and for which payment is being claimed; 
d) Location of work and the person who requested the service; 
e) All reports identified in the Statement of Work. 
f) All taxes are to be listed as separate items. 

 
5. The invoices for “Landscaping” shall be submitted at the end of each calendar month from May to 
October for each year, in accordance with the Basis of Payment Clause.  

 
6. Any costs incurred for “Special Operations”, “Snowfall up to 254 cm”, “Snowfall in excess of 254 cm”, 
“Snowfall outside the Snow Season”, “Special Operations” and for “Extra Work” must be invoiced after 
completion, inspection and acceptance of the work performed at the end of the calendar month in which 
the work has been performed and accepted in accordance with Basis of Payment clause hereafter. These 
costs are to be denoted as separate items on the monthly invoice. 

 
7. Payment will only be made on receipt of satisfactory invoices duly supported by any specified   

documents called for under this contract.  Failure to submit the correct information may result 
in the rejection of the invoice for processing. 

 
7.8.4 Electronic Payment of Invoices – Contract 
The Contractor accepts to be paid using any of the following Electronic Payment Instrument(s):  
 

a. Direct Deposit (Domestic and International); 
 
7.8.5 SACC Manual Clauses 

A2000C (2006-06-16) Foreign Nationals (Canadian Contractor)    
 A9117C (2007-11-30) T1204 - Direct Request by Customer Department 
 C0710C (2007-11-30) Time and Contract Price Verification 
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7.9 Certifications and Additional Information 
7.9.1 Compliance 
Unless specified otherwise, the continuous compliance with the certifications provided by the Contractor 
in its bid or precedent to contract award, and the ongoing cooperation in providing additional information 
are conditions of the Contract and failure to comply will constitute the Contractor in default. Certifications 
are subject to verification by Canada during the entire period of the Contract.  

7.10 Applicable Laws 
The Contract must be interpreted and governed, and the relations between the parties determined, by the 
laws in force in Ontario. 

7.11 Priority of Documents 
If there is a discrepancy between the wording of any documents that appear on the list, the wording of the 
document that first appears on the list has priority over the wording of any document that subsequently 
appears on the list. 
 
(a) the Articles of Agreement; 
(b) the general conditions 2035 (2018-06-21);   
(c) Appendix A - Statement of Work; 
(d) Appendix B - Basis of Payment; 
(e) Appendix C - Security Requirements Check List; 
(f) Appendix D - Snow Clearing Daily Maintenance Schedule & Landscape Daily Maintenance              

Schedule 
(g) Appendix E - Grass Cutting Site Plan Nos. L-C270-9301-18-103B and L-C270-9301-18-104B 
(h) Appendix F - Snow Removal Site Plan Nos. L-C270-9301-18-101B and L-C270-9301-18-102B. 
(i) Appendix G -.Pesticide Records Keeping System 
(j) Appendix H - Sample Extra Work Quote 
(k) Appendix I  - Green Roof Maintenance 
(l) Appendix J - Hazard Assessment Form 
(m) Appendix K – Call-Up Report – Connaught Bullet Trap Maintenance 
(n) the Contractor's bid dated _____________________. 
 
7.12 SACC Manual Clauses 
 A2000C (2006-06-16) Foreign Nationals (Canadian Contractor)    

7.13 Insurance Requirements 
7.13.1  Insurance Requirements 
The Contractor must comply with the insurance requirements specified in the following article 7.13.2 
Commercial General Liability Insurance.  The Contractor must maintain the required insurance 
coverage for the duration of the Contract.  Compliance with the insurance requirements does not release 
the Contractor from or reduce its liability under the Contract. 
 
The Contractor is responsible for deciding if additional insurance coverage is necessary to fulfill its 
obligation under the Contract and to ensure compliance with any applicable law. Any additional 
insurance coverage is at the Contractor's expense, and for its own benefit and protection. 

The Contractor must forward to the Contracting Authority within ten (10) days after the date of award of 
the Contract, a Certificate of Insurance evidencing the insurance coverage and confirming that the 
insurance policy complying with the requirements is in force.  Coverage must be placed with an Insurer 
licensed to carry out business in Canada.  The Contractor must, if requested by the Contracting Authority, 
forward to Canada a certified true copy of all applicable insurance policies. 
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7.13.2  Commercial General Liability Insurance 
1.      The Contractor must obtain Commercial General Liability Insurance, and maintain it in force 
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for not less 
than $2,000,000 per accident or occurrence and in the annual aggregate. 
 
2.     The Commercial General Liability policy must include the following: 
       (a)    Additional Insured: Canada is added as an additional insured, but only with respect to liability 

arising out of the Contractor's performance of the Contract. The interest of Canada should read 
as follows:  Canada, as represented by Public Works and Government Services Canada.  

 
       (b)    Bodily Injury and Property Damage to third parties arising out of the operations of the 

Contractor. 
 
       (c)   Products and Completed Operations: Coverage for bodily injury or property damage arising out 

of goods or products manufactured, sold, handled, or distributed by the Contractor and/or 
arising out of operations that have been completed by the Contractor. 

 
       (d)    Personal Injury:  While not limited to, the coverage must include Violation of Privacy, Libel and 

Slander, False Arrest, Detention or Imprisonment and Defamation of Character. 
 
       (e)    Cross Liability/Separation of Insureds:  Without increasing the limit of liability, the policy must 

protect all insured parties to the full extent of coverage provided.  Further, the policy must apply 
to each Insured in the same manner and to the same extent as if a separate policy had been 
issued to each. 

 
       (f)    Blanket Contractual Liability:  The policy must, on a blanket basis or by specific reference to the 

Contract, extend to assumed liabilities with respect to contractual provisions.  
 
       (g)    Employees and, if applicable, Volunteers must be included as Additional Insured. 
 
       (h)    Employers' Liability (or confirmation that all employees are covered by Worker's compensation 

(WSIB) or similar program)  
 
       (i)    Broad Form Property Damage including Completed Operations: Expands the Property Damage 

coverage to include certain losses that would otherwise be excluded by the standard care,  
              custody or control exclusion found in a standard policy. 
 
       (j)    Notice of Cancellation:  The Insurer will endeavour to provide the Contracting Authority thirty (30) 

days written notice of policy cancellation.  
 
       (k)    If the policy is written on a claims-made basis, coverage must be in place for a period of at least 

12 months after the completion or termination of the Contract.  
 

(l)  Owners' or Contractors' Protective Liability: Covers the damages that the Contractor becomes    
legally obligated to pay arising out of the operations of a subcontractor. 

 
(m)  Non-Owned Automobile Liability - Coverage for suits against the Contractor resulting from the 

use of hired or non-owned vehicles. 
 

(n)  Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the Contractor for 
liabilities arising from damages caused by accidental pollution incidents. 

 
(o)  Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice Act, S.C. 1993, c. J-

2, s.1, if a suit is instituted for or against Canada which the Insurer would, but for this clause, 
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have the right to pursue or defend on behalf of Canada as an Additional Named Insured under 
the insurance policy, the Insurer must promptly contact the Attorney General of Canada to agree 
on the legal strategies by sending a letter, by registered mail or by courier, with an 
acknowledgement of receipt.  

For the province of Quebec, send to: 
Director Business Law Directorate, 
Quebec Regional Office (Ottawa), 
Department of Justice, 
284 Wellington Street, Room SAT-6042, 
Ottawa, Ontario, K1A 0H8 

For other provinces and territories, send to: 
Senior General Counsel, 
Civil Litigation Section, 
Department of Justice 
234 Wellington Street, East Tower 
Ottawa, Ontario K1A 0H8 

A copy of the letter must be sent to the Contracting Authority. Canada reserves the right to co-defend 
any action brought against Canada. All expenses incurred by Canada to co-defend such actions will 
be at Canada's expense. If Canada decides to co-defend any action brought against it, and Canada 
does not agree to a proposed settlement agreed to by the Contractor's insurer and the plaintiff(s) that 
would result in the settlement or dismissal of the action against Canada, then Canada will be 
responsible to the Contractor's insurer for any difference between the proposed settlement amount 
and the amount finally awarded or paid to the plaintiffs (inclusive of costs and interest) on behalf of 
Canada. 

7.14    Cellular Phones and/or Pagers 
The Contractor’s Foreman or Site Supervisor must be equipped with a cellular phone and/or pager at all 
times.  All expenses including installation, air time, activating fees, and the cost of the phones/pagers 
themselves, will be the responsibility of the Contractor. The Contractor must maintain an uninterrupted 
communication service. 
 
7.15 Language 
All personnel and employees assigned to this/any resulting contract must have sufficient knowledge to 
speak, read and comprehend one of Canada's official languages. 
 
7.16 Government Site Regulations 
The Contractor must comply with all regulations, instructions and directives in force on the site where the 
Work is performed. 

7.17 Pre-Commencement Meeting 
A pre-commencement meeting is mandatory for the Contractor prior to commencing any work and 
minutes of the meeting will be taken.  The time and place of this meeting will be determined by the 
Technical Authority. 
 
The Contractor is to supply the Technical Authority with a copy of its Site Specific Health and Safety Plan 
as required by the applicable Provincial Occupational Safety and Health Regulations. 
 
It is a requirement of this contract that the contractor representative, supervisor(s), part-time gardener and 
the individual(s) that will be performing invoicing, preparing reports, quotations, and any other 
documentation associated with this Contract attend the pre-commencement meeting. 
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Section II:  Financial Bid 
 
Basis of Pricing 
The following requirement MUST be strictly adhered to:  failure to do so will render the bidder`s proposal 
as non-responsive. 
 
Bidders must submit their financial bid in accordance with the Pricing Schedule detailed below.  The total 
amount of applicable taxes must be shown separately. 
 
It is MANDATORY that the Bidders submit firm prices/rates for the five (5) years for all items listed 
hereunder (Pricing Schedule 1, Pricing Schedule 2, Pricing Schedule 3, Pricing Schedule 4 and Pricing 
Schedule 5)  excluding HST. 
 
PRICING SCHEUDLE 1: Landscape Maintenance Pricing 
Provide firm all-inclusive lot price per month including labour, supervision, material, equipment, 
transportation, overhead, profit and all related costs (excluding HST) for Landscape Maintenance in 
accordance with the Statement of Work, attached at Annex A.  The rates proposed for each month shall 
reflect the volume of work anticipated for that month. 
 
 
 
See next page. 
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1.1     Year  1  – May 1, 2020 to October 31, 2020 

 
 
 
 
 

Period 

 
DND 

Firm Monthly 
Rate 

 
Regular mowing 

990,190 m2 
 

Hand Cutting 
Mantlets 
3,285 m2 

  
flail mowing 
1,683 m2  

 
RCMP CQB 

Firm Monthly 
Rate 

 
Regular mowing 

866 m2  

 
RCMP IFR 

Firm Monthly 
Rate 

 
Regular mowing 

1,881 m2 

 
RCMP NTTC 
Firm Monthly 

Rate 
 

Regular mowing 
3,014 m2 

 
RCMP SBT 

Firm Monthly 
Rate 

 
Regular mowing 

699 m2 

 
May 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
June 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
July 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
August 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
September 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
October 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Sub-total 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

  
                              1.1 SUB-TOTAL:  $___________  

 
1.1.1    Year  1  – May 1, 2020 to October 31, 2020  

 
 

Period 

DND Compounds 
Monthly Cutting 

 
14,353 m2 

RCMP Compounds 
Monthly Cutting 

 
1,928 m2 

May           $_________           $_________  
 
June 

 
$_________  

 
$_________  

 
July 

 
$_________  

 
$_________  

 
August 

 
$_________  

 
$_________  

 
September 

 
$_________  

 
$_________ 

 
October 

 
$_________  

 
$_________  

 
Sub-total 

 
$___________ 

 
$_________ 

 
1.1.1  Sub-Total: 

  
$__________ 
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1.2     Option Year  1  – May 1, 2021 to October 31, 2021 

 
 
 
 
 

Period 

 
DND 

Firm Monthly 
Rate 

 
Regular mowing 

990,190 m2 
 

Hand Cutting 
Mantlets 
3,285 m2 

  
flail mowing 
1,683 m2 

 
RCMP CQB 

Firm Monthly 
Rate 

 
Regular mowing 

866 m2  

 
RCMP IFR 

Firm Monthly 
Rate 

 
Regular mowing 

1,881 m2 

 
RCMP NTTC 
Firm Monthly 

Rate 
 

Regular mowing 
3,014 m2 

 
RCMP SBT 

Firm Monthly 
Rate 

 
Regular mowing 

699 m2 

 
May 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
June 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
July 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
August 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
September 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
October 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Sub-total 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

  
                              1.2  SUB-TOTAL:  $___________  

 
1.2.1    Option Year  1  – May 1, 2021 to October 31, 2021 

 
 

Period 

DND Compounds 
Monthly Cutting 

 
14,353 m2 

RCMP Compounds 
Monthly Cutting 

 
1,928 m2 

May           $_________         $_________  
 
June 

 
$_________  

 
$_________  

 
July 

 
$_________  

 
$_________  

 
August 

 
$_________  

 
$_________  

 
September 

 
$_________  

 
$_________ 

 
October 

 
$_________  

 
$_________  

 
Sub-total 

 
$___________ 

 
$_________ 

 
1.2.1  Sub-Total: 

  
$__________ 
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1.3     Option Year 2 – May 1, 2022  to October 31, 2022 
 
 

Period 

 
DND 

Firm Monthly 
Rate 

 
Regular mowing 

990,190 m2 
 

Hand Cutting 
Mantlets 
3,285 m2 

  
flail mowing 
1,683 m2 

 
RCMP CQB 

Firm Monthly 
Rate 

 
Regular mowing 

866 m2  

 
RCMP IFR 

Firm Monthly 
Rate 

 
Regular mowing 

1,881 m2 

 
RCMP NTTC 
Firm Monthly 

Rate 
 

Regular mowing 
3,014 m2 

 
RCMP SBT 

Firm Monthly 
Rate 

 
Regular mowing 

699 m2 

 
May 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
June 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
July 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
August 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
September 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
October 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Sub-total 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

  
                              1.3  SUB-TOTAL:  $___________  

 
1.3.1    Option Year 2 – May 1, 2022  to October 31, 2022 

 
 

Period 

DND Compounds 
Monthly Cutting 

 
14,353 m2 

RCMP Compounds 
Monthly Cutting 

 
1,928 m2 

May           $_________         $_________  
 
June 

 
$_________  

 
$_________  

 
July 

 
$_________  

 
$_________  

 
August 

 
$_________  

 
$_________  

 
September 

 
$_________  

 
$_________ 

 
October 

 
$_________  

 
$_________  

 
Sub-total 

 
       $___________ 

 
    $_________ 

 
1.3.1  Sub-Total: 

  
$__________ 
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1.4    Option Year 3 – May 1, 2023  to October 31, 2023 
 
 

Period 

 
DND 

Firm Monthly 
Rate 

 
Regular mowing 

990,190 m2 
 

Hand Cutting 
Mantlets 
3,285 m2 

  
flail mowing 
1,683 m2 

 
RCMP CQB 

Firm Monthly 
Rate 

 
Regular mowing 

866 m2  

 
RCMP IFR 

Firm Monthly 
Rate 

 
Regular mowing 

1,881 m2 

 
RCMP NTTC 
Firm Monthly 

Rate 
 

Regular mowing 
3,014 m2 

 
RCMP SBT 

Firm Monthly 
Rate 

 
Regular mowing 

699 m2 

 
May 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
June 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
July 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
August 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
September 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
October 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Sub-total 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

  
                              1.4  SUB-TOTAL:  $___________  

  
1.4.1    Option Year 3 – May 1, 2023  to October 31, 2023 

 
 

Period 

DND Compounds 
Monthly Cutting 

 
14,353 m2 

RCMP Compounds 
Monthly Cutting 

 
1,928 m2 

May          $_________         $_________  
 
June 

 
$_________  

 
$_________  

 
July 

 
$_________  

 
$_________  

 
August 

 
$_________  

 
$_________  

 
September 

 
$_________  

 
$_________ 

 
October 

 
$_________  

 
$_________  

 
Sub-total 

 
        $___________ 

 
       $_________ 

 
1.4.1  Sub-Total: 

  
$__________ 
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1.5    Option Year 4– May 1, 2024  to October 31, 2024 
 
 

Period 

 
DND 

Firm Monthly 
Rate 

 
Regular mowing 

990,190 m2 
 

Hand Cutting 
Mantlets 
3,285 m2 

  
flail mowing 
1,683 m2 

 
RCMP CQB 

Firm Monthly 
Rate 

 
Regular mowing 

866 m2  

 
RCMP IFR 

Firm Monthly 
Rate 

 
Regular mowing 

1,881 m2 

 
RCMP NTTC 
Firm Monthly 

Rate 
 

Regular mowing 
3,014 m2 

 
RCMP SBT 

Firm Monthly 
Rate 

 
Regular mowing 

699 m2 

 
May 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
June 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
July 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
August 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
September 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
October 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Sub-total 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

  
                              1.5  SUB-TOTAL:  $___________  

 
1.5.1    Option Year 4– May 1, 2024  to October 31, 2024 

 
 

Period 

DND Compounds 
Monthly Cutting 

 
14,353 m2 

RCMP Compounds 
Monthly Cutting 

 
1,928 m2 

 
May 

 
          $_________  

    
      $_________  

 
June 

 
$_________  

 
$_________  

 
July 

 
$_________  

 
$_________  

 
August 

 
$_________  

 
$_________  

 
September 

 
$_________  

 
$_________ 

 
October 

 
$_________  

 
$_________  

 
Sub-total 

 
        $___________ 

 
 $_________ 

 
1.5.1  Sub-Total: 

  
$__________ 
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All locations, All years –  
Grand Total for Pricing Schedule 1 (1.1+1.1.1 +1.2 +1.2.1+ 1.3 + 1.3.1+ 1.4 +1.4.1+ 1.5+ 1.5.1)   
 
                                    
$______________ 



olicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
EJ196-190315/B  fk279 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
20190315 EJ196-190315  

 

Page 41 of - de 61 
 
 

 
PRICING SCHEDULE 2:  Snow Removal Services up to 254 cm 
Provide firm all inclusive rates including labour, supervision, material, equipment, transportation, 
overhead, profit and all related costs (excluding HST) and shall include all Snow Removal requirements 
up to a total accumulation of 254 cm of snowfall per snow season as defined in accordance with the 
Statement of Work attached at Appendix A and Snow Removal Plan, Appendix F. 
 

 
Location 
  >>>>>>> 
---------------

-- 
Period 

 
 

DND 
 

Regular removal 
 

201,553 m2 

 
 

RCMP 
CQB 

 
Regular 
removal 

 
3,027 m2 

 
 

RCMP IFR 
 

Regular 
removal 

 
3,025 m2 

 
 

RCMP 
NTTC 

 
Regular 
removal 

 
2,883 m2 

 
 

RCMP SBT 
 

Regular 
removal 

 
4,125 m2 

 
 

50 MALIBAR 
 

Regular 
removal 

 
252 m2 

 
Year 1 

2019 / 2020 
Lot price 

 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$_________ 

 
Option 
Year 1 
2020 / 2021 
Lot price 

 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$_________ 

 
Option 
Year 2 

2021 / 2022 
Lot price 

 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$_________ 

 
Option 
Year 3 

2022 / 2023 
Lot price 

 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$_________ 

 
Option 
Year 4 

2023 / 2024 
Lot price 

 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$________ 

 
 
$_________ 

 
Sub-total 

 
$________ 

 
$________ 

 
$______ 

 
$________ 

 
$________ 

 
$_________ 

 
                                                                                                 SUB-TOTAL  

 
$_________ 

 
All locations, All years – Grand Total for Pricing Schedule 2   $_________________ 
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PRICING SCHEDULE 3:      
 
3.1 Snowfall in excess of 254 cm  
Provide firm all-inclusive rates including labour, supervision, material, equipment, transportation, 
overhead, profit and all related costs (excluding HST) for Snow Removal in excess of 254 cm as recorded 
by Environment Canada at the MacDonald- Cartier Airport from November 1 to April 30, on an ``as and 
when requested`` basis only in accordance with the Statement of Work attached at Appendix “A” and 
Snow Removal Site Plan L-C270-93017-7-101B and L-C270-9301-70102B. 
 

LOCATION: DND 
SNOW SEASON – NOVEMBER 1 – APRIL 30 

SNOWFALL IN EXCESS OF 254 CM 
Period Year 1 

2019 / 2020 
Option Year 1 

2020 / 2021 
Option Year 2 

2021 / 2022 
Option Year 3 

2022 / 2023 
Option Year 4 

2023 / 2024 
 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
Extended Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.1.1  Sub-Total 

 
$_________ 

 
LOCATION: NTTC 

SNOW SEASON – NOVEMBER 1 – APRIL 30 
SNOWFALL IN EXCESS OF 254 CM 

Period Year 1 
2019 / 2020 

Option Year 1 
2020 / 2021 

Option Year 2 
2021 / 2022 

Option Year 3 
2022 / 2023 

Option Year 4 
2023 / 2024 

 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
Extended Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.1.2  Sub-Total 

 
$_________ 

 
LOCATION: RCMP IFR 

SNOW SEASON – NOVEMBER 1 – APRIL 30 
SNOWFALL IN EXCESS OF 254 CM 

Period Year 1 
2019 / 2020 

Option Year 1 
2020 / 2021 

Option Year 2 
2021 / 2022 

Option Year 3 
2022 / 2023 

Option Year 4 
2023 / 2024 

 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
Extended Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.1.3  Sub-Total 

 
$_________ 
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LOCATION: RCMP CQB 
SNOW SEASON – NOVEMBER 1 – APRIL 30 

SNOWFALL IN EXCESS OF 254 CM 
Period Year 1 

2019 / 2020 
Option Year 1 

2020 / 2021 
Option Year 2 

2021 / 2022 
Option Year 3 

2022 / 2023 
Option Year 4 

2023 / 2024 
 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
Extended Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.1.4  Sub-Total 

 

 
$_________ 

 
 

LOCATION: RCMP SBT 
SNOW SEASON – NOVEMBER 1 – APRIL 30 

SNOWFALL IN EXCESS OF 254 CM 
Period Year 1 

2019 / 2020 
Option Year 1 

2020 / 2021 
Option Year 2 

2021 / 2022 
Option Year 3 

2022 / 2023 
Option Year 4 

2023 / 2024 
 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
Extended Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.1.5  Sub-Total 

 

 
$_________ 

 
 

LOCATION:   50 MALIBAR ROAD 
SNOWFALL OUTSIDE THE SNOW SEASON 

Period Year 1 
2019 / 2020 

Option Year 1 
2020 / 2021 

Option Year 2 
2021 / 2022 

Option Year 3 
2022 / 2023 

Option Year 4 
2023 / 2024 

 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
50cm 

 
Extended 
Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.1.6 Sub-Total 

 

 
$_________ 
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3.2  SNOWFALL OUTSIDE THE SNOW SEASON 
Provide firm all-inclusive rates including labour, supervision, material, equipment, transportation, 
overhead, profit and all related costs (excluding HST) for Snow Removal Services required on an ``as 
and when requested`` basis only, in accordance with the Statement of Work attached at Appendix “A”, 
outside the snow season (November 1 – April 30) as recorded by Environment Canada at the Macdonald 
Cartier Airport for each snowfall. 
 
**Estimated centimeters per period is for evaluation purposes only. 
 

LOCATION: DND 
SNOWFALL OUTSIDE THE SNOW SEASON 

Period Year 1 
2019 / 2020 

Option Year 1 
2020 / 2021 

Option Year 2 
2021 / 2022 

Option Year 3 
2022 / 2023 

Option Year 4 
2023 / 2024 

 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
Extended Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.2.1  Sub-Total 

 

 
$_________ 

 
LOCATION: NTTC 

SNOWFALL OUTSIDE THE SNOW SEASON 
Period Year 1 

2019 / 2020 
Option Year 1 

2020 / 2021 
Option Year 2 

2021 / 2022 
Option Year 3 

2022 / 2023 
Option Year 4 

2023 / 2024 
 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
Extended Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.2.2 Sub-Total 

 

 
$_________ 

 
 

LOCATION: RCMP IFR 
SNOWFALL OUTSIDE THE SNOW SEASON 

Period Year 1 
2019 / 2020 

Option Year 1 
2020 / 2021 

Option Year 2 
2021 / 2022 

Option Year 3 
2022 / 2023 

Option Year 4 
2023 / 2024 

 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
Extended 
Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.2.3  Sub-Total 

 
$_________ 
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LOCATION: RCMP CQB 

SNOWFALL OUTSIDE THE SNOW SEASON 
Period Year 1 

2019 / 2020 
Option Year 1 

2020 / 2021 
Option Year 2 

2021 / 2022 
Option Year 3 

2022 / 2023 
Option Year 4 

2023 / 2024 
 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
Extended 
Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.2.4  Sub-Total 

 

 
$_________ 

 
 

LOCATION: RCMP SBT 
SNOWFALL OUTSIDE THE SNOW SEASON 

Period Year 1 
2019 / 2020 

Option Year 1 
2020 / 2021 

Option Year 2 
2021 / 2022 

Option Year 3 
2022 / 2023 

Option Year 4 
2023 / 2024 

 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
Extended 
Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.2.5 Sub-Total 

 

 
$_________ 

 
 

LOCATION:   50 MALIBAR ROAD 
SNOWFALL OUTSIDE THE SNOW SEASON 

Period Year 1 
2019 / 2020 

Option Year 1 
2020 / 2021 

Option Year 2 
2021 / 2022 

Option Year 3 
2022 / 2023 

Option Year 4 
2023 / 2024 

 
Rate per cm 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
Estimated 
centimeters 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
10cm 

 
Extended 
Price 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

                                                                                                             
                                                                                                                3.2.6 Sub-Total 

 

 
$_________ 

 
 
All locations, All years – Grand Total for Pricing Schedule 3 
(3.1.1+3.1.2+3.1.3+3.1.4+3.1.5+3.1.6+3.2.1+3.2.2+3.2.3+3.2.4+3.2.5+3.2.6)         $_______________ 
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PRICING SCHEDULE 4: Special Operations 
Provide firm all-inclusive rates including labour, supervision, material, equipment, transportation, 
overhead, profit and all related costs (excluding HST) for Special Operations on an ``as and when 
requested`` basis only.  The Special Operations are to be performed in accordance with the Statement of 
Work attached at Annex A.      **Estimated frequency is for evaluation purposes only. 
 

 
4.1   Period One (1) – November 1, 2019 to October 31, 2020 

 
DND Special Operations Pricing 

 
Operation 

Unit Price per 
operation 

  x  *Estimated   
Frequency = 

 
Extended Price 

Cut Alpha 1 and Alpha 2 Safety Berms $________ X 1 $________ 
Cut Bravo Safety Berms $________ X 1 $________ 
Cut Charlie Right Safety Berms $________ X 1 $________ 
Cut Delta Safety Berms $________ X 1 $________ 
Cut Pistol Range Safety Berms $________ X 1 $________ 
Cut Cadet Area Berms $________ X 1 $________ 
Cut OBUA Area $________ X 1 $________ 
Remove snow from Lagoon Road $________ X 1 $________ 
DND Sweep Parade Square  $________ x 1 $________ 
Additional Mowing outside season.        $________/m2 x 1  $________ 
 

RCMP CQB Special Operations Pricing 

Operation Unit Price per 
operation 

  x  *Estimated   
Frequency = 

 
Extended Price 

Sweep Parking Lot $________ x 1 $________ 
Additional Mowing outside season.  

     $_________/m2 
 

x 1 
 

$________ 
 

RCMP IFR Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Fence clearing Pistol Range $________ x 1  
Additional Mowing outside season.        $__________/m2 x 1  
 

RCMP NTTC Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Sweep Parking Lot $________ x 1 $________ 
Additional Mowing outside season.  

     $_________/m2 
 

x 1 
 

$________ 
 

RCMP SBT Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Additional Mowing outside season.      $_________/m2 x 1 $________ 
                                                                                                      4.1 SUB-TOTAL  $________ 
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4.2   Option Period One (1) – November 1, 2020 to October 31, 2021 
 

DND Special Operations Pricing 
 

Operation 
Unit Price per 

operation 
  x  *Estimated   
Frequency = 

 
Extended Price 

Cut Alpha 1 and Alpha 2 Safety Berms $________ X 1 $________ 
Cut Bravo Safety Berms $________ X 1 $________ 
Cut Charlie Right Safety Berms $________ X 1 $________ 
Cut Delta Safety Berms $________ X 1 $________ 
Cut Pistol Range Safety Berms $________ X 1 $________ 
Cut Cadet Area Berms $________ X 1 $________ 
Cut OBUA Area $________ X 1 $________ 
Remove snow from Lagoon Road $________ X 1 $________ 
DND Sweep Parade Square  $________ x 1 $________ 
Additional Mowing outside season.        $________/m2 x 1  $________ 
 

RCMP CQB Special Operations Pricing 

Operation Unit Price per 
operation 

  x  *Estimated   
Frequency = 

 
Extended Price 

Sweep Parking Lot $________ x 1 $________ 
Additional Mowing outside season.  

     $_________/m2 
 

x 1 
 

$________ 
 

RCMP IFR Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Fence clearing Pistol Range $________ x 1  
Additional Mowing outside season.        $__________/m2 x 1  
 

RCMP NTTC Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Sweep Parking Lot $________ x 1 $________ 
Additional Mowing outside season.  

     $_________/m2 
 

x 1 
 

$________ 
 

RCMP SBT Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Additional Mowing outside season.  
     $_________/m2 

 
x 1 

$________ 

 
4.2 SUB TOTAL 

 
$________ 
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4.3  Option Period Two (2) – November 1, 2021 October 31, 2022 
 

DND Special Operations Pricing 
 

Operation 
Unit Price per 

operation 
  x  *Estimated   
Frequency = 

 
Extended Price 

Cut Alpha 1 and Alpha 2 Safety Berms $________ X 1 $________ 
Cut Bravo Safety Berms $________ X 1 $________ 
Cut Charlie Right Safety Berms $________ X 1 $________ 
Cut Delta Safety Berms $________ X 1 $________ 
Cut Pistol Range Safety Berms $________ X 1 $________ 
Cut Cadet Area Berms $________ X 1 $________ 
Cut OBUA Area $________ X 1 $________ 
Remove snow from Lagoon Road $________ X 1 $________ 
DND Sweep Parade Square $________ x 1 $________ 
Additional Mowing outside season.        

$________/m2 
x 1  $________ 

 
RCMP CQB Special Operations Pricing 

Operation Unit Price per 
operation 

  x  *Estimated   
Frequency = 

 
Extended Price 

Sweep Parking Lot $________ x 1 $________ 
Additional Mowing outside season.  

     $_________/m2 
 

x 1 
 

$________ 
 

RCMP IFR Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Fence clearing Pistol Range $________ x 1  
Additional Mowing outside season.        $__________/m2 x 1  

 
RCMP NTTC Special Operations Pricing 

Operation Unit Price per 
operation 

  x  *Estimated   
Frequency = 

Extended Price 

Sweep Parking Lot $________ x 1 $________ 
Additional Mowing outside season.  

     $_________/m2 
 

x 1 
 

$________ 
 

RCMP SBT Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Additional Mowing outside season.  
     $_________/m2 

 
x 1 

$________ 

 
4.3 SUB- TOTAL 

 
$________ 
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4.4  Option Period Three (3) – November 1, 2022 to October 31, 2023 
 

DND Special Operations Pricing 
 

Operation 
Unit Price per 

operation 
  x  *Estimated   
Frequency = 

 
Extended Price 

Cut Alpha 1 and Alpha 2 Safety Berms $________ X 1 $________ 
Cut Bravo Safety Berms $________ X 1 $________ 
Cut Charlie Right Safety Berms $________ X 1 $________ 
Cut Delta Safety Berms $________ X 1 $________ 
Cut Pistol Range Safety Berms $________ X 1 $________ 
Cut Cadet Area Berms $________ X 1 $________ 
Cut OBUA Area $________ X 1 $________ 
Remove snow from Lagoon Road $________ X 1 $________ 
DND Sweep Parade Square $________ x 1 $________ 
Additional Mowing outside season.        

$________/m2 
x 1  $________ 

 
RCMP CQB Special Operations Pricing 

Operation Unit Price per 
operation 

  x  *Estimated   
Frequency = 

 
Extended Price 

Sweep Parking Lot $________ x 1 $________ 
Additional Mowing outside season.  

     $_________/m2 
 

x 1 
 

$________ 
 

RCMP IFR Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Fence clearing Pistol Range $________ x 1  
Additional Mowing outside season.        $__________/m2 x 1  

 
RCMP NTTC Special Operations Pricing 

Operation Unit Price per 
operation 

  x  *Estimated   
Frequency = 

Extended Price 

Sweep Parking Lot $________ x 1 $________ 
Additional Mowing outside season.  

     $_________/m2 
 

x 1 
 

$________ 
 

RCMP SBT Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Additional Mowing outside season.  
     

$_________/m2 

 
x 1 

$________ 

 
4.4 SUB-TOTAL 

 
$________ 
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4.5  Option Period Four  (4) – November 1, 2023 to October 31, 2024 
 

DND Special Operations Pricing 
 

Operation 
Unit Price per 

operation 
  x  *Estimated   
Frequency = 

 
Extended Price 

Cut Alpha 1 and Alpha 2 Safety Berms $________ X 1 $________ 
Cut Bravo Safety Berms $________ X 1 $________ 
Cut Charlie Right Safety Berms $________ X 1 $________ 
Cut Delta Safety Berms $________ X 1 $________ 
Cut Pistol Range Safety Berms $________ X 1 $________ 
Cut Cadet Area Berms $________ X 1 $________ 
Cut OBUA Area $________ X 1 $________ 
Remove snow from Lagoon Road $________ X 1 $________ 
DND Sweep Parade Square $________ x 1 $________ 
Additional Mowing outside season.        

$________/m2 
x 1  $________ 

 
RCMP CQB Special Operations Pricing 

Operation Unit Price per 
operation 

  x  *Estimated   
Frequency = 

 
Extended Price 

Sweep Parking Lot $________ x 1 $________ 
Additional Mowing outside season.  

     $_________/m2 
 

x 1 
 

$________ 
 

RCMP IFR Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Fence clearing Pistol Range $________ x 1  
Additional Mowing outside season.        $__________/m2 x 1  

 
RCMP NTTC Special Operations Pricing 

Operation Unit Price per 
operation 

  x  *Estimated   
Frequency = 

Extended Price 

Sweep Parking Lot $________ x 1 $________ 
Additional Mowing outside season.  

     $_________/m2 
 

x 1 
 

$________ 
 

RCMP SBT Special Operations Pricing 
Operation Unit Price per 

operation 
  x  *Estimated   
Frequency = 

Extended Price 

Additional Mowing outside season.  
     $_________/m2 

 
x 1 

$________ 

4.5 SUB-TOTAL $________ 
 
All locations, All years – Grand Total for Pricing Schedule 4  (4.1+4.2+4.3+4.4+4.5)   $___________ 
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Pricing Schedule 5:  Extra Work   
The Contractor will provide services for extra work on an “as and when requested” basis only where 
charges shall be made for actual hours of equipment with operator or labourer with tools in accordance 
with the Statement of Work attached at Annex A.  * Estimated quantity of hours per year is for 
evaluation purpose only. 
 
** The Extended Price is calculated by multiplying the hourly rate for the “Equipment & Operator” by  
the “Estimated hours” per year  (Example:  Hours,  Year 1,  $5.00 hourly rate x estimated hours 
10 = $50.00)     
 
Firm all inclusive rates including labour, supervision, equipment, transportation, overhead, profit and all 
related costs  (excluding HST/GST). Written authorization must be obtained from the Technical Authority 
prior to conducting any extra work.   
 
Our firm hourly rate for Equipment and Operator shall be: 
 
5.1 (i) One 4-wheel drive loader with a minimum 3.08 m³ (4 yd³) bucket or larger and an operator. 

LOCATION: ALL SITES   

 
 
 
Equipment & 
Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4 

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$________ /hr 

Estimated hours      1 1 1 1 1 
 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$__________ 

 
                                                                                                           Sub Total  5.1 (i) 

 
$___________ 

 
 
5.1 (ii) One dump truck with a minimum 11.46m³ (15yd³) dump box with an operator. 

LOCATION: ALL SITES   

 
 
 
Equipment & 
Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4   

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours      

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (ii) 

 
$___________ 
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5.1 (iii) One water truck and an operator. 
LOCATION: ALL SITES   

 
 
 
Equipment & 
Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

Estimated hours      1 1 1 1 1 
 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (iii) 

 
$_________ 

 
 
5.1 (iv) One backhoe with 1 m³ (1.31 yd³) bucket with an operator 

LOCATION: ALL SITES   

 
 
 
Equipment & 
Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4 

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours      

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (iv) 

 
$_________ 

 
 
5.1 (v) One 4x4 Pick up truck with an operator. 

LOCATION: ALL SITES   

 
 
 
Equipment & 
Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours      

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (v) 

 
$_________ 
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5.1 (vi) One skidsteer with an operator. 
LOCATION: ALL SITES   

 
 
 
Equipment & 
Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4 

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours      

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (vi) 

 
$_________ 

 
  
5.1 (vii) One tractor/truck with attachments and an operator (including but not limited to flail 
mower, rotary brush cutter, rototiller, wood chipper). 

LOCATION: ALL SITES   

 
 
 
Equipment & 
Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours      

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (vii) 

 
$_________ 

 
 
5.1 (viii) One double drum 48” lawn roller with an operator. 

LOCATION: ALL SITES   

 
 
 
Equipment & 
Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours      

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (viii) 

 
$_________ 
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5.1 (ix) Self Contained Sweeper/Vacuum with operator 

LOCATION: ALL SITES   

 
 
 
Equipment & 
Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours      

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (ix) 

 
$_________ 

 
 
5.1 (x) Heavy Duty Professional Quality Stump Grinder with operator (capable of grinding trees up to 48” in 
diameter) 

LOCATION: ALL SITES   

 
 
 
Equipment & 
Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours      

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (x) 

 
$_________ 

 
 
5.1 (xi) mini excavator (Kubota KX-41 or equivalent) with operator 

LOCATION: ALL SITES   

 
 
 
Equipment & Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours        

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (xi) 

 
$_________ 
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5.1 (xii) Genie lift with a 40 ft. reach with operator 
LOCATION: ALL SITES   

 
 
 
Equipment & Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours        

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (xii) 

 
$_________ 

 
5.1 (xiii) Genie lift with a 60 ft. reach with operator 

LOCATION: ALL SITES   

 
 
 
Equipment & Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours        

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (xiii) 

 
$_________ 

 
5.1 (xiv) Single axel dump truck (for smaller loads) with operator 

LOCATION: ALL SITES   

 
 
 
Equipment & Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours        

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (xiv) 

 
$_________ 
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5.1 (xv)  50 ton crane with operator 
LOCATION: ALL SITES   

 
 
 
Equipment & Operator 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours        

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.1 (xv) 

 
$_________ 

 
 
5.2.1 Arborist:  Our firm hourly rate for an arborist with tools and equipment. 

LOCATION: ALL SITES   

 
 
 
Arborist with tools and 
equipment 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4 

2023 /2024 
RATE 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$_____ /hr 

 
$_______ /hr 

 
Estimated hours        

 
1 

 
1 

 
1 

 
1 

 
1 

 
Extended Price: 

 
$_________ 

 
$________ 

 
$_______ 

 
$________ 

 
$________ 

 
                                                                                                           Sub Total  5.2.1 

 
$_________ 

 
5.2.2 Labourer: Our firm hourly rate per qualified labourer with hand tools for landscaping 

services shall be. This rate will include adequate supervision. 
* “Estimated hours” per year is for evaluation purposes only. 
 
** The “Extended Price” is calculated by multiplying the hourly rate for the labourer with hand tools  
by the Estimated hours” per year  (Example:  Hours,  Year 1,  $5.00 hourly rate x estimated hours  
10 = $50.00)     
 

LOCATION: ALL SITES 
 
5.2.2  (i) 
Regular Hours 
   08:00 to 17:00 
Monday to Friday 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$_______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
Estimated hours      

 
1 

 
1 

 
1 

 
1 

 
1 

   
Extended Price: 

 
$________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
                                                                                                         Sub-Total 5.2.2 (i) 

 
$_________ 
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5.2.2 (ii) Outside 
Regular Hours 
Saturday, Sunday 
& Statutory 
Holidays 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
$______ /hr 

 
$_______ /hr 

 
$______ /hr 

 
$______ /hr 

 
$______ /hr 

 
Estimated hours      

 
1 

 
1 

 
1 

 
1 

 
1 

  
Extended Price: 

 
$________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
$_________ 

 
                                                                                                         Sub-Total 5.2.2 (ii) 

 
$_________ 

 
 
5.3 MATERIALS: Materials will be charged at our laid-down cost plus a mark-up of: 
 
 
       Mark-up 

 
YEAR 1 

2019 / 2020 
RATE 

OPTION 
YEAR 1  

2020 / 2021 
RATE 

OPTION 
YEAR 2  

2021 /2022 
RATE 

OPTION 
YEAR 3  

2022 /2023 
RATE 

OPTION 
YEAR 4  

2023 /2024 
RATE 

 
_____% 

 
_____% 

 
_____% 

 
_____% 

 
_____% 

 
Estimated 
expenditure: 

 
$15,000.00 

 
$15,000.00 

 
$15,000.00 

 
$15,000.00 

 
$15,000.00 

 
Extended Price: 

 
   $________ 

 
$________ 

 
$________ 

 
$_________ 

 
$_________ 

 
                                                                                                         Sub-Total 5.3 

 
$__________ 

 
 
All Locations, All Years - GRAND TOTAL for Price Schedule 5. (5.1 + 5.2 + 5.3): $______________ 
 
 
For Evaluation Purposes 
** The Extended Price for materials is calculated by adding the mark-up quoted to the total estimated 
expenditure (Example: Year 1, $500.00 estimated expenditure; 10% mark-up quoted = $500.00 + 
($500.00 x 10%) = $550.00)  
 
Parts will be supplied FOB Destination including all delivery charges.  The following definitions have been 
used to arrive at the figures as noted: 
 
i)  MARK-UP - The difference between the Contractors’ laid-down cost for product and resale price to the 
Canada.  Mark-up includes applicable internal cost allocation by the Contractor such as material handling 
and general and administrative (G&A) expenses plus profit. 
 
ii) LAID-DOWN COST - The cost incurred by a vendor to acquire a specific product or service for resale 
to Canada. This includes but is not limited to the supplier's invoice price (less trade discounts), plus any 
applicable charges for incoming transportation, foreign exchange, customs duty and brokerage. 
GC 227 “Call-up Against a Contract”. 
 
AUTHORIZATION FOR DELIVERY: 
The consignee shall request delivery of goods/services identified in Pricing Schedule 3, 4, and 5 on form 
GC 227.                                                                        
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The identified users shall order goods and services either on form PWGSC-TPSG GC 227 “Call-up 
Against a Contract”, or ordered by other methods such as telephone, but must be confirmed in writing 
either on  form PWGSC-TPSGC GC 227 or other agreed upon means that include as a minimum the 
following: description of the work, pricing schedule and quantity, period of service, contract number, name 
of authorized person and signature. 
 
 
 
Sum of Pricing Schedules 

Pricing Schedule  1:   GRAND TOTAL $__________________ +   

Pricing Schedule  2:   GRAND TOTAL $__________________ = 

(A)  Total Firm Price      $__________________ 

 
Pricing Schedule  3 :  GRAND TOTAL $__________________ + 
 
Pricing Schedule  4:   GRAND TOTAL $__________________ +  
 
Pricing Schedule  5:   GRAND TOTAL $__________________ = 
    

(B) Total “as & when” Price     $__________________ 

 

 
 TOTAL BID PRICE    $__________________ = (A) Total Firm Price + (B) Total “as & when” Price. 
 
 
IN THE CASE OF ERROR IN THE EXTENSION OF PRICES, THE UNIT PRICE PER OPERTION OR 
PER HOUR, WHICHEVER APPLIES, WILL GOVERN. CANADA MAY ENTER INTO CONTRACT 
WITHOUT NEGOTIATION 
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APPENDIX “C” 

SECURITY REQUIREMENTS CHECK LIST 
 

EJ196-190315 
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Appendix “D” 
Snow Clearing Daily Maintenance Schedule and Landscape Daily Maintenance Schedule 

 
 

Appendix “E” 
Grass Cutting Site Plan 

L-C270-9301-18-103B and L-C270-9301-18-104B 
 
 

Appendix “F” 
Snow Removal Site Plan 

L-C270-9301-18-101B and L-C270-9301-18-102B 
 

 
Appendix “G” 

Pesticide Records Keeping System 
 
 

Appendix “H”   
Sample Extra Work 

 
 

Appendix “I 
Green Roof Maintenance 

 
 

Appendix “J” 
Hazard Assessment Form 

 
Appendix “K” 

Call-Up Log Report 
Connaught Bullet Trap Maintenance 
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APPENDIX “L” 

 
 INTEGRITY PROVISIONS - LIST OF NAMES 

 
 
 
 
 

INDIVIDUALS WHO ARE CURRENTLY DIRECTORS OF THE BIDDER: 
 
__________________________________________ 
 
__________________________________________ 
 
__________________________________________ 
 
__________________________________________ 
 
 
 
 
 
 
Procurement Business Number:   ___________________________  
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GROUNDS MAINTENANCE SPECIFICATIONS 

 
SECTION 1 SCOPE 
 
1.1 Purpose 
 The purpose of this Statement of Work (SOW) is to provide the Connaught Range and Primary 

Training Centre (CRPTC) with year round grounds maintenance services and outdoor range 
maintenance services for the pistol and rifle ranges and the combat training facilities. 

 
1.2 Background 

 Connaught Range and Primary Training Centre is a large complex with numerous training zones, 
federal buildings and occupants. The primary work conducted on-site relates to military and 
police training.  There are up to one thousand (1000) cadets living on-site during the summer 
months.  The site is very busy with numerous people walking around at all times.   
 

 Operational requirements require flexibility with working on-site.  Depending on the type of 
training on the ranges, the safety template will determine what zones to the side and back of the 
ranges are available to work in.  The base zone, including the obstacle course, is also used for 
training exercises and work in these zones also needs to be scheduled to ensure work under this 
contract does not interfere with operational requirements. 

 
1.3 Safety 

 The site is an active live fire training facility. The Contractor must demonstrate safe working 
practices and ensure that all employees are briefed and trained on ammunition related safety 
procedures.  Safety procedures to be provided by the Department of National Defence (DND). 

 
SECTION 2 GENERAL 
 
2.1 Pesticides 
 1.1 The Contractor will comply with the Treasury Board Personnel Policy Manual, Chapter 2-15 

Pesticide Directive, http://www.tbs-sct.gc.ca/pubs_pol/hrpubs/tbm_119/chap2_15_e.asp and the 
Federal and Provincial Regulations.  No pesticides shall be used or stored on-site unless prior 
written approval from the Technical Authority is received. The Contractor must provide advance 
notice to the Technical Authority when the spraying will occur so that follow up inspections can 
be scheduled. 

 
 1.2 Documentation  
 The Contractor must be licensed to work in the Province of Ontario. The Contractor shall provide 

a valid copy of company’s Pesticide Operator license for the Province of Ontario. The 
Contractor’s technicians must be in possession of a valid Pesticide Applicators - Landscape 
license for the Province of Ontario. 

 
 The Contractor must complete, in its entirety, the Pesticide Records Keeping System form 

(PestRec) and any/all other required documentation immediately following the implementation of 
any pest control measures. Pesticide Records Keeping System forms must be submitted within 
one (1) working day following any pesticide applications (aquacide, horticultural vinegar, etc.). 
Copies of the required documents will be available in the PWGSC office located at 180 Kent St, 
18th floor, Ottawa. 
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 Locations sprayed must be very detailed on the form to ensure the Technical Authority can do the 

necessary follow up inspections. If there is insufficient space on the form for the details of the 
locations sprayed, another sheet may be attached. 

 
2.2 Response Time 
 The Contractor will advise the Technical Authority of the telephone number, including cellular, 

where their Supervisors can be reached twenty-four  (24) hours per day seven (7) days per week 
in the event of an emergency.   

 
 The Contractor must take corrective action of any deficiencies in the service of this Contract 

within one (1) hour of notification. 
 
 The Contractor will not refuse any call or service requested by the Technical Authority or his/her 

authorized representatives such as, the National Service Call Centre (NSCC), the Royal Canadian 
Mounted Police (RCMP) National Tactical Training Centre (NTTC) Fleet Manager and the 7 
Vickers Gun Fleet Manager, relating to snow and ice removal. 

 
2.3 Site access  
 ONLY SECURITY CLEARED STAFF WITH THE NECESSARY RANGE SAFETY 

TRAINING WILL BE ALLOWED TO WORK ON-SITE. 

 The Contractor’s personnel must sign in and out daily at Public Works and Government Services 
(PWGSC) Connaught Rifle Range and Primary Training Centre (CRPTC), 31 Shirley, 
immediately upon arrival on-site and at the completion of all work. The employees signing in 
daily will be verified by PWGSC Connaught and a copy of the sheet will be sent weekly to the 
Technical Authority.   
 
Access to the Ranges for regular maintenance must be coordinated directly with Range Control 
and the Contractor’s Delegated Authority. Site access to the Range and related military zones for 
extra work issued under Call-Ups must be coordinated with Range Control by the Technical 
Authority in association with the Property Facility Manager or his/her representative.  
 

 Range Control is the DND Site Authority and as such all operational requirements supersede all 
maintenance program timing. Flexibility in scheduling is required. All movements on the site 
are controlled by DND due to troop movements, live shooting range activities and a grenade and 
small explosives zone. Some activities are classified and/or restricted, further affecting access. 

 
2.4 Sustainable landscaping 
 In order to meet the environmental (Wildlife Sanctuary) obligations of the site, the Contractor 

will follow a sustainable approach to materials and methodologies used in the landscape 
maintenance so as to reduce greenhouse gas emissions, protect public health through safe 
management of potentially hazardous substances and to protect soils and groundwater. 

 
  In order to reduce carbon emissions and noise pollution, equipment will only be used as required. 

The Contractor will select equipment and fuel to limit air-pollutant emissions and ensure that all 
equipment used on-site is properly maintained. The Contractor will clean equipment prior to 
bringing it on-site to prevent transportation of invasive species. 

 
 The Contractor will make all efforts to minimize disturbance and protect the storm water 

management system and the sensitive wildlife zones located on the property.  
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 The Contractor will follow best salt management practices.  
 
2.5 Working hours 
 The site is operational twenty four (24) hours per day, seven (7) days per week. During the 

summer months noise restrictions are in effect in the zones around the Cadets camp, Officers 
camp and Alpha 1 Range. No heavy equipment is to be used prior to 0600 hours or after 2200 
hours in and around these zones without prior clearance from Range Control.  

 
2.6 Addition or deletion of work 
 The Department may from time to time, require changes to the zones to be maintained due to 

operational requirements, on-site projects, or construction of new zones to be maintained or 
deletion of zones to be maintained.  

 
2.7 Garbage Receptacles and Cigarette Butt Stops 
 All garbage receptacles: from April 1 to November 30, will never be more than 90% full and 

emptied at least once a day; from December 1 to March 30, will never be more than 90% full and 
emptied at least once a week. Garbage bags must fit snugly around the perimeter of the wire liner 
of the receptacle.  All cigarette butt stops will be emptied daily year round. 

 
 The Department has the right at any time to add or remove garbage cans to any location(s) on-

site, accordingly to the needs of the users or the client at no additional cost to the Department. If 
however, garbage cans are added for a limited time special event on the site and the Contractor is 
required to maintain them during the special event, then a Call-Up will be issued for that 
additional work. 

 
2.8 Pick up litter 
 The entrances and grounds must be free of litter year round. Litter includes cigarette butts, weeds, 

sand as well as organic and inorganic debris. After the spring thaw, all hard surfaces and grass 
zones must be free of ice-control agents by May 15. Suspicious objects will not be tampered with 
and must be left in place and reported to Range Control immediately 

 
2.9 Disposal Costs 
 The Contractor is responsible for all disposal costs related to the removal of snow, leaves, litter 

and garbage from the sites within the terms of the Contract. The Contractor is responsible for all 
disposal, related to litter and weed removed from the bullet catchers and pistol ranges. 

 
2.10 Damages 
 The Contractor must tour the site with the Technical Authority at the beginning of the season. 

The Contractor is to request pictures of all damages on-site from the Technical Authority. At the 
end of the season, another joint inspection will be carried out.  
 
The Contractor must immediately report to Technical Authority all damages on-site caused by the 
Contractor's personnel, equipment or by a third party. Any damages caused by the Contractor will 
be repaired at the Contractor’s cost and within a mutually agreed timeframe. All repairs will be 
completed to the satisfaction of the PWGSC Site Authority. The Contractor must receive 
confirmation from the Technical Authority that repairs are have been approved. 
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2.11 Maintenance schedules and contractor inspections 

 The Snow Clearing Daily Maintenance Schedules and Landscape Daily Maintenance Schedules 
must be kept at the PWGSC Connaught building, 31 Shirley, to record the Contractor’s 
inspections and work completed. All relevant activities will be verified and signed by the 
Contractor’s Supervisor on a daily basis with the required copies sent via email to the Technical 
Authority along with the monthly invoice. 

 
2.12 Identification 
 The company employees and vehicles must be clearly identified with company name and/or logo. 
 
2.13 Vehicles 
 All vehicles used on the site must be licensed by the Provincial Department of Transportation 

(DOT), clean and meet provincial safety standards. Parking and driving on turf is to be avoided. 
All motorized vehicles must have the required safety features and be in good working order. The 
Contractor must supply a list of all equipment required for site operations complete with the 
make, model, Vehicle Identification Number (VIN) and licence numbers.  

 
2.14 Plan of Operation 

The Plan of Operation will be reviewed by the Technical Authority and PWGSC Site Authority. 
A revised plan must be submitted within one (1) week of contract award. The Contractor will 
make any necessary adjustments to meet the operational requirements of the site and the required 
services as outlined in the Statement of Work. 
 
Stipulate the exact working hours for the full time employees required on-site. A minimum of two 
(2) year round day-time is required. Full time employment in the terms of this contract means that 
the full time employees will work in accordance with the rules and codes of the Provincial 
Ministry of Labour. 
 
Contractor agrees the levels of staff and equipment agreed to in the approved Plan of Operation 
will be maintained and available throughout the life of the maintenance Contract. The Technical 
Authority must be notified of any changes to the equipment list.  
 
Contractor must advise the Technical Authority in writing if there is any change made to the site, 
within one (1) business day after the change has been made, which may affect the maintenance as 
per the terms of the Contract. 

 
2.15 Additional Work 
 The Contractor must have written approval from the Technical Authority, in the form of a Call-

Up, in advance of performance of any extra work and removal of snow in excess of two hundred 
and fifty four (254) cm or outside of the regular season. 

 
2.16 Health and Safety  
 1. The chosen Contractor will have to submit a site-specific Health and Safety Plan within 

three (3) days of contract award.  A sample list of potential items to be included in the site 
specific Health and Safety plan has been included as a reference guide but is not limited to: 

 
 A site-specific safety hazard assessment  
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e.g. H&S plans to include a traffic control plan where work is conducted in or next to a road. 
Safety measures for mowing on steep slopes.  Procedures for: working in zones with poisonous 
plants such as poison ivy and wild parsnip; working on the ranges or within the range safety 
template; dealing with live ammunition if found on the ranges; dealing with lead 
contaminated soils; using pesticides; working around the storm water management pond, 
creeks, steep ditches, and in environmentally sensitive zones; protection from dust and noise; 
for working in zones with wildlife which may include but is not limited to bears, deer, wolves, 
coyotes, wild turkeys, etcetera; working around cadets and operational zones; working on the 
green roof. 

 Safety and health risk or hazard analysis for site tasks and operations 
 The use of personal protective equipment including those required for working around 

poisonous plants 
 Procedures to be implemented during emergency situations 
 All necessary staff certifications must be attached to the plan including but not limited to 

working from heights certificates, chain saw certifications, first aid, WHMIS, Health and 
Safety Awareness Training for Supervisors and Employees, Pesticide Operators License, 
Pesticide Applicators License. 

 All necessary MSDS/SDS sheets for all products used on-site must be included.  Insure 
that the MSDS/SDS sheets are current.  

 A binder will be kept on-site at 31 Shirley with up to date copies of all licenses, WSIB 
certifications, liability insurance, MSDS sheets, labels and a copy of all staff training 
certificates, service records, pest records and PestRec Forms.  
 

2. All employees must undergo site specific health and safety training and a Range Control safety 
briefing for the rules and regulations governing operations on the ranges and the base. The 
Technical Authority must co-ordinate arrangements for the Contractor to be briefed by the Health 
and Safety Officer and the Range Control Officer. The Site Authority will arrange a mandatory 
health and safety meeting to be held on-site prior to the commencement of the summer and 
winter. All Contractor’s staff assigned to the site will be required to be in attendance. The 
Contractor will be responsible to notify the Technical Authority of all staffing changes so Range 
Control site specific health and safety training can be arranged for new employees. 

  
 3. Annually, submit an updated copy of the Contractor’s Health and Safety Plan. Ensure that the 

Health and Safety Policy and the Violence and Harassment Policy are both dated and signed to 
confirm that they have been reviewed annually as required. 

 
 4. General Conditions 
  .1 Continue to implement, maintain, and enforce plan until final demobilization from site. 
  .2 Relief from or substitution for any portion or provision of reviewed site-specific health 

and safety plan must be submitted to the Technical Authority  in writing, either accepting 
or requesting improvements. 

  .3 Update health and safety plan as required. 
 
 5. Responsibility 
  .1 The Contractor must be responsible for safety of persons and property on-site and for 

the protection of persons off-site and environment to the extent that they may be affected 
by conduct of Work. 

  .2 Comply with and enforce compliance by employees with safety requirements of the 
Contract Documents, applicable federal, provincial, and local statutes, regulations, and 
ordinances, and with site-specific Health and Safety Plan. 
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  .3 Should any unforeseen or peculiar safety-related factor, hazard, or condition become 

evident during performance of work, immediately stop work and advise the Technical 
Authority verbally and in writing. 

 
 6. Correction 
  .1 Immediately address health and safety noncompliance issues identified by the 

Technical Authority. 
  .2 Provide the Technical Authority with written report of action taken to correct 

noncompliance of health and safety issues identified. 
  .3 The Technical Authority may stop work if noncompliance of health and safety 

regulations is not corrected. 
 
 7. Give precedence to safety and health of public and site personnel and protection of 

environment over cost and schedule considerations for Work. 
 
 8. Training 

The Contractor will provide a training report with supporting documented proof to demonstrate 
staff have received training to operate and maintain equipment they utilize on-site. Staff must 
have received training on Best Salt Management practices and winter maintenance training must 
include, but not limited to: anti-icing and de-icing products and technologies, salt management 
plans, proper plowing techniques, equipment maintenance and calibration, material selection to 
mitigate environmental impacts, mitigating blowing snow and winter maintenance management. 
Staff must date and sign the documentation that they have received the training. The Contractor 
will provide the Technical Authority with updated training records for all staff training during the 
life of this contract.  
 

2.17 Fire safety requirements 
 The Contractor and its employees must understand and adhere to the following requirements: 
 
 Fires and the burning of rubbish are not permitted anywhere on this site. No smoking is allowed 

in hazardous zones. Precautions must be taken when smoking in non-restrictive zones. 
 
 Throughout this Contract the term “Chief Fire Inspector” must refer to the Unit Chief Fire 

Inspector or their delegated representative, as he/she may designate. 
 
 The handling, storage and use of flammable materials must be governed by the National Fire 

Code of Canada.  If the work entails the use of any toxic or hazardous materials, chemicals and or 
explosive materials they must be directed to and cleared by the Technical Authority who will 
verify with the Chief Fire Inspector. 

 
 Any questions or clarifications on Fire Safety in addition to the above must be directed, in 

writing, to the Technical Authority who will verify with the Chief Fire Inspector. The Chief Fire 
Inspector must be granted unrestricted access to the work site. The Contractor must cooperate 
with the Chief Fire Inspector during routine inspections of the work site. The Contractor must 
immediately remedy all unsafe fire situations observed by the Chief Fire Inspector.  
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2.18 Supervisors and Full time Employees 

Full time Supervisors duties 
The full time Supervisors must inspect the site daily, or more frequently as required, for the 
Section 3 requirements and weekly, or more frequently as required, for the Section 4 
requirements to ensure all Contractual obligations are being met. 
 
The full time Supervisors are responsible for ensuring that the full time employees are on-site 
during the mandatory hours stipulated in the approved Plan of Operation. If for some reason the 
full time employees are not on-site for any period of time during the mandatory hours stipulated 
in the Plan of Operation, the Supervisors must immediately notify the Technical Authority, 
verbally and in writing, and advise what measures are in place, to ensure that the work continues. 
 
Daytime full time employees’ duties  
A minimum of two daytime year round full time employees are required on the site to ensure that 
ongoing maintenance can be conducted around the operational requirements. Litter, including 
cigarette butts, is to be picked up on a continuous basis. The full time employees are required to 
implement snow removal operations, as per the Statement of Work, to ensure that the zone 
remains safe for pedestrian and vehicle traffic at all times. The full time employees, along with 
other staff the Contractor assigns to the site, are required to work towards completing all other 
tasks in the Statement of Work. 
 
Employees are required to be working on-site in accordance to the hours stipulated in the 
approved Contractors Plan of Operation. If they leave the site for any reason they must sign out 
at 31 Shirley log book and sign back in when they have returned.   

 
Part time Gardener duties   
If the Contractor wishes to change the part time Gardener named in the Contract, proof of their 
training must be provided to the Contract Authority in order to obtain acceptance.  
 
The Part time gardener must be working on-site as stipulated in the approved Plan of Operation 
from May 1 to October 31. The gardener is required to provide horticultural technical expertise: 
to maintain the LEED designated RCMP NTTC landscape and green roof; to maintain all trees, 
shrubs and flowering plants; to provide pest identification and pest management in turf, trees, 
shrubs and flowering plants; and to ensure all the horticultural standards are being adhered to by 
all other Contractor employees as per the Statement of Work.   
 
If Call-Ups are issued relating to trees, turf, shrubs and flowering plants the part time Gardener 
will provide technical expertise.  
 

SECTION 3 SNOW REMOVAL 
 
3.1 Stock piling 
 Snow removed from the RCMP NTTC and the RCMP Ammo depot must be dumped in the 

RCMP snow dump as per the Site Plan.  
 
 Should snow piles around the DND areas need to be relocated to the DND snow dump as per the 

Site Plan Drawing, the Technical Authority will issue a Call-Up. 
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 The Contractor is responsible for all costs associated with moving and stock piling snow within 

the snow dump zones as indicated in the Site Plan drawing or designated stock piling zones as 
indicated by the Technical Authority. The Contractor is responsible for managing the snow dump 
zones to ensure the zones are utilized to their maximum capacity. The Contractor may be required 
to blow or pile the snow higher in the snow dump zones to maximize the use of these spaces, at 
their cost, if required by the Technical Authority. 

 
 All other snow may be pushed to the side of the roads and parking lots excluding the ammo 

dumps and along the range roads. Piled snow must not encroach on any parking spaces or obscure 
visibility for vehicular or pedestrian traffic. No snow may be stock piled on the Ranges at any 
time 

 
 3.2 Safety 
 The Contractor is responsible to treat all main roads, parking lots and walks as illustrated in the 

attached Site Plan to ensure that they are safe for vehicle and pedestrian traffic. The Contractor 
must also ensure that vehicle access to and from the property and municipal roads is free of 
hazards that may interfere with safe flow of traffic. The Contractor is obliged to monitor the site 
according to the weather in the vicinity and apply ice melting or abrasive products as appropriate. 
In determining whether or not to apply these products in any particular circumstance, the 
Contractor must act reasonably, and apply the standards of the custom of the snow and ice 
maintenance industry. 

 
3.3 Clear snow and ice from building entrances, roads, parking lots, sea containers 
 Building entrances, emergency exits, sidewalks, steps, doorways, ramps and parking for disabled 

persons must be free of snow and ice to bare pavement to their full width by the times stated 
below, seven (7) days a week. If snow accumulation occurs after this time, clearing of these zones 
will commence once there is an accumulation of four (4) cm. During ice forming conditions, ice-
control agents will be applied to these zones as needed.  

 
 Roads, gates, ramps, loading dock zones, parking lots, access to main roads, and emergency 

vehicle routes and sea containers will be clear of snow and ice to bare pavement to their full 
width by the times stated below, seven (7) days a week. If snow accumulation occurs after this 
time, clearing will commence once there is an accumulation of five (5) cm. During ice forming 
conditions, ice-control agents will be applied as required.   

 
 Priority of clearance - unless otherwise directed by the Technical Authority: 
 
 Level 1- 4 Snider is to be completed by 0400 hour.  
 
 Level 2- 1 Lewis Gun, 7 Vickers Gun, 1 Lee Enfield, 4 Snider, 7 Bisley, 5 Shirley, 35 Shirley, 

Shirley Boulevard parking lots and all roads, except Perimeter Rd., are to be completed by 0600 
hour.  

 
 Level 3 – 1 Shirley, 3 Shirley, 5 Shirley, 7 Shirley, 9 Bisley, Pistol Ranges, Training Centres and 

Sprung Shelters are to be completed by 0700 hour.  
 
 Level 4 – All other buildings and shelters, sea containers and parking lots, as identified on the 

Site Plan drawing, are to be completed by 0900 hour. 
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  Operational Level – Range Roads, Perimeter Rd, Rappel Tower, Grenade Range, Bivouac Sites, 

Gas Hut, Field Latrines, shooting structures and the OBIUA zones to be completed  by 1000 
hour, unless operational requirements dictate otherwise. Weekly operational requirements will 
be issued on Fridays and updated daily as required, by Range Control. 

 
 Malibar Road must have the snow removed to bare pavement at all times. This is a health and 

safety issue due to the deep ditches on either side of the road. Contractor must provide detail in 
the salt management plan what procedures will be followed and what products will be utilized to 
meet this requirement e.g.: anti-icing and pre-wetting for de-icing. The section of Malibar Road 
at the Watts Creek culvert must have the guard rails cleared of snow to allow for drainage during 
melting conditions. 

  
 Gravel roads and gravel parking lots will be cleared as necessary to ensure the roads and parking 

lots are not damaged and to ensure vehicular and pedestrian safety. Hard packed snow will not 
exceed five (5) cm and then be maintained with a sand/grit/salt mixture for ice-control.  

 
Alpha 2 training zone snow must be removed in a manner that allows for maximum frost 
penetration into the stone dust to freeze the zone thoroughly. The first few snow falls must be 
back dragged or plowed in a manner that leaves two (2) cm of snow cover. It is imperative that no 
stone dust is mixed into this two (2) cm of snow pack as it presents a ricochet hazard.  
 
The grass zone of Alpha 2 must be cleared. A two (2) centimetre cover of snow must be left to 
prevent winter kill from exposure.  
 
All snow, from the removal operations on Alpha 2, must be relocated to the west side of the range 
as per the Site Plan. When required, a Call-Up will be issued to relocate the snow from the west 
side of the range to the designated snow dump, as per the Site Plan. 
 
All target facade clearing and debris cleanup will be performed with written approval from the 
Technical Authority in the form of a Call-Up. All target facades need to be cleared by hand to 
allow access. Facades may change as operational requirements dictate. Any wood debris from the 
facades must be cleaned up and removed as part of the Call-Up. Suspicious objects will not be 
tampered with, must be left in place and reported to Range Control immediately. Visible bullets, 
bullet fragments or bullet casings are not debris and must not be removed from site but must be 
reported to and removed by Range Control prior to continuing snow removal operations.  
 
No platforms or raised shooting zones need to be cleared. Ice control agents for the stone dust and 
grass zones will be sand and stone dust. During ice forming conditions, ice control agents will be 
applied to these zones as needed. 

 
 The snowbanks on all range roads must be blown back once they reach forty-five (45) cm high. 

No snow may be blown onto the firing points or the bullet catchers on the ranges at any time. 
Snow windrows cannot impede Range access. A two vehicle parking zone and a turnaround zone 
must be plowed at the end of each of the range roads as designated in the Site Plan. Snow may be 
blown along the Range Parking lots as per the designated zones on the Site Plan. Snow cannot be 
blown onto the range safety berms. No snow may be piled south of the range fences or near the 
hydro poles as per the Site Plan. 

 
 Snowbanks, at all intersections, are to be winged back to enable clear visibility. Snow banks 

along roads, intersections and parking lots must not exceed one (1) metre in height at any time. A 
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Call-Up will be issued if snow needs to be winged back on Perimeter Road, to provide clear 
visibility down the road.  

 
 Maintain a safe distance from all equipment, materials, gas pipes, sheds and sprung shelters 

within all compounds. The 7 Vickers Gun compound cannot have any snow piled within three (3) 
metres of the fence, inside or outside of the compound. 

  
 Ammunition compounds are high security zones and all work will be monitored in these zones.  
 

The DND ammo compound is to have the snow blown over the fence away from operational 
zones as directed by the Technical Authority. Contractor must obtain the key from Range 
Control, 1 Lee Enfield, for the DND Ammo Compound. No snow piles are allowed on or around 
the fence of the DND ammo compound, as the zone must be visible at all times. 
 
The RCMP ammo compound is to be cleared to the front entrance of the building and sea 
container. Snow can be piled temporarily inside the RCMP compound as per the Site Plan.  When 
required, the Technical Authority will issue a Call-Up to move the piled snow to the designated 
snow dump zone as per the Site Plan. The Contractor must obtain the key from the security staff 
at RCMP NTTC, 5 Shirley Blvd., from 0730 hours onwards and must be returned by1530 hours. 
 
A snow fence must be installed along the shrub bed on the south side of the RCMP NTTC to 
prevent the shrubs from being damaged by salt.   

 
 Clearance of fleet vehicle parking zones at RCMP NTTC and 7 Vickers Gun must be completed 

with the co-operation of the Fleet Managers, who must move the vehicles to facilitate clearing the 
parking lots the full width. The Fleet Managers will contact the Contractor directly to coordinate 
snow clearing operations in these two (2) zones.  

 
 All gates must be maintained free of ice and snow to facilitate closing and opening of the gates.  

The entire travel path of the mechanical gates must be cleared to ensure there are no ice jams 
preventing the opening or closing of the gates. 

 
 All sea container and storage bins must be accessible. 
 

The Biathlon ski trail zone, as per the Site Plan, must not be obstructed by plowed snow. 
 

 Proof of training and prior approval from the Technical Authority is required for any work 
performed using a grader on-site.  

 
3.4 Clear snow and ice from target galleries  

No snow must be blown, piled or pushed into the target stanchions on any of the ranges, at any 
time.  The walkways of the target galleries must have the snow blown over and out of the target 
gallery zones. The clearing of snow and ice from the target stanchions is NOT included herein. 
 
 As per the Site Plan drawing, clear snow and ice from the target galleries as follows: 
 

1. Alpha1 Range - the stairs at the east side of the target gallery, the walkway access to the 
latrine, the walkway access to the shooting structures and the walkway for lanes 31 to 40.  

 
2. The centre staircase between Charlie Left and Charlie Right.   
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3. Charlie Left - the stairs and walkway to access lanes 1-10.  

 
4. Charlie Right - the stairs and walkway for lanes 31 – 41.  

 
5. Delta Range - the stairs at the east side of the target gallery and the stairs to the latrine 

and access door.  
 
3.5 Clear snow from fire route, fire hydrants, standpipes, fuel filler pipes, gas shut offs, air 

conditioners, exterior heaters, and vents 
Keep fire routes, including routes to standpipes and access to fire hydrants clear of snow and ice 
at all times. Keep fire hydrants, fuel filler pipes, gas shut offs, air conditioners, exterior heaters 
and vents clear to a diameter of 250 cm. 
 

3.6 Clear snow from garbage and recycling dumpsters and cans 
Keep access to all garbage and recycling dumpsters and cans clear of snow and ice at all times.  
 

3.7 Clear snow from directional signs 
 Directional signage must be free of snow obstruction. 
 
3.8 Ice-control agents 
 The Contractor must submit a Salt management Plan. The Salt Management Plan must be 

submitted by ninety (90) days after contract award. This plan will be reviewed by the Site 
Authority and Technical Authority and the Contractor will make any necessary adjustments to 
meet the operational requirements of the site and the required services as outlined in the 
Statement of Work. The Salt Management Plan must outline under the Best Practices section 
what products will be used and under what conditions. 

   
 Ice melter such as Landscaper’s Choice, Geomelt or Ecosalt is to be used on steps, doorways, and 

entrance walkways. Products such as sand, white salt, treated salt such as Thawrox, and liquids 
such as Caliber M1000 and M2000 to be added to the treated salt are to be used in the parking lot 
and roads as per the approved Salt Management Plan.  For gravel roads and gravel parking lots, 
ice-control agents may include grit, sand, gravel, salt.  Excess ice-control agents will be removed 
when requested by the Technical Authority. 

 
 Storage boxes for ice-control agents will be provided by DND. Ice-control agent levels in bins are 

to be maintained as required. The Contractor will distribute the storage boxes prior to first snow 
fall as directed by the Technical Authority.  The Contractor will return clean, empty storage 
boxes to the PWGSC compound for storage as directed by the Technical Authority, no later than 
May 15. 
 

 At the end of the snow removal season, the Contractor must report the amount of salt and other 
ice-control agents used on-site.  After the spring thaw, all hard surfaces and grass zones must be 
free of ice-control agents by May 15. 

 
3.9 Snow piles 
 Blown, plowed or piled snow is to be kept away from obstacles, including but not limited to, 

hydro and telephone poles or their guy wires, trees, shrubs, fences, memorial cairns, DND 
equipment displays, buildings and trailers, shrub and flower beds and planters. 
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 Snow piled temporarily, with the written approval of the Technical Authority, will be removed 

within 24 hours after storm. Temporary snow piles must not obscure or impede visibility for 
vehicular or pedestrian traffic. 

 
3.10 Snow coverage on grass 
 A minimum of fifteen (15) cm of snow must be left on the grass where snow is removed or 

pushed. 
 
3.11 Delineate walkways, approaches, catch basins, and curbs 
 Walkways, approaches, catch basins and curbs must be delineated prior to first snow fall to 

provide guides for snow clearing. Snow markers will be removed with spring thaw. Should the 
Contractor wish to put in wooden stakes on the range roads to delineate the roads for snow 
removal operations, the Contractor will request that the Technical Authority seek prior approval 
from the Site Authority. 

 
The Contractor must advise the Technical Authority if curbs are in zones that impede snow 
removal operations that they would like to move at their own cost for the snow season and return 
upon completion of the snow season. The Contractor must arrange a storage zone for those curbs 
with the Technical Authority.   

 
 The Contractor is responsible for replacing any curbs damaged during this operation at their cost. 

 
3.12 Catch Basins and Culverts 
 Keep catch basins and culverts free of snow and debris and anything that interferes with the free 

flow of run-off water at all times. 
 
3.13 Repairs 
 Repairs to signs damaged by winter snow clearing will be completed to satisfaction of the 

Technical Authority by May 15th. Repairs to curbs damaged by winter snow clearing will be 
completed to satisfaction of the Technical Authority by May 15th. Repairs to buildings, walkways, 
turf zones, removal of ice-control agents, replacement of damaged shrubs and trees due to snow 
removal damage will be completed by May 15th.   

 
3.14 Shrub protection 
 Installation of protective screening along the shrub bed at the south side of RCMP NTTC is 

required to prevent salt damage to shrubs. 
 
SECTION 4 LANDSCAPE: 
 
4.1 General Cleanup 
 
1. Clear drains, catch basins 
 Drains and catch basins must be free of all ice, litter, leaves, soil, or anything which interferes 

with the free flow of runoff water. 
 
2. Sweeping 
 All paved zones including parking lots, walkways, ramps for disabled persons, loading dock 

zones, and paved roads must be free of litter, dirt, sand and grit, by sweeping with a sweeper 
vacuum. All tar chip roads will be flushed to push all grit to the shoulder of the road.  The 
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sweeping and flushing will be done by May 5 or as directed by the Technical Authority. All 
debris, grit and dust must be removed and disposed off-site.  

 
4.2 Turf 
 
1. Spring raking 
 Grass must be raked, as required, in spring no later than May 15 to allow for ease of air and water 

penetration, and to remove ice-control agents, snow mold and organic/inorganic debris. 
 
2. Mowing grass 

Range Maintenance will be conducted on Fridays unless otherwise instructed by the 
Technical Authority. The Contractor must check in regularly throughout the day with Range 
Control to determine access times to mow on the ranges as operational requirements change 
frequently throughout the day.  The first 100 metres of all the ranges, the butt stops and 
around all the bullet traps must be completed by 07:30 hours.  After 07:30 hours, mowing 
can continue on the ranges as directed from Range Control.  Range Control may advise that 
mowing may continue behind the line of fire until operational requirements dictate otherwise.  
Follow range safety rules and regulations as per the safety briefing received from Range Control. 
 
If range mowing is restricted by operational requirements, the base and training zones will be 
available to crews mowing until the ranges are available again. 
 
No mowing is permitted in the cadet and officers tent zones prior to 0600 hour due to the 
noise impact on the base residents. Mowing in the Cadets camp and Officers camp zones and 
ranges will be subject to operational requirements. 
 
Grass on the base and ranges must be maintained at a uniform height between seven (7) cm and 
ten (10) cm with no grass trimmings present on flower beds, walkways, paved or crushed stone 
zones.  Mowing and trimming must be completed as a single operation. Mowers and line 
trimmers must not be used around the base of trees and shrubs.  No scalping of the turf will be 
tolerated. 
 

 Grass on the butt stops and around the bullet traps, as per the Site Plan, must be maintained at a 
height of ten (10) to fifteen (15) cm to ensure that there is never thick undergrowth or tall grass 
impeding visibility or presenting a fire hazard.   
 
Grass clippings may be left on the mowed zones provided that they are evenly distributed. If the 
Technical Authority determines, in association with the Fire Chief, that the quantity of clippings 
is excessive and pose a fire threat, the Contractor will be directed to rake and dispose of all 
clippings off-site at their cost.  
 
The Regular Cutting Flail Mowing zone located at the cadet firing range is rough ground with 
visible stumps and rocks. A flail or hammer type mower is recommended for use in this zone.  

 
3. Trim grass edges of beds and other turf edges 
 Turf edges must be clearly defined by June 30 to maintain design layout and to ensure no 

overgrowth of beds, walkways and curbs. 
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4.3 Garden Beds  
 
1. Shrub beds 
 Shrub beds must be free of visible weeds and cultivated to allow for moisture and other nutrient 

penetration. In beds where there is mulch, the Contractor is responsible to supply and install 
mulch to maintain it to a depth of eighty (80) mm. Only shredded natural white cedar mulch, 
approved by the Technical Authority is to be used on-site.  

 
2. Deadwood from shrubs 
 There must be no dead, diseased or broken branches or dead flower heads in shrubs. 
  
3. Pruning shrubs and hedges 
 Prune deciduous shrubs once a year. Remove up to 25% of older branches at ground level to force 

new shoots. Shearing is not acceptable. Maintain natural shape of species.  Prune hedges, if 
required, to maintain shape. 

 
4. Replacing shrubs and perennials 
 Replace shrubs and perennials that, in the opinion of the Technical Authority, are no longer 

acceptable due to maintenance practices during the term of this contract. Replace with the same 
species and the same size as the plants next to the replacements or as directed in writing by the 
Technical Authority. 

 
5. Cultivate garden beds 
 Garden beds and planters must be cultivated to ensure removal of weeds and debris. Nutrient 

materials must be added to ensure optimum flower display and plant vigour. 
 
6. Maintain garden beds 
 Garden beds must be maintained to ensure faded blooms and weeds are removed. Dead, 

damaged, diseased or missing plants must be replaced. Ensure that the soil is kept moist and 
friable. 

 
4.4 Trees 

The Work, as per the Statement of Work, applies to trees in maintained zones only.  If other trees 
require work outside of the maintained zones on-site then a Call-Up will be issued for this work.  

 
1. Prune suckers, dead, diseased or broken branches of trees 
 Written approval from the Technical Authority must be received before proceeding with any tree 

pruning work. Trees must be pruned to remove suckers, dead, diseased, or broken branches, and 
crossed or rubbing branches. Pruning work will be restricted to a maximum height of four (4) 
metres unless a certified arborist is undertaking the work. 

 
All work over the height of four (4) metres must be conducted by a certified arborist.  A 
Call-Up will be issued for all work over four (4) metres. All tree work conducted by the arborist 
must follow the Arborist Industry Safe Work Practices.  

 
2. Dead or dangerous trees 
 All dead or dangerous trees up to two hundred (200) mm Diameter at Breast Height (DBH) must 

be removed to ground level as directed in writing by the Technical Authority. 
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3. Branch clearance 

 There is to be a minimum clearance of tree branches; four (4) metres over roadways and two (2) 
metres over walkways.  

 
4. Mulched tree rings 

Supply and install mulch to maintain existing mulch rings around tree bases to a depth of eight 
(8) cm. Mulch should not be in contact with tree trunk. Remove grass or vegetation within a 
twenty (20) cm diameter around the trunk of all other trees.  Only shredded natural white cedar 
mulch, approved by the Technical Authority, may be used on-site. 

 
5. Hazardous conditions 
 Report any conditions detrimental to plant health or public safety. 
 
6. Replace tree 
 Replace all trees that according to the Technical Authority have lost their aesthetic value due to 

improper maintenance during the term of this Contract. The Contractor must remove the 
unacceptable tree at the request of the Technical Authority, and replace it with one of the same 
species and size up to a maximum of ninety (90) mm diameter for a deciduous tree and three 
hundred (300) cm high for conifers. 

 
4.5 Watering 
 
1. Water garden beds, shrubs, trees and grass 
 All existing vegetation must be watered as required to ensure plants receive enough moisture to 

sustain optimum aesthetic value and maintain vigour throughout the growing season. Watering of 
newly planted vegetation until establishment will be included in the planting call up as per the 
specifications of the call up. 

 
4.6 Pest Control 
 
1. Insects and disease 
 Monitor all vegetation for the presence of pest and disease. Notify the Technical Authority of any 

infestations. Use Integrated Pest Management practices such as traps, water blast, physical 
removal or pruning. Do not apply any registered chemical control unless approved in writing by 
the Technical Authority. Keep records of plant condition, positive pest identification and 
corrective actions taken to combat pest and disease. Keep PestRec forms and all other required 
documentation in the binder on-site at 31 Shirley. 

 
4.7 Sports Zone Maintenance 
 Advise the Technical Authority when the work is scheduled so an inspection can be conducted to 

verify the tasks have been completed. 
  
1. Volley ball court maintenance June 1 – August 31 
 Once a week level sand and remove all foreign objects including all vegetative growth from 

inside the volley ball court zone. Once a month remove sand from surrounding grass.  
 
2. Volley ball court maintenance May 1-31, September 1- October 31  
 Once a month level sand and remove all foreign objects including all vegetative growth from 

inside the volley ball court zone. Once a month remove sand from surrounding grass.  
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3. Sports track and ball diamonds June 1 – August 31  

Harrow the sports track and ball diamonds gravel surfaces bimonthly from June 1 to August 31 to 
prevent weeds. Remove and dispose of all weeds from stone dust surface. 
 

4. Sports track and ball diamonds May 1-31, September 1- October 31 
Harrow the sports track and ball diamonds gravel surfaces once a month in May, September and 
October to prevent weeds. Remove and dispose of all weeds from stone dust surface. 

 
 4.8 Winter Preparation 
 

Advise the Technical Authority when the work is scheduled so an inspection can be conducted to 
verify the tasks have been completed. 
 

1. Garden beds 
 Garden beds must be prepared for winter by trimming perennials, weeding and raking the soil. 
 
2. Remove fallen leaves 
 Leaves must be mulched or raked and removed from site whenever fallen leaf accumulation 

exceeds 40% of a square metre of any surface. All mulched leaves must be spread evenly to avoid 
damages to the turf. If the Technical Authority determines that the quantity of mulched leaves is 
excessive the Contractor will be directed to rake and dispose of all mulched leaves off-site. 

 
4.9 Green roof  
 
1. Safety 
 The Contractor must ensure all employees doing maintenance on the green roof have Fall 

Protection/ Working from Heights certification.  
 
2.  Sopranature maintenance 

The SOPRANATURE system must be maintained as per the supplier’s instructions, 
www.soprema.ca 
 

3.  Green roof maintenance staff 
 All work undertaken on the green roof must be completed under the direct on-site supervision of 

the Part-time Gardener.    
 
4. Clear drains 
 Drains must be free of all litter, leaves, soil, vegetation, or anything that will interfere with the 

free flow of runoff water. 
 
5. Watering 

All vegetation must be watered as required to ensure optimum aesthetic value and to maintain 
vigour throughout the growing season.  

 
6. Plant maintenance   

Provide maintenance of all vegetation, including mowing, weeding, pruning, and other incidental 
maintenance deemed necessary to ensure healthy plant material. No weeds are allowed on the 
roof. 
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The grass on the green roof is to be cut to a height of ten (10) to fifteen (15) cm twice a year as 
authorized by the Technical Authority. Approximate timing of the cuts is June and September. 
The grass clippings are to be removed immediately after mowing has been completed.  
 
Provide spring cleanup and winter preparation of planted zones including cleanup of drain 
inspection boxes within planting zones. Fertilizing requirements will be determined by the 
Technical Authority and a call up will be issued if required.  All zones not designated for 
vegetation such as gravel zones, pavers, and drains must be free of vegetation at all times. 
 

 If infilling of bare spots with seed or replacing eroded substrate is required, the Technical 
Authority will issue a Call-Up for this work.   

 
7.  Green roof inspections 
 In additional to inspections during the growing season, the Contractor is to inspect the roof after 

major wind events and in the spring and fall to ensure that the green roof system including 
hardscape elements are still intact and to report any damage to the Technical Authority on the 
Maintenance Visit Documentation Form. 

  
8.  Maintenance visit documentation form 
 A Maintenance Visit Documentation Form will be completed after each visit to document what 

maintenance procedures were carried out.  This form is to be submitted to the Technical 
Authority within one (1) business day after the visit. 

 
 The Contractor must advise the Technical Authority when the work is scheduled to be done so 

that the Technical Authority can verify that the work has been completed as per the Statement of 
Work and to advise the client in advance to ensure that the timing is acceptable to the client. 

 
4.10 Range Maintenance 
 
Glossary of terms and specifications  

Berm 
An artificial stop butt (Berm) is a bank built immediately behind the targets. It is free of stones 
and other hard materials and meets the following requirements: 

a. Height: The top of the berm must rise at least 1.2 m above the line of sight in the case of 1.8 
m targets regardless of the firing position. 

b. Length: The length of the crest of the berm depends on the number of targets required. It 
must extend at least 6 m beyond the outer edges of the flank targets. 

c. Thickness: The crest line of the berm must be level and at least 1.5 m thick. The thickness at 
the base will depend on the slope. 
 

For standard ranges, the berm acting as a bullet stop and a protective wall between 2 rifle ranges 
must be able to stop bullets over an area of 4 m high by a width extending to 2 m beyond the 
flank line of fire. 

 
Butt / Bullet Stop 

 It is an embankment created behind the range to stop the bullets, prevent ricochet and to allow the 
markers to see, with some accuracy, where the bullet went. The butt stop ensures that the bullet is 
captured well in advance of its potential maximum ricochet range to prevent the widespread 
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distribution of heavy metals, and to ensure the safety of personnel beyond the limits of the range 
facility. The construction materials for the butt stop will generally be sand, clay with sand or 
sand/sawdust. Construction materials must be free of stone and other hard objects that pose a 
ricochet hazard. 

 
Bullet Trap - Catchers 

 A sand or sand/sawdust bullet catcher must be provided to prevent back splash, to limit the 
ejection of bullet fragments, and to assist with marking the shots.  The forward slope of the bullet 
catchers will be no less than the horizontal plane of the safety berm.  

 
Butt / Bullet Stop and Pistol Range Berm Sizes 
 

Sizes are approximate and subject to change. 
 

Alpha 1 Range: Bullet stop is 193.6 metres x 8.0 metres = 1,548.80 metres square. 
Alpha 2 Left Range: Bullet stop is 86.5 metres x 7.8 metres = 674.70 metres square. 
Alpha 2 Left Range: Bullet stop is 89.1 metres x 8.2 metres = 730.62 metres square. 
Bravo Range: Bullet stop is 48 metres x 8.2 metres = 393.60 metres square. 
Charlie Left Range: Bullet stop is 145.1 metres x 6.1 metres = 885.11 metres square. 
Charlie Right Range: Bullet stop is 222.9 metres x 6.1 metres = 1,359.69 metres square. 
Delta Range: Bullet stop is 109.4 metres x 5.8 metres = 634.5 metres square. 
Pistol Range 1: North Bullet stop is 22 metres x 6.5 metres = 143 metres square. 
Pistol Range 3: Bullet stop is 23.1 metres x 6.5 metres = 149.5 metres square. 
Pistol Range 4: Bullet stop is 22 metres x 6.5 metres = 143 metres square. 
Pistol Range 6: North Bullet stop is 23 metres x 6.5 metres = 149 metres square. 

 
Tunnelling 

 Tunnelling is caused by the repeated impact of bullets in a concentrated area resulting in the 
ejection of butt stop materials, and the formation of deep depressions. The resulting deformation 
of the butt stop shape will alter the ricochet trajectories and will pose a safety hazard. 

 
Firing Points (Pistol Range and Rifle Range) 
 The firing points are the areas where the shooters stand to fire their weapons. Firing points on 

classification rifle ranges are at 100, 200, 300, 400, 500 and 600 m. Some classification rifle 
ranges have firing points at up to 1000 m. From the last firing point and the target line, small 
monticules define the distance to the targets. 

 
Required tasks: 
 
1.  Authority for Work 

 The Contractor will provide services and materials on an “as and when” required basis where 
charges must be made of actual materials used, actual hours of a labour, and/or equipment with 
operator costs, as per the basis of pricing in the Contract. 

 
The Call Up will indicate the time frame in which the Work must be completed.  A description of 
the Work will be attached to each Call Up indicating the Work to be completed, and required 
materials. 
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When requested by the Technical Authority, estimates are to be provided by the Contractor to the 
Technical Authority, as per the sample format in Sample Work Quote within two (2) working 
days.  A Call Up must be obtained from the Technical Authority prior to conducting any work. 

 
Additional hours and materials must have prior approval from the Technical Authority.  The Call 
Up will then be amended to reflect the additional hours and materials.  Only actual hours worked 
and actual materials used may be invoiced. 

 
2.  Rifle and Pistol Range Inspections: 

Inspection will be conduct according to the Range Construction and Maintenance manual or on 
demand of the authorities. (Publication: B-GL-304-003/TS-002) 

 
 The Contractor’s Supervisor must inspect all work against the Call Up to ensure that all work has 
been completed in accordance with the terms of the Contract, the SOW, and the Call Up. 

 
 The Contractor’s Supervisor is to notify the Technical Authority when the Work is scheduled for 
completion. The Technical Authority and DND Site Authority will review the Work to verify that 
the Work is completed as per the Call Up. The DND Site Authority must sign the Call Up Log 
Report to verify acceptance of the Work. The site Call Up Log Report, is located at 1 Lee Enfield, 
Range Control. The Call Up Log report must be completed by both the Contractor and the DND 
Site Authority, in order for invoices to be processed. 
 

3.  Pick up litter 
The bullet catchers and pistol ranges must always be free of litter. Bullet fragments or bullet 
casings are not litter and must not be removed from site. Suspicious objects must not be tampered 
with and must be reported to Range Control immediately upon discovery. 

 
4.  Bullet Trap - Catcher and Butt / Bullet Stop Maintenance 

a.  Pistol range firing point 
Bullet trap - catcher -stop maintenance, also includes the maintenance of the firing points. 
Firing points must be raked and/or filled and maintained with soil free of rocks and any hard 
foreign objects, that pose a potential ricochet as needed to maintain a 5 degree slope from the 
firing points to the targets. 

 
All firing points must be cleaned of all debris and brass casings, at the conclusion of each 
training event by the RCMP designated staff. If apparent bullet casings, are not removed from 
site, notify PSPC or Range Control if and when there is munitions-related debris on-site.  

 
b. Bullet tunneling 

Bullet trap - catcher - stop must be raked in a manner to correct tunnelling. Sand must be 
hand-raked to a depth of 5 cm and pushed up to correct bullet craters, to preserve the required 
slope, and rake sand back up that may have moved down the slope due to rain or snow.  
Raking is necessary to maintain material consistency to allow full penetration of projectiles, 
and to minimize material compaction and tunnelling at the site of the bullet impact.  

 
c. Weeding 

All Bullet traps must be weed free.   
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d. De-compacting 
Fluffing bullet trap - catcher - stop, also called Deep tine de-compaction: must be done when a 
call up is issued, with a minimum depth of 90 cm and up to 125 cm of deep penetration, for 
loosening the material compaction. 

 
SECTION 5 - SPECIAL OPERATIONS  
 Contractor must have written approval from the Technical Authority in advance of performance 

of any of the following operations. The Contractor must give prior notice to the Technical 
Authority when the work will be undertaken so the Technical Authority can verify that the work 
is completed. 

 
1. Berms 
 The safety berms on the ranges, identified on the Site Plan, are to be cut to a height of 7.5 cm as 

directed by the Technical Authority. The Alpha 1 and Delta safety berms include the back of the 
Butt Stop berm as indicated in the site plan.  

 
 The safety berms include the zone from the toe of the slope to the top of the berm.  
 

The berm at the cadet camp is to be cut to a height of 7.5 cm as directed by the Technical 
Authority. 
  

2. OBUA structures 
 The grass around the OBUA building is to be cut to a height of 7.5 cm as directed by the 

Technical Authority. 
 
3. Lagoon road 

The snow must to be cleared to the full width of the road with a turnaround zone at the camera 
location. 

 
4. Perimeter fence clearing and gates  

The perimeter fence and gates and all the compound fences will be cleared as directed by the 
Technical Authority. This includes mowing the grass and removing all vines, weeds, brushwood, 
shrubs and tree limbs including fallen trees, to a width of two (2) metres on both sides. 
 

5. Sweeping 
 In addition to sweeping required in Statement of Work  Section 4.1.2, the DND parade square and 

RCMP parking lots are to be swept as and when requested in writing by the Technical Authority. 
These zones are to be free of litter, dirt, sand and grit, by sweeping with a self-contained 
sweeper/vacuum. All debris, grit and dust must be removed and disposed off-site. 

 
6. Mowing out of season 

 Provide rates for mowing out of season based upon a cost per square metre. Zones to be mowed 
will be determined by the Technical Authority and identified in the Call-Up.  
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SECTION 6 EXTRA WORK 

 
1. Extra Work 

The Contractor will provide services and materials for extra work on an “as and when requested” 
basis where charges must be made for actual materials used, actual hours of a labourer and/or 
actual equipment with operator costs. 
 

 Estimates or amendments to estimates for extra work are to be provided by the Contractor to the 
Technical Authority within two (2) working days as per the sample format. A Call-Up must be 
obtained from the Technical Authority prior to conducting any extra work.  

 
 Additional hours and materials must have prior approval from the Technical Authority. The Call-

Up will then be amended to reflect the additional hours and materials. 
 

Advise the Technical Authority when the Call-Up work will be completed so an inspection can be 
conducted to verify the tasks have been completed as per the Statement of Work on the Call-Up. 
 

2. Irrigation Extra Work 
The Contractor may be requested to do the spring start up and winter shut down of on-site 
irrigation systems. Irrigation extra work may include supplying parts and providing labour to 
repair broken irrigation systems. 

3. Plant Material Extra Work 
The Contractor may be requested to supply and install trees, shrubs, perennials, and annuals 
including tropical plants. These plants may be to replace dead or missing plants from existing 
beds, planters or green roofs. The maintenance of any new gardens beds, trees, planters or green 
roofs added to the site will be amended into the contract as required. 
 
The trees and shrubs must have a one year warranty.  If a tree or shrub has to be replaced under 
warranty, than the one year warranty will commence again when the replacement tree or shrub is 
planted. 
 
The extra work for the trees may include creating a soil saucer ring for a year, stakes and guy 
wires and tree guards to protect the trees from rodents. Following the first year, the soil saucer, 
stakes and guy wires are to be removed and a mulch tree ring is to be installed. 
 
Amendments to the soil or growing media or additional soil or growing media may be required as 
extra work. Watering of all new plant material until established is an extra work requirement. 
Fertilizing plant material may be requested as extra work. Supplying and installing mulch on any 
new or existing beds not covered in the Statement of Work will be extra work. There may be 
weeding requirements as extra work. 
 

4. Interlock stone, patio stone, permeable stone, and stack wall stone Extra Work 
The Contractor may be requested to lift and relay interlock or patio stones. This work will include 
fixing the base to ensure that there is 12” of compacted base, edging, and any replacements for 
broken interlock or patio stones. The Contractor must ensure that there is no pooling of water on 
the surface and that water drains away from any buildings. 
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The Contractor may be requested to replace broken patio stones or interlock on existing 
walkways, entrances and patios. This does not include stones that are broken due to the 
Contractors maintenance operations on site. 
 

5. Aggregates, Top Soil, Mulch Extra Work 
The Contractor may be requested to supply and install gravel, river rock, stone dust, sand, top 
soil, growing media or mulch. 
 

6. Road and Parking Lot Repair Extra Work 
The Contractor may be requested to repair roads and parking lots which includes asphalt cold 
patch repairs, adding gravel and grading. 
 

7. Tree, Brush and Shrub Extra Work 
The Contractor may be requested to remove dead or diseased trees, stump grind, chip wood, 
remove encroaching brush and trees from roads and sidewalks, prune trees, remove tree stakes, 
install mulch rings or mulch under grouping of trees and shrubs, and fertilize trees and shrubs. 

 
8. Turf Extra Work 

The Contractor may be requested to aerate, top dress, over seed, fertilize existing turf.  The 
Contractor may be requested to supply and install seed or sod or repair damaged turf areas. This 
work will include the proper preparation of the area such as levelling or adding top soil, watering 
and fertilizing.  This work will be warrantied until acceptance by the Technical Authority after 
two cuts. 
 
The Contractor may be requested to do additional mowing, line trimming or flail mowing. 
 

9. Sports Field Extra Work 
The Contractor may be requested to do line painting on soccer and baseball fields, harrowing of 
sports tracks, rototilling of playgrounds and volleyball courts. 
 

10. Material Supply and Install Extra Work 
The Contractor may be requested to supply and install items such as but not limited to garbage 
cans, cigarette butt holders, ashtrays, planters, tree guards, fencing, curbs, jersey barriers, salt 
storage boxes and speed bumps (may be temporary). 
 

11. Weed Control Extra Work 
The Contractor may be requested to spray weeds including poison ivy or oak on site.  Spraying of 
moss and removal of moss on green roofs may be requested. 
 

12. Pest Control Extra Work 
The Contractor may be requested to provide additional pest control services such as putting dog 
hair in ground hog holes, back filling ground hog holes, and removal of dead birds. 
 

13. Green Roof Services and Repairs Extra Work 
The Contractor may be requested to provide additional services on the green roof which may 
include but is not limited to the installation or removal of growing media or patio stones or, 
installation of seed or plant material. Watering and fertilizing new materials may be requested. 
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14. Extra Services 

The Contractor may be requested to provide extra services such as but not limited to snow 
removal, moving planters, salt storage boxes, fences, and garbage cans, painting or repairing 
benches and garbage receptacles, sweeping, pressure washing, watering, garbage pick-up and 
removal outside of regular litter, and repair fences. 
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SNOW CLEARING DAILY MAINTENANCE SCHEDULE 

 
SITE:                                         CONTRACT NO.: EJ196- 190315                              WEEK OF:                                    
 
This is to verify that the following areas are clear (c) fallen or drifting snow and ice, and/or have been salted (s) or sanded (sn) - 
including the use of chip stone as per Section 2 of this contract. 

LOCATION SUN. MON. TUES. WED. THURS. FRI. SAT.  
 Note timeframe work completed - including ice control measures.   

Sidewalks & Handicap 
Ramps 
 

       

Roadways, ramps & gates 
 

       

Parking Lots 
 

       

Fire Routes, hydrants, 
standpipes 
 

       

Doorways  and emergency 
exits to buildings, sea 
containers and portables. 

       

A. C. Units or other 
mechanical areas 
 

       

Culverts, drains, downspouts 
 

       

Loading Docks 
 

       

Fuel Filler Pipes & Pumps 
 

       

Roof ladders 
 

       

Refuse Bins 
 

       

Litter Picked Up 
 

       

Remarks: 
        
        
        
Supervisor’s Initials 
 

       

Time Supervision 
Completed 

       

 
 
DATE:      NAME OF SUPERVISOR:                                        CONTRACTOR’S SIGNATURE: 
______________________   ______________________________             _____________________________ 
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LANDSCAPE DAILY MAINTENANCE SCHEDULE 
SITE:                                         CONTRACT NO.: EJ196-190315                               WEEK OF:                                    
This is to verify that the following operations have been performed as per specifications. Please indicate time work completed. 

TASK LIST SUN. MON. TUES. WED. THURS. FRI. SAT.  
Raking 
 

       

Garbage Pickup 
 

       

Sweeping Parking Lots & Roads 
 

       

Sweeping Walkways 
 

       

Clearing Catch basins 
 

       

Cultivating Beds 
 

       

Mulching 
 

       

Pruning Trees & Shrubs 
 

       

Weeding Beds 
 
 

       

Trimming 
 

       

Watering 
 
 

       

Mowing Turf  
 

       

Pest Control 
 

       

Remarks: 
 
 
 
 
 
        
        
        
        
        
Supervisor’s Initials        
Time Supervision Completed        

 
 
 
DATE:      NAME OF SUPERVISOR:                                        CONTRACTOR’S SIGNATURE: 
______________________   ______________________________             _____________________________ 
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Appendix G 

 

Pesticides Records Keeping System 
 

PFO/PFM INFORMATION  
 
 

Submitted by (First & Last Name)    
    EJ196-190351    
Contract Number (JO/WO):  
          
Date of Last Contract Evaluation   
 

 Reason for Application: 
 

 Cosmetic: 
 

 Operational: 
 

 
LICENSEE INFORMATION 

 
Company Name   
 
  
 
Province    
   
License Class    
 
License Number   
  
Expiry Date  
 
RPP Fit Tested            
       
RPP Exp. Date  
  
 

APPLICATION INFORMATION 
 

Date Action Occured  
 
 
PCP Registration Number  
 
 
Amount of Product Used  
 
Application Rate:  
 
Target Pest - SEE TABLE 1   
 
Application Sites  
 
Application Site Description (indoor, outdoor, grass, along fences, etc.) 
 



Appendix G 

 

 
 
 
Purpose   
 
Application Area/Unit – SPECIFY UNIT TO INCLUDE M3, HA, M2, SPOT SPRAY ETC. 
 
 
Supervisor/Inspector  
 
 
Method of Application – SEE TABLE 2   
 
 
Temperature (oC)   
 
 
Wind Speed (KM/Hour)  
 
 
Wind Direction  
 
 
General Weather Condition      
 
 
Unusual Circumstances         
 
 
Relative Humidity (%)                     
 
Pesticide Storage Location 
 
 
Reports 
 



Appendix  H

Sample Quote form for Extra Work Category

Contract Number: EJ196-190315 Date:
Location of work:
Description of work:

Estimated HHourly Rate Total

Services:

Labour 2 $30.00 $60.00
Backhoe 2 $95.00 $190.00

$250.00
13 % HST on Services $32.50
Total Services $282.50

Materials:

3 - 3 gallon Spirea ' Goldflame' 3 $10.00 $30.00
5 yards topsoil 5 $16.00 $80.00
Mulch 4 $45.00 $180.00

Subtotal $290.00
10 % Mark-up on Materials $29.00
Subtotal $319.00
13% HST on Materials and mark-up: $41.47

Total Materials $360.47

Total Services and Materials $642.97



Public Works and      Green Roof                                    Appendix I 
                                       
Government Services               Maintenance Sheet                                                                    
Canada                                                                                                             Page 1 of 1 

 

 
Contract Number:                                               
 
Project Name:                            Photo Documentation Conducted: 
                                                                                                           Yes        No 
 
Building Location: _____________________________                                  
 
Area:                                   Square Feet 
 
Season/Year Planted: ___________________________________________________________                
 
Date Evaluated: ________________________________________________________________                                 
 
Weather conditions:_____________________________________________________________                                 
 
            % Vegetated                 % Weeds                         % Other 
 
 
(Date) Employee Actions Taken               Hours or # Plants 
                                                   ____                                
                                                   ____                 
                                                   ____                 
                                                   ____                 
                                                   ____                 
                                                   ____                 
                                                   ____                 
                                                   ____                 
                                                   ____                 
       
           
    
Species Identified:                       Weeds Identified:    
                             
                              
                             
                                 
                              
          
                   
            
                                       
Further Recommendations: 
 
             
             
             
             
             
             
             



Hazard Assessment
Évaluation des dangers

Public Works and Government
Services Canada

Travaux publics et Services
gouvernementaux Canada

Performed By - Effectué par Project No. - N° de projetDate (Y-A-MM-D-J)

2018-05-07Joanna Wichers
Project Description - Description de projet

Connaught Grounds Maintenance 2019-2024
Project Manager - Gestionnaire de projet

Joanna Wichers
Hazard
Danger

Yes
Oui

No
Non

N/A
S.O.

Specific Safety Measures
Mesures de sécurité précises

Lifting Hazard
(Material Handling)
Danger lié au levage d'objets
(Manutention)

Manually, using the appropriate lifting procedure; do not lift
excessive loads;
Manuellement en utilisant la procédure de levage appropriée, ne pas
soulever de charges excessives;

If the load is too heavy, seek assistance from another worker;
Si la charge est trop lourde, obtenir l'aide d'un autre travailleur;

Use the appropriate lifting equipment/devices;
Utiliser un équipement/appareil de levage approprié;

Lifting certification if the load is greater than 5 tonnes;
Attestation de levage si la charge est supérieure à 5 tonnes;

Other:
Autre :

Hoarding
Danger lié à la palissade
de chantier

The hoarding must rest on a solid base, and must be high enough to
limit access to workers only;
La palissade doit reposer sur base solide et suffisamment élevée pour
limiter l'accès aux travailleurs seulement;

Do not place heavy materials on the hoarding;
Ne pas appuyer de matériel lourd sur la palissade;

Other:
Autre :

Report on designated substances submitted to the contractor;
Rapport sur les substances désignées remis à l'entrepreneur;

Material safety data sheets accessible to workers - preventive measures
in place;
Fiches signalétiques accessibles aux travailleurs - mesures préventives
en place;

Control contaminant concentration in the ambient air;
Contrôle de la concentration des contaminants dans l'air ambiant;

PPE;
EPI;

Other:
Autre :

Respirator
Respirateur

Goggles
Lunettes

Visor
Visière

Gloves
Gants

Coveralls
Combinaison

Boots
Bottes

Environment Hazard
(Asbestos/Lead/Mold)
Danger lié à l'environnement
(amiante/plomb/moisissure)

Reduce dust generated on the work site (tools, appropriate equipment,
wet process, other ...)

Réduire la poussière générée dans le lieu de travail (outils, équipement
approprié, procédé humide, autre ...)

Vacuum dust at the source/increase ventilation;
Aspiration poussières à la source/augmenter la ventilation;

PPE;
EPI

Respirator
R i

Airtight Goggles
L é h

Visor
Vi iè

Dust
Danger lié à la poussière

EJ196-190315



Hazard
Danger

Yes
Oui

No
Non

N/A
S.O.

Specific Safety Measures
Mesures de sécurité précises

Traffic Hazard
Danger lié à la circulation

Explosion Hazard
Danger d'explosion

Shoring Protection
Danger lié à l'étaiement

Chemical Hazards
Danger chimique

Roof work: protected area (guardrails, barriers/red tape) at +6 ft from
the edge of the roof; OTHERWISE, safety hardnesses are required:
Travaux sur toit : zone protégée (garde-corps, barricade/ruban rouge) à
+6 pi du bord du toit; SINON Harnais de sécurité :

Material safety data sheets accessible to workers - preventive
measuresin place;
Fiches signalétiques accessibles aux travailleurs - mesures préventives
en place;

PPE;
EPI;

Respirator
Respirateur

Goggles
Lunettes

Visor
Visière

Gloves
Gants

Coveralls
Combinaison

Boots
Bottes

Fall Hazards
Danger de chute

Safety harness: work at heights of more than 10 ft and on any lifting
device;
Harnais de sécurité : travaux en hauteur à plus de 10 pi du sol dans
tout appareil de levage;

Ladders, work platforms, scaffolding used safely;
Échelle, plateforme de travail, échaffaudage utilisés sécuritairement;

"Fall protection" training certification;
Attestation de formation « Protection contre les chutes »;

Other:
Autre :

WHMIS training certification;
Attestation de formation « SIMDUT »;

Other:
Autre :

Setup/teardown of shoring in accordance with specifications;
Montage/démontage des étaiements en respectant les devis;

Other:
Autre :

"Handling/use of explosives" certification;
Attestation « Manutension/utilisation d'explosifs »;

Hot work permit;
Permis de travail à chaud;
Control ventilation, quantity of product used;
Contrôler la ventilation, la quantité de produit utilisée;

Material safety data sheets accessible to workers - preventive
measuresin place;
Fiches signalétiques accessibles aux travailleurs - mesures préventives
en place;

Other:
Autre :

Traffic plan + flagger;
Plan de circulation + signaleur;

NOTE: No live electrical work.
NOTE : Aucun travail électrique sous tension.

Mandatory: Work performed by an electrician or qualified person.
Obligatoire : Travail fait par un électricien ou une personne qualifiée.

Lockout sheet prepared/validated for all electrical work +
Fiche de cadenassage rédigée/validée pour tout travail électrique +

PWGSC form 13 to inform PFM;
Formulaire TPSGC 13 pour informer le PFM;

Other:
Autre :

Electrical
Danger lié à l'électricité
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