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1 GENERAL REMARKS S 

1.1 Identification 
 These general remarks describe the Coast Guard's (CCG) requirements applicable to all 
attached technical specifications. 

1.2 Reference documents 
1.2.1 Applicable documents : 

Fleet Safety and Security 
Manual (FSSM) Procedures 

Title 

7. A. 1 Risk Prevention Program 
7. B .1 Diving operation 
7. B. 2 Protection against falls 
7. B. 3 Access to confined spaces 
7. B. 4 Hot work 
7. B. 5 Locking and labelling 
7. B. 6 Electrical work on live circuits 
10.A. 2 Contractor Safety and Security 

1.2.2 Publications : 
TP3177E Standards for the protection against the hazards of 

gases on ships to be repaired or modified 
T127E Transport Canada Marine Safety Electrical Standards 
IEEE 45 Recommended Practice for Electrical Installations on 

Shipboard 
CSA W47.1 Certification of steel structure fusion welding 

companies, section 2 (Certification) 
CSA W47.2 Certification of aluminium fusion welding companies  

 
 
 

1.2.3 Laws and regulations : 
 

CSA Canada Shipping Act 
LAB Canada Labour Code 
SSTMMM Occupational health and safety (ships) 

 

1.3 Occupational health and safety 
a) The Contractor and all Subcontractors must comply with Occupational Health and 

Safety (OHS) instructions in accordance with applicable federal and provincial 
regulations and ensure that the Contractor's activities are conducted safely and in a 
manner that does not compromise the safety of any employee. 
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b) The contractor and its employees, including subcontractors, must participate in a 
safety orientation session on board the vessel before the work begins in order to be 
familiar with the specific risks on board a vessel and the permit systems related to 
work protocols, as well as the safety, risk prevention, hazard response and pre-work 
safety assessment procedures. The contractor will have access to an uncontrolled copy 
of the Fleet Safety and Security Manual. 

c) The contractor must comply with the Fleet Safety and Security Manual (DFO/5737) 
and work instructions on board the vessel, in addition to the relevant regulations of 
the Canada Labour Code, while performing tasks involving the following aspects: 

• Diving operation 
• Hot work; 
• Work at height; 
• Access to confined spaces; 
• Locking and labelling; 
• Electrical work on live circuits 
• Risk Assessment 

 
d) For locking and labelling purposes, the contractor must provide locks and locking 

devices to its employees, in addition to those provided by the chief engineer to the 
ship's crew. 

e) The contractor must provide a copy of the degassing certificate from a certified 
marine chemist or other qualified person to the technical authority when work is 
performed in tanks and sentries before the work begins. The certificates shall specify 
"safe for persons" or "safe for hot work" as appropriate. Certificates will be displayed 
in full view and close to the entrance of the compartment. All open-tube tanks and 
tunnels for inspection and testing shall be cleaned and subjected to a final inspection 
by the technical authority before closure. 

f) The contractor and his employees will not have access to the ship's crew quarters or 
sanitary facilities. The contractor must provide the necessary amenities to its 
employees and subcontractors. 

1.4 Access to the workplace 
a) The contractor shall ensure that the technical authority and CCG personnel have 

unimpeded access to the work site at all times throughout the duration of the contract. 

1.5 Workplace Hazardous Materials Information System (WHMIS). 
a) The contractor must provide the TA with Product Safety Data Sheets (PSSTs) for all 

products supplied by the contractor that are controlled under WHMIS. 
b) The TA will allow the contractor to access the FSSPs for all controlled products on 

board the vessel as part of all specified work elements. 

1.6 Smoking in the workplace 
a) The contractor must ensure compliance with the Non-Smokers' Health Act. The 

contractor must ensure that each employer, and any person acting on behalf of an 
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employer, ensures that smoking is not permitted in workspaces under the employer's 
control. The contractor must ensure that absolutely no one smokes on board the ship. 

1.7 Healthy and safe workplace 
a) Before the contractor begins work on the vessel, the TA and the contractor's quality 

assurance representative must visit the areas where work will take place, including 
access roads. The contractor's quality assurance representative must take digital 
photos of each area to show that they comply with the requirements of this document. 
He must then upload these photos in JPG format to a CD or DVD. Each photo must 
be dated and indicate which location on the ship it is. Copies of the CD or DVD must 
be provided to the TA for reference purposes within 48 hours of the beginning of the 
contract period. 

b) During the work period, the contractor shall maintain the areas of the vessel used by 
its personnel to access the work areas. The areas must be clean and free of debris, and 
waste must be removed daily. 

c) Areas that present a hazard as a result of the work specified in this specification must 
be secured and clearly identified by the contractor. Signs must be posted to inform 
and protect all employees, in accordance with the applicable requirements of the 
Canada Labour Code. 

d) At the end of this contract, the contractor shall ensure that all waste generated as part 
of the work under this specification is disposed of and that the vessel is as clean as it 
was before the beginning of the contract period. 

e) Once all known work has been completed and the final clean-up has been completed, 
the contractor's quality assurance representative shall visit all areas of the vessel 
where work has been performed by the contractor. Any deficiencies or damage noted 
should be recorded, and compared to the photographs taken to determine if the 
deficiency or damage results from the work performed by the contractor. If this is the 
case, the damage will have to be repaired by the contractor at no cost to CCG. 

1.8 Protection against fire 
a) The contractor shall ensure that the isolation, removal and installation of fire 

detection and suppression systems and related components are performed by a 
qualified technician. When fire detection or suppression systems are deactivated or 
shut down by the contractor for the duration of the contract, a qualified technician 
must recertify that they are fully functional. The original signed and dated certificate 
must be submitted to the Technical Authority (TA) and the Technical Inspection 
before the end of the contract. 

b) The contractor shall notify and obtain the written approval of the technical inspection 
and the TA before disturbing, removing, isolating, deactivating, deactivating, shutting 
down or locking any part of the fire detection and suppression systems, including heat 
and smoke detectors.  

c) The contractor must provide fire protection at all times and therefore also while work 
is being done on the ship's fire detection and suppression systems. This can be done 
as proposed below, only after obtaining the written approval of the TA: 

• disable only one part of the system at a time; 
• maintain the system in operation with spare parts while work is in progress; 
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• use other methods accepted and approved by the TA. 
g) The contractor should be aware that if all necessary precautions are not taken when 

working on the ship's fire suppression systems, this could result in an accidental 
release of fire extinguishing agents. The contractor shall then have the containers or 
systems that have been emptied as a result of such work filled and certified at its own 
expense. 

1.9 Damaged paint and touch-ups 
a) Unless otherwise specified, the contractor shall provide and apply two coats of marine 

primer compatible with the ship's paint system on all new metal surfaces and surfaces 
requiring touch-up.  

b) Before applying the first coat, the contractor must prepare all new steel structures and 
those requiring touch-ups according to the paint manufacturer's instructions. 

1.10 CCG and other employees on board the vessel 
a) CCG and DFO employees and other employees, such as manufacturer's 

representatives, TCMS or classification investigators, may perform other work on 
board ship, including work not mentioned in this specification, during the work 
period. 

b)  The TA will make every effort to ensure that other work, related inspections and 
investigations do not interfere with the contractor's work. The contractor shall not 
coordinate related inspections or pay inspection fees for this work. 

1.11 Regulatory inspections and/or class inspections 
a) The contractor shall schedule, request and coordinate all regulatory inspections and 

class inspections with the appropriate authority, e. g. Transport Canada Marine 
Safety, Classification Society, Health Canada, Environment Canada or others, based 
on this specification. 

b) Any document produced as part of the above inspections and investigations and 
demonstrating that they have taken place (e. g. original signed and dated certificates) 
must be submitted to the TA. 

c) The contractor shall not substitute TA inspection for TCMS regulatory inspections or 
classification surveys. 

d) The contractor must give at least 24 hours' notice to the TA prior to TCMS regulatory 
inspections or planned classification surveys so that the TA can attend the inspection. 

(e) CCGS Martha L. Black is a vessel in inspection delegation with ABS    , which 
ensures that the vessel meets Canadian regulations 

1.12 Test results and data collection 
a) The contractor must design a test and trial plan that includes at least all the tests and 

trials mentioned in the specifications. This plan must be submitted to the TA for 
review one week before the start of the original planned work period. 

b) All data specific to tests, measurements, calibrations and readings shall be recorded, 
dated, signed by the person who took the measurements, and transmitted to the 
Technical Authority and Marine Safety in hard copy and electronic format.  
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c) The data recorded must be accurate to three decimal places (unless otherwise 
specified) and in accordance with the measurement system in place on the vessel. 

d) The contractor must provide the TA with valid calibration certificates for all 
instruments used in the test plan to demonstrate that the instruments have been 
calibrated in accordance with the manufacturer's instructions. 

e) Hard copies of reports should be placed in standard three-ring binders, typed on letter 
size paper and filed by specification number. Electronic copies must be in unprotected 
Adobe PDF format on CD-ROM. The contractor must provide three hard copies and 
one electronic copy of all reports. 

f) All documents produced during the term of the contract must be included in a data 
collection and then submitted to the TA at the end of the contract. 

g) All requested drawings will be made on ANSI ANSI format paper - ANSI B format 
(11" x 17") at least. Three copies must be provided. The drawings will also be 
submitted in DWG format (AutoCAD 2000 or later), on CD-ROM, and will not be 
password protected. One (1) CD-ROM must be provided. 

1.13 Material and tools provided by the contractor 
a) The contractor must ensure that all equipment is new and has never been used. 
b) The contractor shall ensure that all replacement products such as gasket components, 

gaskets, insulation, small hardware, oils, lubricants, degreasing solvents, 
preservatives, paints, coatings, bolts and bolting equipment, among others, comply 
with the equipment manufacturer's drawings, manuals and instructions. 

c) Where no specific item is specified or where a replacement is to be made, the TA 
must approve in writing the replacement item. The contractor must provide details to 
the TA on the equipment used and the grade and quality certificate of various 
materials before using them. 

d) The contractor must provide all equipment, apparatus, tools and machinery, such as 
welding stations, cranes, scaffolding and assemblies required to perform the work 
specified in this specification. 

e) The contractor shall provide disposal services for oil and any other hazardous or 
controlled waste generated as part of the work provided for in this specification. The 
contractor must provide disposal certificates for all waste listed above. 

f) These disposal certificates must show that the disposal has been carried out in 
accordance with applicable federal, provincial and municipal regulations. 

1.14 Material and tools provided by the government 
a) All tools must be provided by the contractor unless otherwise specified in the 

technical specifications. 
b) If the TA provides tools, the contractor must return them to the TA in the same 

condition as they were before the loan. The tools borrowed must be inventoried. The 
contractor must sign the inventory statement upon receipt of the tools and when they 
are returned to the TA. 

c) The contractor must keep all government-provided goods in a secure warehouse or 
store with a controlled atmosphere, in accordance with the manufacturer's 
instructions.  
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1.15 Restricted access areas 
a) The contractor must not enter the following areas (except to perform work in 

accordance with the specifications): cabins, offices, workshops, engineering offices, 
wheelhouse, control room, washrooms, galley, crew quarters, rest areas and other 
areas with restricted access marked with signs. 

b) The contractor must give the TA 24 hours' notice when working in occupied premises 
or offices. This will provide CCG with sufficient time to move personnel and secure 
the areas. 

1.16 Contractor inspections and equipment and workplace protection 
a) In collaboration with the TA, the contractor must coordinate an inspection of the 

condition and location of the components to be removed before performing the 
specified work or accessing a site to work on it. 

b) Any damage resulting from the Contractor's work and attributable to the performance 
of the work by the Contractor shall be repaired by the Contractor at its own expense. 
The equipment used for replacements or repairs must meet the criteria for equipment 
provided by the contractor, as indicated in the Equipment and Tools provided by the 
contractor section.  

c) The contractor must protect the equipment and adjacent areas from damage. 
Workplaces should be protected against water infiltration, sandblasting and welding 
particles, etc. Temporary covers should be installed in the workplace. 

d) The contractor must protect the vessel from vermin infestations (insects, mammals). 
If an infestation occurs during the term of the contract, the contractor must ensure, at 
his own expense, that the vermin are exterminated before the ship leaves and the 
contract ends.  

1.17 Recording work in progress 
TA can record work in progress by various methods, including photos, digital videos 
or film. 

1.18 List of confined spaces 
The contractor may request a list of the vessel's confined spaces at the pre-refit 
meeting. 

1.19 Hazardous materials 
a) CCG will provide an up-to-date record of the hazardous materials on board the vessel. 

It is the contractor's responsibility to plan these works based on the presence of these 
hazardous materials. 

b) The contractor shall not use any material containing asbestos. 
c) The handling of asbestos-containing materials must be performed by personnel 

trained and certified to remove asbestos-containing materials in accordance with 
applicable federal, provincial and municipal regulations and the Fleet Safety and 
Security Manual. The contractor must provide the TA with disposal certificates for all 
asbestos-containing materials that have been removed from the vessel to demonstrate 
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that disposal has been carried out in accordance with applicable federal, provincial 
and municipal regulations. 

d) The contractor must not use lead paint. 
e) In the past, lead paint has been used to paint CCG vessels. As a result, some of the 

contractor's processes, such as grinding, soldering and burning, could result in the 
release of lead from the paint. The contractor must ensure that tests are conducted in 
the work areas to verify the presence of lead in the paint, and that the work is 
performed in accordance with applicable federal and provincial regulations. 

f) The contractor must obtain Health Canada approval for paints applied to the surface 
of hulls subject to Health Canada and Pest Management Regulatory Agency 
regulations. 

 

1.20 Materials and equipment removed 
All equipment removed as part of this quotation remains the property of CCG, unless 
otherwise specified in certain sections of the quotation. 

1.21 Certification for welding 
a) For any work involving fusion welding of steel structures, the contractor or its 

subcontractors must be certified by the Canadian Welding Bureau in accordance with 
subsection 2.1 of the most recent version of the Canadian Standards Association 
standard W47.103. 

b) For any work involving fusion welding of steel structures, the contractor or its 
subcontractors must be certified by the Canadian Welding Bureau in accordance with 
section 16 of the most recent version of the Canadian Standards Association 
CSA\ACNOR AWS standard. 

c) For any work involving fusion welding of steel structures, the contractor or its 
subcontractors must be certified by the Canadian Welding Bureau in accordance with 
subsection 2.1 of the most recent version of the Canadian Standards Association 
standard W47.2. 

d) The contractor is required to provide the technical authority with documents clearly 
specifying the welding certification for all employees who will perform all welding 
work specified in this specification. 

1.22 Electrical installations 
a) All electrical installations and repairs must be performed in accordance with the latest 

version of TP127E (Transport Canada Marine Safety Electrical Standards) and 
Institute of Electrical and Electronic Engineers Standard 45 (Recommended Practice 
for Electrical Installations on Shipboard). 

b) All installations and repairs of electronic equipment must be carried out in accordance 
with the Canadian Coast Guard's publication on telecommunications and electronics 
entitled "General Guide for the Installation of Electronic Equipment on Board Ships". 
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1.23 Refrigeration and air conditioning systems 
Any work on refrigeration and air conditioning systems shall be carried out in 
accordance with sections 2.7 and 2.8 of the Environmental Code of Practice for the 
Elimination of Fluorocarbon Emissions from Refrigeration Systems. 

1.24 Skill of tradespeople 
a) The contractor must use and supervise qualified, certified (if applicable) and 

competent tradespeople to ensure a consistent high level of performance quality.  
b) The inspector may request to consult and record details of the contractor's 

tradesperson certifications or qualifications. This request should not be made unduly, 
but only to ensure that qualified tradespeople perform the necessary work. 

1.25 Crane on board the ship 
The ship's crane can be available to perform the necessary handling to load the 
equipment on board the ship, but the contractor must submit his request to the chief 
engineer at least 24 hours before the start of the handling.  

1.26 Contractor's Crane 
It is the responsibility of the contractor to verify the load restrictions applicable to the 
wharf where the vessel is moored. The slings and lifting devices will be provided by 
the contractor. 

1.27 Power supply and compressed air 
120 VAC electricity and 120 psi compressed air will be provided by the ship. 
 

1.28 SERVICES - Optional 
The contractor shall provide an estimate for the following services:  

A) Crane 

The contractor shall provide a daily price for the services of a 25-tonne crane for 
general use, including an operator and all personnel necessary to ensure that these 
operations are carried out safely. The contractor must maintain a usage record that 
must be signed weekly by the IA. CCG will give the contractor 24 hours' notice before 
using this crane. The contractor will be responsible for verifying the load restrictions 
applicable to the wharf where the vessel is moored. Slings and lifting devices must be 
provided by the contractor. 

B) Boom lift 
The contractor must provide a weekly price to provide the vessel with an articulated 
boom lift. The platform must be telescopic, capable of accommodating two people, 
have a horizontal reach of at least 70 ft. and a lifting height of at least 80 ft.  
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C) Underwater hull inspection 
The contractor shall provide a daily price to offer the services of divers to perform an 
inspection and/or other underwater work on the ship's hull. A copy of the valid diver 
certification before starting the work must be provided upon request. 

D) Welder 
The contractor shall provide an hourly rate to provide the vessel with a certified 
welder (CSA Standard W47.1). This welder may be required to perform various 
welding tasks throughout the vessel, primarily repair work, and will report directly to 
the chief engineer. Estimated time required: 150 hours 

E) Assistant Electrician 
The contractor shall provide an hourly rate to provide the vessel with a certified 
electrical assistant. The assistant electrician may be required to perform various 
maintenance work on the entire vessel. He will be under the responsibility of the ship's 
electrician and will report directly to him. Estimated time required: 150 hours 

 

F) Refrigeration technician 
The contractor shall provide an hourly rate to provide the ship with a certified 
refrigeration refrigeration technician. The refrigeration technician may have to carry 
out various maintenance work on the entire ship. Estimated time required: 50 hours 
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LIST OF ACRONYMS 
ACA Contracting Authority (PWGSC) 
 Canadian Coast Guard 
CCTC  Canadian Labour Code 
MFEM equipment  provided by the contractor 
CSA  Canadian Standards Association 
BCSB  Canadian Welding Bureau 
MPOP Fisheries  and Oceans Canada 
MSSF  Fleet Safety and Security Manual  (FSSM) 
 Seconded representative 
 Government-provided BFGBiens 
 GEFGovernment provided equipment 
SCSanté  Canada 
IEEEIInstitute of  Electrical and Electronics Engineers 
 LHTOverall length 
 FSSPProduct Safety Data Sheet 
OHS  Occupational Health  and Safety 
 PWGTCPublic Works  and Government Services Canada 
SGSSSafety  and security management system 
SCTS  Treasury Board of Canada Secretariat 
 Transport Canada Marine Safety TCMS 
ATA  Technical Authority  - Owner's Representative (CCG)  
SIMDUTS Information system on hazardous materials used at work  
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2 GENERAL SHIP INFORMATION 
 
Name :  CCGS Martha L. Black 
 
Type :  Large buoy vessel / icebreaker 
 
Year of construction : 1986 
 
Shipbuilder: Burrard Dry dock, Vancouver, B.C. 
 
Length : 83.0 m 
 
Width : 16.2 
 
Draught under load: 6.08 m 
 
Displacement under load: 3819 T 
 
Power : 7000 hp 
 
Propulsion:  Electric diesel 
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10 SAFETY AND SECURITY EQUIPMENT 

10.1 FIRE-FIGHTING SYSTEMS 
10.1.1 Scope 

 Perform annual inspection and maintenance of firefighting systems as required by Transport 
Canada. 

10.1.2 References 

Listings 
• Fixed systems 
• List of portable fire extinguishers 
• List of portable extinguishers due for maintenance  
• AFFF foam containers 3% AFFF 
• Location of detectors 

Regulation 
• Canada Shipping Act and Regulations 

 
10.1.3 Technical description 

10.1.3.1 General description  
a) The contractor must include in its bid all known work under the lists provided as 

references. 
(b) Labels indicating the name of the contractor, the date and initials of the person 
performing the inspection shall be affixed to each system 

10.1.3.3.2 CO2 and FM200 fixed extinguishing systems 
NOTE: The contractor must be an authorized distributor of Pyrene parts and services 
(Kidde) for CO² fixed systems and demonstrate that it has the necessary spare parts if 
necessary to perform work on CO² cylinders and equipment. 
 
a) Check the proper operation of all timer, visual indications, audible alarms and 

shutdowns of the ship's ventilation systems. The cylinders must be uncoupled to avoid 
accidental discharges. The ducts must be blown with dry air, nitrogen or another inert 
gas. 

b) The contractor shall have sufficient full cylinders at the beginning of each day to blow 
the ducts throughout the inspection period to avoid delays  

c) Demonstrate that all nozzles and distribution lines are free of obstructions. These tests 
require the disassembly and sealing of certain parts of the conduits to connect the 
pressurization cylinders for the tests. Each system must be returned to its original 
operating condition once the tests have been completed at the end of each day. 



   

15 
 

d) Check the proper functioning of all local or remote operating devices and time delays 
as well as temperature rise releases. 

e) Ensure that the flexible hoses connecting the cylinders to the distribution pipes are 
watertight and in good condition. 

f) The level of all cylinders in each system must be checked. A label must be affixed to 
the cylinder indicating the level of the cylinder. 

g) It is agreed that fire equipment will be accessible and available in the event of an 
emergency and that adequate precautions will be taken when hot work is performed to 
complete the inspection. 

h) In all cases where a fixed extinguishing medium cylinder is found defective, under its 
normal load or a hydrostatic test is required, the contractor will be responsible for 
removing the cylinder, emptying and filling it, returning it to its original location on 
board and connecting it. Give a unit price for each of the following categories: 
• Cylinder of 100 lbs. of CO², (front bank for hold and rear bank for diesel room, 

etc.)  
• 113 lbs. FM 200 cylinder, 113 lbs., (rear wheel chock) 
• 50 lbs. CO² cylinders. (each generator) 

i) Perform all hydrostatic tests on fixed fire extinguishing cylinders that are due within 
the next 12 months.  

 

10.1.3.3.3 Portable fire extinguishers 
a) The contractor shall carry out the annual inspection of all portable fire extinguishers 

on board the vessel according to the list provided as a reference. The inspection shall 
be carried out on board the vessel. If for any reason the fire extinguishers are to be 
brought ashore, the chief officer or chief engineer shall be notified. 

b) Each extinguisher will be removed from its wall bracket and inspected for any 
anomalies. The pressure gauges and the date of the last hydrostatic test will be 
checked. 

c) All powder extinguishers equipped with a cartridge must have the cartridges checked 
and weighed. 

d) Labels with the name of the contractor, date and initials of the person performing the 
inspection must accompany each fire extinguisher. 

e) The contractor will repair, recharge any extinguisher found defective, at the bottom of 
its normal load and perform a hydrostatic test if necessary. The contractor will be 
responsible for removing the extinguishers, filling them up and replacing them in 
their respective locations. 
Provide a unit price for the following types of portable fire extinguishers: 

• ABC: 2.5, 5, 10, 15 and 20 lbs; 
• CO²: 5, 10 and 15 lbs. ; 
• BC: 20lbs..; 
• AFF 9.5 litres; 

f) Perform all hydrostatic tests and 6-year maintenance on portable fire extinguishing 
cylinders that are due within the next 12 months, see the list in the document entitled 
List of Fire Extinguishers in the Appendix.  

g) Provide a replacement price for the fire extinguishers indicated for deduction. 
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Provide a unit price for the following types of portable fire extinguishers: 
• ABC: 2.5, 5, 10, 15 and 20 lbs of the same type as the existing ones; 
• CO² : 5, 10 Lbs. of type equivalent to those existing; 
• BC: 20 lbs. of type equivalent to those existing; 
• AFF 9.5 litres of type equivalent to those existing; 

 
h) It is agreed that fire equipment will be accessible and available in case of emergency. 

Adequate protection will be provided when hot work is required to complete the 
inspection. 

 
10.1.3.3.4 Fixed fire extinguishing system (Pyrochem) in the kitchen 
a) The contractor will perform a complete annual inspection of the fixed kitchen system 

during the following hours from 13:00 to 15:30 or after 18:00 hours; 
b) The contractor will check the proper functioning of ventilation stops, visual 

indications and fuses. 
c) Local, remote and automatic operation devices must be checked. 
d) The condition of the cylinder should be checked, its level and the date of the last 

hydrostatic test. The Pyrochem cylinder of the kitchen had its hydrostatic in 
September 2014. 

e) The contractor will need to install a system-compatible cylinder if the current cylinder 
is to be removed and taken to the contractor's facility. The cylinder will only be 
removed if it is to be recharged or hydrostatically tested. 

f) The contractor will have to renew the labelling once the inspection has been 
completed. 
 

10.1.3.3.5 Flight Deck Fire Suppression Systems 
a) Perform annual inspection and maintenance of fixed foam flight deck fire suppression 

systems, 1 Minute Man system, 1 Fire Combat system and a 3% foam central system; 
b) The contractor must provide the sampling containers in order to take a sample of 

AFFF foam from the system: one from the gun system (Aero-Lite 3%), one from the 
Minute Man and one from each reserve lot indicated by the Chief Officer, therefore 4 
samples in total. 

c) See the reference document in appendix. 
d) The analytical results of each sample shall be provided to the CCG. 

10.1.4 Proof of performance 

10.1.4.4.1 Inspection 
The proper functioning of the equipment must be demonstrated in the presence of the 
Chief Officer  or its representative. 

 The contractor shall provide a detailed inspection report including: 
 (a) list of work performed, 
 (b) list of replaced parts,  

(c) list of hydrostatic tests, maintenance and refilling carried out on fixed or portable 
extinguishing cylinders. 

 (d) list of recommendations, if any. 
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10.1.4.4.2 Tests 

  
The proper functioning of the equipment must be demonstrated to the Chief Officer. 

10.1.5 Deliverables 

10.1.1.5.1 Certification 
The contractor must provide the Chief Officer with two paper copies of the inspection 
certificates with the original copy. The contractor will also send an electronic copy of the 
certificates to the ship's maintenance manager. 

10.1.5.2 Report 
The contractor must provide a complete report detailing the work  replaced. The 
contractor shall provide the chief mechanic and maintenance manager with an electronic 
copy of the report in PDF format. 
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11 HULL AND RELATED STRUCTURE 

11.1 REPLACEMENT OF THE FACADE – Boom crane control room 
11.1.1 Scope: 

 The work consists of replacing the entire façade of the boom crane control room, 
including removing the current front, designing a new  façade with new windows, 
replacing the floor covering and moving the manual emergency brake.  

Note that the work will have to be done in conjunction with the replacement of wall 
panels on the boat deck and the officers' deck. 

11.1.2 Reference: 
 

a) Technical specifications NT-2727-18-DT001A and Navtech plans NT-2727-18-001, 
NT-2727-18-002 and NT-2727-18-500 

b) Drawing 108-H-4410 Insulation plane 
c) 17-1 Replacement of the load mast control consoles  

 

11.1.3 Technical description: 

Boom crane control room: General description of the work  
The following is a brief description of the work to be done. The complete description of 
the work can be found in Navtech's specification entitled Martha L Black boom crane 
Control Room and on the final version of the reference documents. 
The contractor must provide the material and labour to perform the following work: 

• Dismantle all components that will need to be reused. The components to be 
reused will be identified at the beginning of the work by the chief officer and the 
chief engineer. See final version of document # NT-2727-18-500  

• Remove the facade of the control room  

• Modify the emergency brake at the location indicated on the final version of 
document # NT-2727-18   

•   Remove the floor covering. Note: contains asbestos 

• Prepare all surfaces and submit them for AT inspection 

• Provide and install the new facade including new windows, heated windows, and  
an option for unheated tempered marine windows, in case of late delivery 

• On interior surfaces, apply 2 coats of primer paint, provided by the Canadian 
Coast Guard, 5 mils minimum dry film, to all clear surfaces. 
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• On exterior surfaces, apply 1 coat of primer paint and 2 coats of finish paint, 
provided by the Canadian Coast Guard, 5 mils minimum dry film for all surfaces. 

• Provide equipment and prepare the floor to install a new floor covering.  

• Provide and install the new floor covering  

• Provide and install new windshield wipers (2)  

• Provide and install insulation on the walls of the new facade and finish on the 
interior wall. Refer to the final version of Navtech document NT-2727-18 for 
specifications 

• Reinstall all components to be reuse.  
 
 

11.1.4 Proof of performance 

Testing and Inspection 
 
The proper functioning of the equipment must be demonstrated in the presence of the 
chief engineer and the person responsible for the maintenance of the vessel. 
The contractor shall schedule NDT tests on new welds  
The contractor shall demonstrate the watertightness of the new windows at the end of the 
installation  

Report 
The contractor must provide a report describing the materials used, their technical data 
sheet and installation details. 
Provide up-to-date mechanical and electrical drawings in CAD version  
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11.2 MAIN MAST AND REAR MAST- Provide and install scaffolding 
11.2.1 Scope: 

 The work consists of providing and installing scaffolding around the main mast and 
scaffolding around the aft mast. 

11.2.2 Reference: 
a) H29-10  
b) Photo - Scaffolding 

 

11.2.3 Technical description: 
Provide and install approved scaffolding for the duration of the work.  
Scaffolding will be used to do maintenance and painting work on the masts 
Install a protective cloth around the scaffolding. 
The front mast will be the first to be put into work and then the equipment will be 
transferred to the rear mast with one week to make the move. 
On each mast, the scaffolding should remain in place for 4 to 6 weeks. The start date of the 
installation will be agreed with the ship's chief officer. 
 
At the end of the work, remove the scaffolding.  
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11.3 - HELICOPTER HANGAR- Steel thickness readings on the rail base 
11.3.1 Scope: 

 The work consists of providing the equipment and labour to take steel thickness 
measurements at the rail base for the helicopter garage. 

11.3.2 Reference: 
a) H3-3 
b) Drawing - Helicopter garage 

 

11.3.3 Technical description: 
Take 50 ultrasonic steel thickness measurements on the rail base on each side of the hangar 
for a total of 100 measurements. 
Measurements should be taken in the hatched area on the drawing (b)  

 

11.3.4 Proof of performance 

Testing and Inspection 
The readings shall be taken in the presence of the chief engineer and the ship's maintenance 
manager or their representative. 

 

Report 
Provide a report of the measures taken.  



   

22 
 

 

11.4 SEA CHEST AND SEA BAY- Replacement of pipe sections 
11.4.1 Scope: 

 The work consists of providing equipment and labour to replace 5 sections of vent pipes 
for the sea chest and the internal sea box  

11.4.2 Reference: 
a) 67-30-01 Diagram air & soundings 
b) 67-30-02-01 Arrangement of air & sounding pipes fr 70-106 
c) 67-30-02-02 Arrangement of air & sounding pipes fr 70-106 
d) Drawing events  

11.4.3 Technical description: 
Provide equipment and labour to replace the sections of 5 vent pipes that cross the lower 
deck in the engine room. 

 
The section to be replaced will start from the first junction below the floor of the lower deck 
to the last junction below the main deck, including the doubler. The approximate length of 
each section is 3m.  

 
Port sea bay vent: diameter 6''  
Starboard sea bay vent: diameter 6''  
Port sea chest vent: diameter 3 inches  
Starboard sea chest vent: diameter 3 inches 
Evaporator sea bay vent: diameter 2.5 inches 

 
The pipes will be sch40 with double hot-dip galvanizing  
 
The contractor will be responsible for dismantling and reassembling wall and ceiling panels 
and all other components allowing him to access the pipes to be replaced.  

 

11.4.4 Proof of performance 

Testing and Inspection 
The proper functioning of the equipment must be demonstrated in the presence of the 
chief engineer and the person responsible for the maintenance of the vessel. 

Report 
The contractor shall provide a report showing the work performed, the materials used and 
any other relevant information.  
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11.5 OUTDOOR Stairs - replacement of steps 
11.5.1 Scope: 

 The work consists of providing the material and labour to replace: 

a) the steps of 6 external stairs (11 steps per staircase). 

b) Replace the step at the entrance to the cable room. ( 1 step)  

11.5.2 Reference: 
a) picture 

11.5.3 Technical description: 
A) Provide equipment and labour to replace the steps of the following 6 exterior stairs:  

Upper deck to boat deck (Qty:2 stairs) aft of the ship  
Boat bridge at the officers' deck (Qty:2 stairs) in the centre of the ship  
Officers' bridge at the wheelhouse deck (Qty:2 stairs) aft of the wheelhouse 

 
B) Provide equipment and labour to replace the step at the entrance to the cable passage 

room of the loading mast 
 
On all new welds, apply two coats of primer and one top coat. The paint will be provided by 
the ship  
 
The stairs are removable. The work can be done on site or in the workshop. Dismantle a 
maximum of 3 stairs at a time and on the same side. 
 
Material to be used for the steps: Pressed galvanized serrated pressed grating steel. Same as 
the stairs already replaced on the front deck.  

 

11.5.4 Proof of performance 

Testing and Inspection 
The proper functioning of the equipment must be demonstrated in the presence of the 
chief engineer and the person responsible for the maintenance of the vessel. 
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11.6 FUEL TANK – Gasket replacement for the access panel of the upper 
stabilization tank  

11.6.1 Scope: 
 The work consists of providing the material and labour to replace the gasket on the 
access panel to the upper stability tank.  

11.6.2 Reference: 
a) Photo: 11.6-Flume panel 

 

11.6.3 Technical description: 
The contractor shall provide material and labour to replace the access panel gasket for the 
upper stability tank. The access panel is located in the winch room (engine room). The 
gasket will be made of nitrile and can be made into sections that will be assembled. The 
materials used must be resistant to diesel fuel.  
 
The work consists of: removing the panel; cleaning the surface; supplying and installing a 
new nitrile gasket; replace the panel with new fasteners ( Qty: 96). 
 
Note : 
 The insulation material used on the bolts and access panel contains asbestos. The 
contractor will need to make the necessary arrangements when working on these 
components.  
It is the contractor's responsibility to take the measures for the new gasket  

 

11.6.4 Proof of performance 

Testing and Inspection 
The proper functioning of the equipment must be demonstrated in the presence of the 
chief engineer and the person responsible for the maintenance of the vessel.  
At the end of the work a pressure test must be carried out on the tank (min 2 hours under 
pressure)  
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11.7 OUTDOOR WINDOWS - Replacement of 3 windows in the wheelhouse 
- OPTIONAL  

11.7.1 Scope: 
 The work consists of providing labour to replace 3 windows in the wheelhouse: 

11.7.2 Reference: 
a) Photo: 11.7- Windows to replace 

 

11.7.3 Technical description: 
The contractor must provide labour to replace 3 windows located forward of the wheelhouse 
in the centre. The windows will be provided by the Coast Guard. 
 
The work consists of:  
Remove all accessories that must be removed to perform the work (e. g. windshield wipers)  
Remove the finishing material inside the wheelhouse if necessary. 
Remove the currently installed windows without damaging them. 
Install new windows according to manufacturer's instructions 
Reinstall all accessories that had been removed and re-finish. 
The contractor shall take the necessary measures to protect all equipment around the 
working area. 
 
Note: The insulation material used on bolts and window frames contains asbestos. The 
contractor will need to make the necessary arrangements when working on these 
components 
 

11.7.4 Proof of performance 

Testing and Inspection 
The proper functioning of the equipment must be demonstrated in the presence of the 
chief engineer and the person responsible for the maintenance of the vessel.  
Following installation, a leak test will be carried out by the contractor.  
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12 PROPULSION AND MANOEUVRING SYSTEMS 

12.1 CYCLOCONVERTER- Cyclo-converter replacement 
12.1.1 Scope: 

This item is listed for information purposes only  
 
Please note that work to replace the cyclo-converter will be in progress during the repair 
period. 

 

12.2 PROPULSION TRANSFORMERS - Replacement of propulsion 
transformers - Optional 

12.2.1 Range: 
The contractor must provide equipment and labour to remove existing transformers and 
install new transformers provided by CCG.  

12.2.2 Reference: 
a) Replacement specification for propulsion transformers NT-275-19-DT001A in 

attached documents  

12.2.3 Technical description: 

General description 
The contractor must provide the material and labour to perform the following work: 
a) Dismantle and remove the existing propulsion transformers from the vessel.  
b) Install new propulsion transformers  

12.2.4 Proof of performance 

Inspection 
The proper functioning of the equipment must be demonstrated in the presence of the 
chief engineer and the person responsible for the maintenance of the vessel. 

Report 
Provide test reports for installation services. 
Provide up-to-date mechanical and electrical drawings in CAD version 
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13 PRODUCTION OF THE SHIP'S ELECTRICAL POWER 

13.1 AUXILARY GENERATOR – Add of stop blocks in the event of a collision 
13.1.1 Scope: 
The contractor must provide the equipment and labour to manufacture and install collision 
stop blocks for the C32 auxiliary generator  

13.1.2 Reference: 
a) 2983-04-00 George R Pearkes-New CAT C32 Genset Collision Chocks 

13.1.3 Technical description: 
The contractor shall provide the equipment and labour to manufacture and install 
collision stop blocks for auxiliary generator C32 as shown on drawing 2983-04-00 

13.1.4 Proof of performance 

Tests 
Start-up and testing in the presence of the ABS inspector and the chief engineer and/or 
maintenance manager of the vessel. 

Inspection 
The proper functioning of the equipment must be demonstrated in the presence of the 
chief engineer and the person responsible for the maintenance of the vessel. 

Report 
Provide an installation report. 

 
 
 

14 ELECTRICAL DISTRIBUTION 
Not used 
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15 AUXILIARY SYSTEMS 

15.1 OILY WATER SEPARATOR - replacement 
15.1.1 Scope: 

The contractor must provide equipment and labour to replace the oily water separator 

15.1.2 Reference: 
(a) 2.1.1.1_170-COM01000-0065_G_Angeb 
(b) ows piping chart_001.pdf 
c) 80-40-1 electrical plan 

15.1.3 Technical description: 

General description 
The contractor must provide the material and labour to perform the following work: 
a) Remove the separator currently in place and all its accessories. 
b) Remove the old separator from the ship.  
c) Prepare the seat for the new separator. The height of the separator seat will be 

determined with the chief engineer when the old separator is removed. 
d) Make a new foundation for the ref: 2.1.1.1_170-COM01000-0065_G_Angeb.  
e) Install the new separator in place  
f) Make connections to the following systems:  

1-Bilge water: connect to the outlet of the double strainers  
2- Flusing water: connect after the junction between fresh water and seawater 
3- Overboard discharge: connect to line 2'' near the rear watertight bulkhead 
4- Return to the oily water tank: connect to the return line to the 1.5" tank 
5- Connect the compressed air line  
6- Make the electrical connections as well as the connection to the alarm system 

g) Provide up-to-date mechanical and electrical drawings in CAD version 
 

15.1.4 Proof of performance 

Tests 
a) Start up  
b)  Running  in recirculation mode in the presence of the ABS inspector and the chief 

engineer and/or maintenance manager of the vessel.  
The proper functioning of the equipment must be demonstrated in the presence of the 
chief engineer and the person responsible for the maintenance of the vessel. 
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15.2 CERTIFICATION OF FUEL TRANSFER HOSES (DIESEL, GASOLINE, JET A-1) 
15.2.1 Scope: 

Perform hydrostatic checks and tests, as per RMA publication IP-11-4, on eight (8) fuel 
transfer hoses (diesel, gasoline and Jet A1). The work required for this item must be 
performed between September 1 and 15, 2019 

15.2.2 Reference:  
List of hoses 

Two (2) CONTINENTAL extreme flexpetrolium diesel fuel transfer hoses, 3 in. 
dia. and 50 feet long. (Test at 300 psi). 

One (1) Jet A-1 fuel transfer hose, 1½ in. dia. and 85 feet long (leave no trace of 
water in this hose): # 1217-3 (Q-054) (test at 300 psi). 

One (1) Jet A-1 fuel transfer hose, 1½ in. dia. and 85 feet long (leave no water 
residue): # 1217-3 (Q-054) (test at 300 psi). 

One (1) ¾ in. by 50 feet long fuel transfer hose. # 2751 (Q-053) (test at 225 psi). 

One (1) 1 1/2" diesel hose by 60 feet long. # 87025 (Q-052) (test at 225 psi). 

Two (2) Petroliom Goodyear hoses, ¾" x 50 feet long. (Q-051 and Q-050) (test at 
225 psi). 

15.2.3 Technical description: 

General description 
The contractor must provide the material, tools and labour to perform a hydrostatic test 
on the eight (8) hoses listed above in RMA publication IP-11-4. 
The contractor must provide a price, at the time of bidding, for the disposal of water used 
for testing according to the environmental standards for the disposal of oily water.  
The hoses will be given empty to the contractor and will have to come back empty.  

15.2.4 Report 
Provide a certificate attesting to the successful completion of the test for each hose.  
The certificate will be valid for a period of 1 year from the date of issue.   
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16 DOMESTIC SYSTEMS 

16.1 BLACK WATER SYSTEM - Annual maintenance 
 

16.1.1 Scope  
Completely empty the black water tank with a vacuum truck and provide 3 chemical 
toilets during system maintenance  

16.1.2 Regulation 
• Canada Shipping Act and Regulations 
• Prevention of pollution from ships' wastewater 

16.1.3 Technical description 
Before emptying the tank, the contractor will provide the ship with 3 chemical toilets to 
be installed on the flight deck.  
Provide the services of a vacuum truck to completely empty the black water holding tank 
(+- 8m3).  
When the tank is emptied, the ship's crew will maintain the system (allow 72 hours).  
When the maintenance is completed the contractor will be able to recover the 3 chemical 
toilets 

16.1.4 Proof of performance 

Inspection 
The contractor shall show the chief engineer or his representative that the tank is empty.  

16.1.5 Deliverable 

Report 
The contractor must provide a copy of the loading slip for the vacuum truck  
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16.2 REFRIGERATION AND COOLING SYSTEMS - Annual inspection and 
certification 

16.2.1 Scope  
Perform annual maintenance and inspection of refrigeration and air conditioning systems. 

16.2.2 Regulation 
• Canada Shipping Act and Regulations 
• Federal Halocarbon Regulations, 2003 
• Environmental Code of Practice for the Elimination of Fluorocarbon Emissions 

from Refrigeration Systems - Environment Canada 

16.2.3 Technical description 

16.2.3.1 Domestic Refrigeration 
 
Type : 

• Two (2) domestic compressors Model Carrier 5F30-C654, 
• These systems operate at R-134. 

 
a) Provide materials and labour to perform the following work: 

• Check the condition of the mechanical seals and replace if necessary, provide a 
price for this item (parts and labour) 

• Replace oil and desiccant filter 
• Open the bases for inspection and cleaning  
• Check and adjust the unloader 
• Check Start/stop adjustments, cutout and thermostatic valve.      
• Carry out a complete inspection of the systems.  

b) Perform a refrigerant leak detection test. All piping must be checked, evenpiping in 
the ceiling at the main deck passageway. Make sure they are no leak. Ceiling tiles 
should be carefully removed for this inspection. They must be put back in place at the 
end of the work. 

c) Check and clean the evaporators (8) and their defrosting system (8),  in the four (4) 
chambers and the lobby. 

d) Check the evaporator drain and their heating cable system. Make sure they are free 
for flow. Repair the insulation after this check. 

e) For the quotation, include 10 kg of refrigeration gas. 
f) Check and adjust all operating parameters. 
g) The compressor in service will have its maintenance first, then it will be put back into 

service to service the second, and at the end of the maintenance of the second 
compressor will put it back into service. In such a way that the unit that was stopped 
at the beginning of the work is back in operation at the end of the work. 
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16.2.3.2 Air conditioning systems S1, S2 and S3 
 
Type : 
Two (2) compressors Unit S1and S2,  
These systems operate at R4XX A 
Compressor model S3(wheelhouse)06DM 3160FA0120.  
These systems operate at R438A. 
 

a) The contractor must provide the material and labour to perform the following work: 
• Carry out a complete inspection of the systems.  
• Perform a refrigerant leak detection test. 
• The refrigerant gas, if necessary, must be provided by the contractor via Form 

1379.  
• Check all operating parameters. 
• Switch on the systems. 
• Make the necessary adjustments. 

 

16.2.4 Proof of performance 

Inspection 
The proper functioning of the equipment must be demonstrated in the presence of the 
chief mechanic.  

Tests 
The chief engineer or his delegate must be present during the tests. 

Certification 
The contractor must provide the chief engineer with the original copies of the certificates 
and an electronic copy in PDF format. The contractor will also send an electronic copy to 
the person responsible for the maintenance of the vessel 

16.2.5 Deliverable 

Report 
 The contractor must provide a complete report detailing the work  carried out, the cause   
of the failures (if any), the necessary modifications and the  replaced parts. 

 
The technician must be certified to the HRAI standard and provide his numbers to put on 
our files.  
 
The contractor shall provide an electronic copy of the report in PDF format.  
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16.3 CLEANING THE KITCHEN HOOD AND THE UNDERSIDE OF THE 
COOKTOP 

16.3.1 Scope  
 Carry out the annual cleaning of the hood, the ventilation duct of the range hood and the 
underside of the cooktop, the work must be carried out in the evening after 7pm.  
 

16.3.2 Technical description 
a) Clean and degrease the exhaust duct from the kitchen hood to the exhaust fan located on 

the starboard upper deck.  
b) The contractor shall open and close the access panels for cleaning purposes. It will be 

necessary to remove ceiling tiles to reach the access panels 
c) The hood and its components must also be cleaned. 
d) The contractor must also clean the underside of the cooktop. 
 
The contractor shall return the kitchen and cleaning product room to the same state of 
cleanliness as they were before the work. In addition, the waste must be disposed of by the 
contractor. 

 

16.3.3 Proof of performance 

Inspection 
The contractor shall demonstrate to the chief engineer or his representative that the grease 
has been removed from the kitchen hood system and that it is clean.  

16.3.4 Deliverable 

Report 
 The contractor must provide a complete report that explains the work in detail. 
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17 DECK EQUIPMENT / SHIP SUPPORT SYSTEMS 
 

17.1 BOOM CRANE- Replacement of the control consoles of the boom 
crane 

17.1.1 Scope  
The contractor shall provide and install a new console for the control room of the 
charging mast, replacing the existing console.  

17.1.2 Reference: 
a) Plan of the new console and parts list 
b) N.G.C.C. Martha L. Black, diagram of controls for 275A•& 80A Hoist Drive 

drawings no. 06190-01 rev.7 
 

17.1.3 Technical description 
a) Remove the consoles currently in place, having previously identified all the required 

wiring (metal label). 
b) Provide and install the new console.  

- the console will be manufactured according to the plan provided 
- The controls will be relay type. 
-All components and materials used in the manufacture of the console must be 
equivalent or superior to the components and materials indicated on the parts list that 
refers to the plan of the new console. 

c) Make all connections  
d) Carry out the tests 
e) Provide up-to-date mechanical and electrical drawings in CAD version   
 

17.1.4 Proof of performance 

Inspection 
The proper functioning of the equipment must be demonstrated in the presence of the 
ABS inspector and the chief mechanic.  

17.1.5 Deliverable 

Report 
 The contractor must provide a complete report detailing the work and including all 
certificates for new equipment.  

 The contractor will provide updated plans in CAD format, with all mechanical and      
electrical modifications. 

Tests 
Start up   
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17.2 Dumbwaiter- Annual maintenance 
17.2.1 Scope  

Annual maintenance and inspection of the dumbwaiter. 
The work will be carried out between 1 September and 15 September 2019 
 

17.2.2 Technical description 
The contractor shall provide parts and specialized labour to perform the annual inspection 
and maintenance of the ship's dumbwaiter, in accordance with the guidelines in section 
12 of CAN/CSA-B44-M90.  

Dumbwaiter lift 

i) Manufacturer :  D. A. Mathot 

ii) Model:  100 

iii) Series:  17572 

Following the work, update the maintenance logbook for the equipment  

 

17.2.3 Proof of performance 

Inspection and testing 
The proper functioning of the equipment must be demonstrated in the presence of the 
chief mechanic.  
The chief engineer must be present during inspections and tests. 

Certification  
The contractor must provide the chief engineer with the original copy of the inspection 
certificates at the end of the work. The contractor will also send an electronic copy of all 
reports and certificates to the vessel's maintenance manager. 
 

17.2.4 Deliverable 

Report 
At the end of the work, the contractor must provide a complete report of the work 
performed, the cause of the failures (if any), the necessary modifications and the parts 
replaced. The contractor shall also provide the chief mechanic and the maintenance 
manager with an electronic copy in PDF of the report. 
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	e) Once all known work has been completed and the final clean-up has been completed, the contractor's quality assurance representative shall visit all areas of the vessel where work has been performed by the contractor. Any deficiencies or damage note...

	1.8 Protection against fire
	a) The contractor shall ensure that the isolation, removal and installation of fire detection and suppression systems and related components are performed by a qualified technician. When fire detection or suppression systems are deactivated or shut do...
	b) The contractor shall notify and obtain the written approval of the technical inspection and the TA before disturbing, removing, isolating, deactivating, deactivating, shutting down or locking any part of the fire detection and suppression systems, ...
	c) The contractor must provide fire protection at all times and therefore also while work is being done on the ship's fire detection and suppression systems. This can be done as proposed below, only after obtaining the written approval of the TA:
	 disable only one part of the system at a time;
	 maintain the system in operation with spare parts while work is in progress;
	 use other methods accepted and approved by the TA.
	g) The contractor should be aware that if all necessary precautions are not taken when working on the ship's fire suppression systems, this could result in an accidental release of fire extinguishing agents. The contractor shall then have the containe...

	1.9 Damaged paint and touch-ups
	a) Unless otherwise specified, the contractor shall provide and apply two coats of marine primer compatible with the ship's paint system on all new metal surfaces and surfaces requiring touch-up.
	b) Before applying the first coat, the contractor must prepare all new steel structures and those requiring touch-ups according to the paint manufacturer's instructions.

	1.10 CCG and other employees on board the vessel
	a) CCG and DFO employees and other employees, such as manufacturer's representatives, TCMS or classification investigators, may perform other work on board ship, including work not mentioned in this specification, during the work period.
	b)  The TA will make every effort to ensure that other work, related inspections and investigations do not interfere with the contractor's work. The contractor shall not coordinate related inspections or pay inspection fees for this work.

	1.11 Regulatory inspections and/or class inspections
	a) The contractor shall schedule, request and coordinate all regulatory inspections and class inspections with the appropriate authority, e. g. Transport Canada Marine Safety, Classification Society, Health Canada, Environment Canada or others, based ...
	b) Any document produced as part of the above inspections and investigations and demonstrating that they have taken place (e. g. original signed and dated certificates) must be submitted to the TA.
	c) The contractor shall not substitute TA inspection for TCMS regulatory inspections or classification surveys.
	d) The contractor must give at least 24 hours' notice to the TA prior to TCMS regulatory inspections or planned classification surveys so that the TA can attend the inspection.

	1.12 Test results and data collection
	a) The contractor must design a test and trial plan that includes at least all the tests and trials mentioned in the specifications. This plan must be submitted to the TA for review one week before the start of the original planned work period.
	b) All data specific to tests, measurements, calibrations and readings shall be recorded, dated, signed by the person who took the measurements, and transmitted to the Technical Authority and Marine Safety in hard copy and electronic format.
	c) The data recorded must be accurate to three decimal places (unless otherwise specified) and in accordance with the measurement system in place on the vessel.
	d) The contractor must provide the TA with valid calibration certificates for all instruments used in the test plan to demonstrate that the instruments have been calibrated in accordance with the manufacturer's instructions.
	e) Hard copies of reports should be placed in standard three-ring binders, typed on letter size paper and filed by specification number. Electronic copies must be in unprotected Adobe PDF format on CD-ROM. The contractor must provide three hard copies...
	f) All documents produced during the term of the contract must be included in a data collection and then submitted to the TA at the end of the contract.
	g) All requested drawings will be made on ANSI ANSI format paper - ANSI B format (11" x 17") at least. Three copies must be provided. The drawings will also be submitted in DWG format (AutoCAD 2000 or later), on CD-ROM, and will not be password protec...

	1.13 Material and tools provided by the contractor
	a) The contractor must ensure that all equipment is new and has never been used.
	b) The contractor shall ensure that all replacement products such as gasket components, gaskets, insulation, small hardware, oils, lubricants, degreasing solvents, preservatives, paints, coatings, bolts and bolting equipment, among others, comply with...
	c) Where no specific item is specified or where a replacement is to be made, the TA must approve in writing the replacement item. The contractor must provide details to the TA on the equipment used and the grade and quality certificate of various mate...
	d) The contractor must provide all equipment, apparatus, tools and machinery, such as welding stations, cranes, scaffolding and assemblies required to perform the work specified in this specification.
	e) The contractor shall provide disposal services for oil and any other hazardous or controlled waste generated as part of the work provided for in this specification. The contractor must provide disposal certificates for all waste listed above.
	f) These disposal certificates must show that the disposal has been carried out in accordance with applicable federal, provincial and municipal regulations.

	1.14 Material and tools provided by the government
	a) All tools must be provided by the contractor unless otherwise specified in the technical specifications.
	b) If the TA provides tools, the contractor must return them to the TA in the same condition as they were before the loan. The tools borrowed must be inventoried. The contractor must sign the inventory statement upon receipt of the tools and when they...
	c) The contractor must keep all government-provided goods in a secure warehouse or store with a controlled atmosphere, in accordance with the manufacturer's instructions.

	1.15 Restricted access areas
	a) The contractor must not enter the following areas (except to perform work in accordance with the specifications): cabins, offices, workshops, engineering offices, wheelhouse, control room, washrooms, galley, crew quarters, rest areas and other area...

	1.16 Contractor inspections and equipment and workplace protection
	a) In collaboration with the TA, the contractor must coordinate an inspection of the condition and location of the components to be removed before performing the specified work or accessing a site to work on it.
	b) Any damage resulting from the Contractor's work and attributable to the performance of the work by the Contractor shall be repaired by the Contractor at its own expense. The equipment used for replacements or repairs must meet the criteria for equi...
	c) The contractor must protect the equipment and adjacent areas from damage. Workplaces should be protected against water infiltration, sandblasting and welding particles, etc. Temporary covers should be installed in the workplace.
	d) The contractor must protect the vessel from vermin infestations (insects, mammals). If an infestation occurs during the term of the contract, the contractor must ensure, at his own expense, that the vermin are exterminated before the ship leaves an...

	1.17 Recording work in progress
	TA can record work in progress by various methods, including photos, digital videos or film.

	1.18 List of confined spaces
	The contractor may request a list of the vessel's confined spaces at the pre-refit meeting.

	1.19 Hazardous materials
	a) CCG will provide an up-to-date record of the hazardous materials on board the vessel. It is the contractor's responsibility to plan these works based on the presence of these hazardous materials.
	b) The contractor shall not use any material containing asbestos.
	c) The handling of asbestos-containing materials must be performed by personnel trained and certified to remove asbestos-containing materials in accordance with applicable federal, provincial and municipal regulations and the Fleet Safety and Security...
	d) The contractor must not use lead paint.
	e) In the past, lead paint has been used to paint CCG vessels. As a result, some of the contractor's processes, such as grinding, soldering and burning, could result in the release of lead from the paint. The contractor must ensure that tests are cond...
	f) The contractor must obtain Health Canada approval for paints applied to the surface of hulls subject to Health Canada and Pest Management Regulatory Agency regulations.

	1.20 Materials and equipment removed
	All equipment removed as part of this quotation remains the property of CCG, unless otherwise specified in certain sections of the quotation.

	1.21 Certification for welding
	a) For any work involving fusion welding of steel structures, the contractor or its subcontractors must be certified by the Canadian Welding Bureau in accordance with subsection 2.1 of the most recent version of the Canadian Standards Association stan...
	b) For any work involving fusion welding of steel structures, the contractor or its subcontractors must be certified by the Canadian Welding Bureau in accordance with section 16 of the most recent version of the Canadian Standards Association CSA\ACNO...
	c) For any work involving fusion welding of steel structures, the contractor or its subcontractors must be certified by the Canadian Welding Bureau in accordance with subsection 2.1 of the most recent version of the Canadian Standards Association stan...
	d) The contractor is required to provide the technical authority with documents clearly specifying the welding certification for all employees who will perform all welding work specified in this specification.

	1.22 Electrical installations
	a) All electrical installations and repairs must be performed in accordance with the latest version of TP127E (Transport Canada Marine Safety Electrical Standards) and Institute of Electrical and Electronic Engineers Standard 45 (Recommended Practice ...
	b) All installations and repairs of electronic equipment must be carried out in accordance with the Canadian Coast Guard's publication on telecommunications and electronics entitled "General Guide for the Installation of Electronic Equipment on Board ...

	1.23 Refrigeration and air conditioning systems
	Any work on refrigeration and air conditioning systems shall be carried out in accordance with sections 2.7 and 2.8 of the Environmental Code of Practice for the Elimination of Fluorocarbon Emissions from Refrigeration Systems.

	1.24 Skill of tradespeople
	a) The contractor must use and supervise qualified, certified (if applicable) and competent tradespeople to ensure a consistent high level of performance quality.
	b) The inspector may request to consult and record details of the contractor's tradesperson certifications or qualifications. This request should not be made unduly, but only to ensure that qualified tradespeople perform the necessary work.

	1.25 Crane on board the ship
	The ship's crane can be available to perform the necessary handling to load the equipment on board the ship, but the contractor must submit his request to the chief engineer at least 24 hours before the start of the handling.

	1.26 Contractor's Crane
	It is the responsibility of the contractor to verify the load restrictions applicable to the wharf where the vessel is moored. The slings and lifting devices will be provided by the contractor.

	1.27 Power supply and compressed air
	120 VAC electricity and 120 psi compressed air will be provided by the ship.

	1.28 SERVICES - Optional

	2 GENERAL SHIP INFORMATION
	10 SAFETY AND SECURITY EQUIPMENT
	10.1 FIRE-FIGHTING SYSTEMS
	10.1.1 Scope
	10.1.2 References
	Listings
	Regulation

	10.1.3 Technical description
	10.1.3.1 General description
	a) The contractor must include in its bid all known work under the lists provided as references.
	10.1.3.3.2 CO2 and FM200 fixed extinguishing systems

	a) Check the proper operation of all timer, visual indications, audible alarms and shutdowns of the ship's ventilation systems. The cylinders must be uncoupled to avoid accidental discharges. The ducts must be blown with dry air, nitrogen or another i...
	b) The contractor shall have sufficient full cylinders at the beginning of each day to blow the ducts throughout the inspection period to avoid delays
	c) Demonstrate that all nozzles and distribution lines are free of obstructions. These tests require the disassembly and sealing of certain parts of the conduits to connect the pressurization cylinders for the tests. Each system must be returned to it...
	d) Check the proper functioning of all local or remote operating devices and time delays as well as temperature rise releases.
	e) Ensure that the flexible hoses connecting the cylinders to the distribution pipes are watertight and in good condition.
	f) The level of all cylinders in each system must be checked. A label must be affixed to the cylinder indicating the level of the cylinder.
	g) It is agreed that fire equipment will be accessible and available in the event of an emergency and that adequate precautions will be taken when hot work is performed to complete the inspection.
	h) In all cases where a fixed extinguishing medium cylinder is found defective, under its normal load or a hydrostatic test is required, the contractor will be responsible for removing the cylinder, emptying and filling it, returning it to its origina...
	10.1.3.3.3 Portable fire extinguishers

	a) The contractor shall carry out the annual inspection of all portable fire extinguishers on board the vessel according to the list provided as a reference. The inspection shall be carried out on board the vessel. If for any reason the fire extinguis...
	b) Each extinguisher will be removed from its wall bracket and inspected for any anomalies. The pressure gauges and the date of the last hydrostatic test will be checked.
	c) All powder extinguishers equipped with a cartridge must have the cartridges checked and weighed.
	d) Labels with the name of the contractor, date and initials of the person performing the inspection must accompany each fire extinguisher.
	e) The contractor will repair, recharge any extinguisher found defective, at the bottom of its normal load and perform a hydrostatic test if necessary. The contractor will be responsible for removing the extinguishers, filling them up and replacing th...
	f) Perform all hydrostatic tests and 6-year maintenance on portable fire extinguishing cylinders that are due within the next 12 months, see the list in the document entitled List of Fire Extinguishers in the Appendix.
	g) Provide a replacement price for the fire extinguishers indicated for deduction.
	h) It is agreed that fire equipment will be accessible and available in case of emergency. Adequate protection will be provided when hot work is required to complete the inspection.
	a) The contractor will perform a complete annual inspection of the fixed kitchen system during the following hours from 13:00 to 15:30 or after 18:00 hours;
	b) The contractor will check the proper functioning of ventilation stops, visual indications and fuses.
	c) Local, remote and automatic operation devices must be checked.
	d) The condition of the cylinder should be checked, its level and the date of the last hydrostatic test. The Pyrochem cylinder of the kitchen had its hydrostatic in September 2014.
	e) The contractor will need to install a system-compatible cylinder if the current cylinder is to be removed and taken to the contractor's facility. The cylinder will only be removed if it is to be recharged or hydrostatically tested.
	f) The contractor will have to renew the labelling once the inspection has been completed.
	10.1.3.3.5 Flight Deck Fire Suppression Systems

	a) Perform annual inspection and maintenance of fixed foam flight deck fire suppression systems, 1 Minute Man system, 1 Fire Combat system and a 3% foam central system;
	b) The contractor must provide the sampling containers in order to take a sample of AFFF foam from the system: one from the gun system (Aero-Lite 3%), one from the Minute Man and one from each reserve lot indicated by the Chief Officer, therefore 4 sa...
	c) See the reference document in appendix.
	d) The analytical results of each sample shall be provided to the CCG.

	10.1.4 Proof of performance
	10.1.4.4.1 Inspection

	10.1.5 Deliverables
	10.1.1.5.1 Certification

	The contractor must provide the Chief Officer with two paper copies of the inspection certificates with the original copy. The contractor will also send an electronic copy of the certificates to the ship's maintenance manager.
	10.1.5.2 Report



	11 HULL AND RELATED STRUCTURE
	11.1 REPLACEMENT OF THE FACADE – Boom crane control room
	11.1.1 Scope:
	11.1.2 Reference:
	11.1.3 Technical description:
	Boom crane control room: General description of the work
	 Dismantle all components that will need to be reused. The components to be reused will be identified at the beginning of the work by the chief officer and the chief engineer. See final version of document # NT-2727-18-500
	 Remove the facade of the control room
	 Modify the emergency brake at the location indicated on the final version of document # NT-2727-18
	   Remove the floor covering. Note: contains asbestos
	 Prepare all surfaces and submit them for AT inspection
	 Provide and install the new facade including new windows, heated windows, and  an option for unheated tempered marine windows, in case of late delivery
	 On interior surfaces, apply 2 coats of primer paint, provided by the Canadian Coast Guard, 5 mils minimum dry film, to all clear surfaces.
	 On exterior surfaces, apply 1 coat of primer paint and 2 coats of finish paint, provided by the Canadian Coast Guard, 5 mils minimum dry film for all surfaces.
	 Provide equipment and prepare the floor to install a new floor covering.
	 Provide and install the new floor covering
	 Provide and install new windshield wipers (2)
	 Provide and install insulation on the walls of the new facade and finish on the interior wall. Refer to the final version of Navtech document NT-2727-18 for specifications
	 Reinstall all components to be reuse.

	11.1.4 Proof of performance
	Testing and Inspection
	Report


	11.2  MAIN MAST AND REAR MAST- Provide and install scaffolding
	11.2.1 Scope:
	11.2.2 Reference:
	11.2.3 Technical description:

	11.3 - HELICOPTER HANGAR- Steel thickness readings on the rail base
	11.3.1 Scope:
	11.3.2 Reference:
	11.3.3 Technical description:
	11.3.4 Proof of performance
	Testing and Inspection
	Report


	11.4 SEA CHEST AND SEA BAY- Replacement of pipe sections
	11.4.1 Scope:
	11.4.2 Reference:
	11.4.3 Technical description:
	11.4.4 Proof of performance
	Testing and Inspection
	Report


	11.5 OUTDOOR Stairs - replacement of steps
	11.5.1 Scope:
	11.5.2 Reference:
	11.5.3 Technical description:
	11.5.4 Proof of performance
	Testing and Inspection


	11.6 FUEL TANK – Gasket replacement for the access panel of the upper stabilization tank
	11.6.1 Scope:
	11.6.2 Reference:
	11.6.3 Technical description:
	11.6.4 Proof of performance
	Testing and Inspection


	11.7 OUTDOOR WINDOWS - Replacement of 3 windows in the wheelhouse - OPTIONAL
	11.7.1 Scope:
	11.7.2 Reference:
	11.7.3 Technical description:
	11.7.4 Proof of performance
	Testing and Inspection



	12 PROPULSION AND MANOEUVRING SYSTEMS
	12.1 CYCLOCONVERTER- Cyclo-converter replacement
	12.1.1 Scope:

	12.2 PROPULSION TRANSFORMERS - Replacement of propulsion transformers - Optional
	12.2.1 Range:
	12.2.2 Reference:
	12.2.3 Technical description:
	General description

	12.2.4 Proof of performance
	Inspection
	Report



	13 PRODUCTION OF THE SHIP'S ELECTRICAL POWER
	13.1 AUXILARY GENERATOR – Add of stop blocks in the event of a collision
	13.1.1 Scope:
	13.1.2 Reference:
	13.1.3 Technical description:
	13.1.4 Proof of performance
	Tests
	Inspection
	Report



	14 ELECTRICAL DISTRIBUTION
	15 AUXILIARY SYSTEMS
	15.1 OILY WATER SEPARATOR - replacement
	15.1.1 Scope:
	15.1.2 Reference:
	15.1.3 Technical description:
	General description

	15.1.4 Proof of performance
	Tests


	15.2 CERTIFICATION OF FUEL TRANSFER HOSES (DIESEL, GASOLINE, JET A-1)
	15.2.1 Scope:
	15.2.2 Reference:
	15.2.3 Technical description:
	General description

	15.2.4 Report


	16 DOMESTIC SYSTEMS
	16.1 Black water system - Annual maintenance
	16.1.1 Scope
	16.1.2 Regulation
	16.1.3 Technical description
	16.1.4 Proof of performance
	Inspection

	16.1.5 Deliverable
	Report


	16.2 REFRIGERATION AND COOLING SYSTEMS - Annual inspection and certification
	16.2.1 Scope
	16.2.2 Regulation
	16.2.3 Technical description
	16.2.3.1 Domestic Refrigeration
	a) Provide materials and labour to perform the following work:
	b) Perform a refrigerant leak detection test. All piping must be checked, evenpiping in the ceiling at the main deck passageway. Make sure they are no leak. Ceiling tiles should be carefully removed for this inspection. They must be put back in place ...
	c) Check and clean the evaporators (8) and their defrosting system (8),  in the four (4) chambers and the lobby.
	d) Check the evaporator drain and their heating cable system. Make sure they are free for flow. Repair the insulation after this check.
	e) For the quotation, include 10 kg of refrigeration gas.
	f) Check and adjust all operating parameters.
	g) The compressor in service will have its maintenance first, then it will be put back into service to service the second, and at the end of the maintenance of the second compressor will put it back into service. In such a way that the unit that was s...
	a) The contractor must provide the material and labour to perform the following work:

	16.2.4 Proof of performance
	Inspection
	Tests
	Certification

	16.2.5 Deliverable
	Report


	16.3 CLEANING THE KITCHEN HOOD AND THE UNDERSIDE OF THE COOKTOP
	16.3.1 Scope
	16.3.2 Technical description
	a) Clean and degrease the exhaust duct from the kitchen hood to the exhaust fan located on the starboard upper deck.
	b) The contractor shall open and close the access panels for cleaning purposes. It will be necessary to remove ceiling tiles to reach the access panels
	c) The hood and its components must also be cleaned.
	d) The contractor must also clean the underside of the cooktop.

	16.3.3 Proof of performance
	Inspection

	16.3.4 Deliverable
	Report



	17 DECK EQUIPMENT / SHIP SUPPORT SYSTEMS
	17.1 BOOM CRANE- Replacement of the control consoles of the boom crane
	17.1.1 Scope
	17.1.2 Reference:
	a) Plan of the new console and parts list
	b) N.G.C.C. Martha L. Black, diagram of controls for 275A(& 80A Hoist Drive drawings no. 06190-01 rev.7

	17.1.3 Technical description
	17.1.4 Proof of performance
	Inspection

	17.1.5 Deliverable
	Report
	Tests


	17.2 Dumbwaiter- Annual maintenance
	17.2.1 Scope
	17.2.2 Technical description
	17.2.3 Proof of performance
	Inspection and testing
	Certification

	17.2.4 Deliverable
	Report




