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1.0 ARCHITECTURAL SPECIFICATIONS 

 

1.1 Refer to new Specification Section 10 11 23 Whiteboards attached in this Addendum. 

 

1.2 Delete Specification Section 08 51 13 Aluminum Windows in its entirety. 

 

1.3 Refer to Specification Section 01 45 00 Quality Control: 

.1 Article 1.2 Independent Inspection Agencies; revise paragraph 1.2.1 in its entirety with 

the following; 

 “.1 Independent Inspection and Testing Agencies will be engaged by Departmental 

Representative for purpose of Commissioning portions of Work. Testing is noted 

to be done by Contractor as listed per specific specification section.” 

 

1.4 Refer to Specification Section 01 52 00 Construction Facilities: 

.1 Article 1.9 Security; delete in its entirety. 

 

1.5 Refer to Specification Section 03 30 00 Cast-In-Place Concrete: 

.1 Article 3.6 Field Quality Control; revise paragraph 3.6.1 with the following; 

“.1 Site tests: conduct tests as follows and in accordance with Section 01 21 00 

Allowances and submit report as described in PART 1 – ACTION AND 

INFORMATIONAL SUBMITTALS.” 

.2 Article 3.6 Field Quality Control; delete paragraph 3.6.3 in its entirety. 

 

1.6 Refer to Specification Section 07 42 43 Insulated Metal Panels: 

.1 Article 2.1 Materials; revise paragraph 2.1.1.2 with the following; 

 “.2 Panel Width: 1016 mm.” 

 

1.7 Refer to Specification Section 14 43 21 Overhead Cranes: 

.1 Article 2.3 Overhead Crane; revise paragraph 2.3.1.4.1 with the following; 

“.1 Bridge speed: 65 ft/min” 

.2 Article 2.3 Overhead Crane; revise paragraph 2.3.2.4.1 with the following; 

 “.1 Bridge speed: 65 ft/min” 

 

2.0 ELECTRICAL SPECIFICATIONS 

 

2.1 Refer to Specification Section 26 05 00 Common Work Results – For Electrical: 

.1  Item 2.6.4.1; Add “This applies to conduits up to 50 mm in diameter” 

.2  New item 2.6.5.14; .14 Provide additional equipment labelling as per “NRC PM 

Equipment Labelling” (7 pages) attached in this Addendum. 

 

2.2 Refer to Specification Section 26 24 06 Customer Metering: 

.1  Delete this section. Digital metering to be part of the circuit breakers as per 26 28 21 item 

2.6. 

 

2.3 Refer to Specification Section 26 24 13 Switchboards (Above 1200A): 

.1  Item 2.1.13; delete “NEMA 3R”. 

 

2.4  Refer to Specification Section 26 32 14 Power Generation Diesel: 

.1 Item 1.7.2.5; add “as required.” 

.2  Item 1.8.1; add sentence “Separate tests for transfer switches acceptable. 

.3 Item 1.10.4; revise to “MTU Onsite Energy by Wajax”. 

.4 Item 2.1.9.6; delete. 
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.5 Item 2.2.14; delete. 

 

2.5 Refer to Specification Section 27 51 16 Public Address and Mass Notification Systems: 

.1  Item 1.3; new .4 TOA by Evolution AV 

 

3.0 LANDSCAPE SPECIFICATIONS 

 

3.1 Refer to Specification Section 10 75 00 Flagpole: 

.1  Article 1.2 Design Requirements; revise paragraph .2 in its entirety with the following; 

 “.2  Flagpole, bases and anchorage devices to resist maximum wind velocity of  

.1 302 km/h Maximum Wind Speed, flagged; 

 

4.0 ARCHITECTURAL DRAWINGS 

 

4.1 Refer to A301 – East and West Elevation: 

.1            Refer to Detail 2 – West Elevation; 

               .1            Locate window tag W20 and W8 as indicated in the attached detail sheet, DA-

098.  

4.2 Refer to A351 – Window Type Schedule: 

.1          Delete Drawing A351 – Window Type Schedule in its entirety and replace with Drawing 

A351 – Window Type Schedule R2 attached in this Addendum. 

 

5.0 ELECTRICAL DRAWINGS 

 

5.1 Refer to Drawing E124 Level 2 Plan – West – Power and Voice/Data: 

.1 Elevator shaft; provide a 20A 120V separate circuit from Panel EC for the Elevator 

controller power. Locate as per elevator supplier requirements.  

 

5.2 Refer to Drawing E601 Main Distribution Single Line Diagram:  

.1  Note 6; delete the words “and 3”. 

 

5.3 Refer to Drawing E602 Emergency Distribution Single Line Diagram 

.1 Note 6; delete the words “and 3”. 

.2  Delete Detail 2/E602.  

.3  Relabel detail 3/E602 to “2/E602” and delete “Option 2” from title. 

 

6.0 STRUCTURAL DRAWINGS 

 

6.1 Refer to Drawing S001: 

.1 Refer to Structural Steel notes on Drawing S001; add the following; 

“25. Architecturally Exposed Structural Steel (AESS): Fabricate and install AESS 

elements in accordance with the Category Matrix for Specifying Architecturally Exposed 

Structural Steel published by the CISC for the categories listed below. 

- AESS 2, with visual sample: exposed rod bracing and connections. 

- AESS 2, without visual sample: exposed columns, girts, bracing and framing in 

the Lobby, Lunch Room, Public Corridors 100B and 100C. 

- AESS 1: exposed columns, girts, bracing, level 2/interstitial framing, roof 

framing in Public Corridor 100B.” 

 

6.2 Refer to Drawing S131, S132: 

.1 All open steel grating shall have hot-dip galvanized finish.  
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6.3 Refer to Drawing S141: 

.1 Steel roof deck above level 2 offices (area bound by grids 1-H-5-A and 5-D-11-A) to be 

38x0.76mm steel roof deck (non-acoustic).  

 

7.0 REQUESTS FOR INFORMATION 

 

7.1 Refer to Requests for Information logs attached in this Addendum. 

 

8.0 REQUESTS FOR EQUALS 

 

8.1 Refer to Requests for Equals logs attached in this Addendum. 

 

 

 

 

END OF ADDENDUM 
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1.1 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 

whiteboards and include product characteristics, performance criteria, physical 

size, finish and limitations. 

.3 Installation Drawings: 

.1 Submit installation drawings. 

.2 Indicate location, type, size, panel arrangement, backing, hardware, anchor or 

mounting details, frame or trim and accessories. 

1.2 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with manufacturer's written 

instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials indoors and in accordance with manufacturer's recommendations 

in clean, dry, well-ventilated area. 

.2 Store and protect whiteboards from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 

Part 2 Products 

2.1 WHITEBOARD 

.1 Whiteboard (WB-1): Composition; Non-woven backing, pigmented vinyl capped with 

high gloss dry erase film, Size; As indicated, Colour; To be determined by Departmental 

Representative. 

2.2 COMPONENTS 

.1 Extruded aluminum: aluminum Association alloy AA6063-T5. Minimum 1.5 mm wall 

thickness. 

.2 Extruded vinyl: rigid PVC, integral colour, 1.5 mm minimum wall thickness. 

.3 Whiteboard trim and framing: perimeter trim or frame with coloured vinyl insert, bottom 

rail with integral chalk trough end closures. 

.4 Anchor clips, brackets and fasteners: concealed type recommended by manufacturer for 

fixed. 

2.3 FABRICATION 

.1 Fabricate whiteboards panels to sizes indicated. 
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.2 Wrap around edges and fasten to back face. 

.3 Make finished panels flat and rigid and fit with joint reinforcement. 

.4 Install trim on panels in factory. 

.1 Make mitres and joints to hair-line fit, free of rough edges with concealed 

brackets to reinforce and hold joints tight and flush. 

.2 No exposed fasteners permitted. 

.5 Overlap trim 6 mm onto panels. 

.6 Factory fit assemblies too large for shipment to site in one piece, disassemble for delivery 

and site assembly. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for whiteboard installation in accordance with 

manufacturer's written instructions. 

.1 Visually inspect substrate in presence of Departmental Representative. 

.2 Inform Departmental Representative of unacceptable conditions immediately 

upon discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied 

and after receipt of written approval to proceed from Departmental 

Representative. 

3.2 MANUFACTURER'S INSTRUCTIONS 

.1 Compliance: comply with manufacturer's written data, including product technical 

bulletins, product installation instructions, and data sheets. 

3.3 INSTALLATION 

.1 Install whiteboards in accordance with manufacturer's instructions, parallel to floor 

plumb and level, to provide rigid, secure surface. 

.2 Make mitres and joints to hair-line fit, free of rough edges. Use concealed brackets to 

reinforce and hold joints tight and flush. No exposed fasteners permitted. Overlap trim 6 

mm onto panels. 

.3 Mechanical attachment: 

.1 To concrete or solid masonry use lag screw and expansion bolts or screws and 

fibre plugs as appropriate for stresses involved. 

.2 To hollow masonry use toggle bolts or equivalent. 

.3 To wood or sheet metal use screws. Secure into framing members in stud walls. 

.4 Adhesive attachment: 

.1 Apply self-stick adhesive foam tape strips over back surface at maximum 300 

mm on centre. Keep tape minimum 6 mm from edges. 
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.2 Use recommended adhesive applied using spot method with daubs 40 mm 

diameter x 25 mm high at 200 mm on centre each way to adhere whiteboard to 

wall. Press firmly into adhesive to ensure adhesion. 

3.4 CLEANING 

.1 Progress Cleaning: Clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: Upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 11 - Cleaning. 

.3 Waste Management: Separate waste materials for reuse, recycling in accordance with 

Section 01 74 21 - Construction/Demolition Waste Management and Disposal  

3.5 PROTECTION 

.1 Protect installed products and components from damage during construction. 

.2 Repair damage to adjacent materials caused by whiteboard installation. 

END OF SECTION 
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Item 
#

Date of 
Request

Question
Section/ Drawing 
Reference 

Dicipline Response Issued

1 17‐Apr‐19
The Bid and Acceptance Form (BA) shows a space for an “Industrial Security Program Organization Number (ISP ORG#) 
“when required”. Please confirm if this number is required as a requirement for this tender?

Not Required for this Project Addendum #1

2 17‐Apr‐19

Specifications 21 05 11; 3.6 SYSTEM CLEANING; 
“Clean interior and exterior of all systems including strainers.  Vacuum interior of ductwork and air handling units.” 
‐ Does this work need to be performed by a competent sub trade complete with videos and report?
‐ May we have a mechanical equipment schedule please.

21 05 11 Mechanical

Section 23 08 02 Cleaning and Start‐Up of Mechanical Piping systems outlines expectations 
of cleaning of hydronic and steam systems. Section 23 05 94 Pressure Testing of Ducted Air 
Systems outline the expectations of cleaning of ducted air systems. All ductwork to be 
protected during construction and wiped clean by the mechanical contractor prior to 
building turnover. Mechanical Schedules provided in Addendum #1. 

Addendum #1

3 17‐Apr‐19
The schedules for the mechanical equipment have not been uploaded to WCA, please see the below picture of the 
missing spec sections.

25 00 00  Mechanical Mechanical schedules provided in Addendum #1 Addendum #1

4 24‐Apr‐19 Is an organized site meeting for this project? Architectural No site meeting required Addendum #1
5 24‐Apr‐19 RFE #1 ‐ ‐ ‐ ‐
6 24‐Apr‐19 RFE #2 ‐ ‐ ‐ ‐

7 25‐Apr‐19

 1)Re: door schedule A1000
 a.Door 100C & 100F (type B) are non rated doors and require 0 fire raƟng, however calls for GL60 fire rated glazing, 

please advise if rated or not rated
 b.Doors 100D (type B) is a non rated door but requires a 1 hr fire raƟng and GL60 fire rated glass, please advise if rated 

or not 
 c.Door 104.1 is a frame type F3C, there is no F3C shown in the door and screen types 5/A1000
 d.Door 202C.01 has glass type GL31 (non rated) but has a 1 hr raƟng, please advise if rated or not
 e.Numerous doors/frames just show glass type “GL” so no indicaƟon of which GL type, please advise

various
Architectural 
(NTAG/DSA)

 1)
a. DSA: Not rated and clarified elsewhere in this addendum.
b. DSA: Not rated and clarified elsewhere in this addendum.
c. DSA: Door 104.1 is part of curtainwall and frame type not indicated as F3C in door schedule.
d. DSA: Not rated and clarified elsewhere in this addendum.
e. DSA: Glass type GL clarified in Addendum #1.

Addendum #2 
(item 4.8)

 2)There is a secƟon 085113 Aluminum Windows: Is this an alternate to the fibreglass or are their some aluminum 
windows on this project?

2) There are both. 

 3)SecƟon 055000 Item 2.4 KineƟc Wall – Item .2 indicates Frame: Stainless steel tubing – Drawing A302 indicates 
Aluminum tubing with stainless steel plates. Please advise

3) Revise 05 50 00 to be aluminum (item 2.1)

 4)SecƟon 084413 Item 2.4.4 Flashings‐ 3mm thick flashings will cause the painted/anodized finishes to craze when 
formed which doesn’t look very good. Typical flashings are 1.2mm (best option for sills, parapet etc flashings) or 2.1mm 
for larger flashings (large corner caps) . Please advise if flashings need to be 3mm thick. 

4) Revised by Addendum #2.

 5)SecƟon 088050 Glazing 
 a.Item 2.3.4 : Please advise locaƟon of glass type SG‐4
 b.Item 2.5 Security Film – Please advise locaƟon of security film

Refer to Addendum #4
Addendum No. 
4 (item 4.2)

8 25‐Apr‐19
1. Ref. details 8/S303 and 9/S303 do not show the specific connection required between galv. HSS girt and aluminum, 
currently shown as “moment connection”. Please provide details for the specific connections to be made between HSS 
girts and aluminum as it relates to the installation of the kinetic screens.

Structural
Detailed connection design shall be by the structural steel supplier for the moments 
indicated. 

Addendum #2 
(item 6.4)

9 25‐Apr‐19 RFE 3  ‐  ‐  ‐  ‐
10 25‐Apr‐19 RFE 4  ‐  ‐  ‐  ‐

11 25‐Apr‐19
1) Can you please confirm if services (WWS, WS, Electrical) Will be in place on Red Fife Road prior to start of 
construction. Also, please confirm if this would include Fire Hydrants along Red Fife Road.  

Civil/ Electrical/  
Mechanical

1) WWS, WS, Hydrants on Red Fife Road have already been installed with service stubs in 
place for WWS and WS up to the NRC AMP property line (as shown on the Civil drawings 
C003 Rev.0). The exception to this is the 250 mm PVC C900 fire hydrant lead (including tee, 
gate valve) near the west parking lot that has not been installed yet.

 ‐

2) Can you please provide an approximate budget cost for this project
2) PSPC will not be releasing the approximate budget cost for this project. To assist with 
bonding and insurance requirements, this project is estimated at a value over & above 
$5,000,001.00.

 ‐

12 25‐Apr‐19

There appear to be a couple spec sections missing from the tender documents for the above project. Specifically, all the 
sections from 23 06 20.13 to 23 06 80.13 seem to be missing from the pdf files provided. Also, there is a pdf file named 
25 90 01 ‐ EMCS Site Requirements Applications and Systems Sequence of Operation but the contents are a duplicate of 
21 05 01. Please provide the missing specifications.

Div 21  & Div 22 specs Mechanical Addendum #3 (item 1.3)

13 26‐Apr‐19 RFE 5  ‐  ‐  ‐  ‐
14 26‐Apr‐19 Still missing Mechanical Schedules: 23 06 30.13, 23 06 30.16, 23 06 40.13, 23 06 70.43 Mechanical Addendum #3 (item 1.3)
15 26‐Apr‐19 Still missing Mechanical Schedules  Mechanical Addendum #3 (item 1.3)

16 26‐Apr‐19
Please confirm location in the project where section 06 82 16 Fiberglass Grating is required? Assumed it would be the 
catwalk areas but these are metal fabrications.

06 82 16
Architectural 
(DSA)

DSA: Fiberglass Grating is indicated on the tendered document as FLGR2, and is intended 
to be used in FLAMMABLE LIQUID STORAGE 139 only.  Refer to drawing A107. 

 ‐
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17 29‐Apr‐19 RFE 6  ‐  ‐  ‐  ‐
18 30‐Apr‐19 RFE 7  ‐  ‐  ‐  ‐

19 30‐Apr‐19
Add. #1 page 14 :
4.15.2 states to delete panel E400 and to revise breaker in MD‐6A – Should this state to revise breaker in ESD‐6B?  

refer to addendum #2
Addendum #2

General Specifications
Section 26 24 13 Switchboards 
Page 3
2.1.18 – Specification states All current carrying components such as buswork, interconnecting components, etc. shall 
be tin plated copper aluminum. – Please confirm if the bussing is to be Tin plated copper, Sliver plated copper or 
aluminum.  

26 24 13 refer to addendum #2 (item 3.1)

2.3.1 – The bussing is listed as tin plated copperaluminum and the ground bus as copperaluminum.  Can you please 
confirm if Tin plated copper, Sliver plated copper or aluminum is required. 

refer to addendum #2 (item 3.4)

Page 5
2.4.4.1 – Zone selective interlocking for the short time and ground fault protection.  I do not see zone selective 
interlocking on any of the branch feeder breakers in the spec or on the one‐line diagram.  To have zone selective 
interlocking, you have a zone in which you want all the breakers in that zone to have this feature.  Is this required?  If so, 
which feeder breakers would you also like to have this feature? 

refer to addendum #2 (item 3.1)

Page 7
2.8 – PFC – I do not see on the one‐line where the PFC unit is being fed from.  Can you please advise?

refer to addendum #2 (item 3.2)

Section 26 24 16 CDP’s
Page 2
2.1.1 – States CSA‐C22.2 No.31 – Would you like the CDP’s build as 90”H switchboards or Eaton’s PRL C?  Eaton’s CDP’s 
or PRL 4 meets  CSA‐C22.2 No.29. 

26 24 16 SMS: Full height CDP's are required c/w full bussing. (item 3.2)

Page 2
2.1.9 – Specification states All current carrying components such as buswork, interconnecting components, etc. shall be 
tin plated copper aluminum. – Please confirm if the bussing is to be Tin plated copper, Sliver plated copper or 
aluminum. 

refer to addendum #2 (item 3.2)

Page 3
2.1.14 – States enclosure shall be protected from spay from sprinkler heads – This would be a sprinklerproof enclosure; 
however I see that the main distribution was requested as 3R.  Can you please confirm if a sprinklerproof enclosure is 
required or if a 3R enclosure is required. 

refer to addendum #2 (item 3.2)

2.2 – Provisions for future energy consumption monitoring – As the one‐line has note 6; which notes the feeders in the 
CDP’s that require digital metering – is this spec required?

refer to addendum #2 (item 3.2)

Page 4
2.3.5 – As I do not know where the CDP’s will be stored on site, do I include a anti‐condensation heater in each CDP? 

refer to addendum #2 (item 3.2)

Section 26 24 17 Panelboards
Page 1
2.1.1.9 – States AL bus.  From what I see in the other sections, cu bus is maybe what is required.  Can you please 
confirm. 

26 24 17 SMS: Yes aluminum buss.  ‐

Page 2
2.1.1.12 – NEMA 1 and 3R are listed.  Please confirm. 

SMS: Sprinkler‐proof. (item 3.3)

Section 26 25 00 Bus Duct
Page 1 
1.1.1 – Sprinklerproof and weatherproof is listed.  Please confirm if sprinklerproof or 3R is required. 

26 25 00 SMS: Please explain the difference.  ‐

Section 26 28 21 Moulded case circuit breakers
Page 2
2.6 – Are any of these required features required?  If so, which features and which breakers are these required on? 

 26 28 21 refer to addendum #2 (item 3.5)

Section 26 28 23 Disconnects
Page 1
2.1.4 – provision for pad‐locking in on‐off position.  Please note that Eaton’s disconnects are lockable in the off position.  
Is this acceptable?

26 28 23 SMS: Yes. (item 3.6)
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Section 26 29 10 Motor Starters
Page 2
2.3.3 – Nema 1 Nema 3R – Please confirm

 26 29 10 SMS: Will be clarified in next addendum. (item 3.7)

Section 26 43 13 Surge Protective Devices
Page 6
2.3.3.7 – states that all monitoring features shall be visible from the front of the equipment.  Please note that as the 
specification also requested Door‐in‐door, there will be a door covering the monitoring features.  The customer will 
have to open the door to see the from of the SPD.  Is this acceptable? 

26 43 13 SMS: Acceptable.  ‐

20 30‐Apr‐19 RFE 8  ‐  ‐  ‐  ‐

22 1‐May‐19 Please provide layout and details for housekeeping pads required for mechanical and electrical systems. Mech/Elect Electrical housekeeping apds are shown on electrical drawings.  ‐
23 1‐May‐19 1. please clarify the DMR Sensor system, so we make sure we include it properly. Owner/Arch 1. DMR sensor to be removed  (item 1.7)

2. Also the it looks like the requested crane trolley speed @130fpm as well as the Crane speed is 130fpm. This not is not 
a typical request when the crane spans are so small (16ft span) would you be able to clarify these speeds.

2. Revised speeds, Addendum #4 (item 1.7)

1. Is the cost of the building permit to be included in the bid? Or will the Owner pay these costs?  1. Refer to Addendum #2
2. Please confirm that any development fees are paid for by the Owner? 2. Refer to Addendum #2

25 2‐May‐19 What is the interrupting capacity required for MCC‐6A? Electrical

I cannot seem to find the panel schedules for panels 119; 121; 123; 125; 127; 120; 122; 124; 126; 126A; PP100; PP200; T3 & E100?

Panels PA, PB, PC & PD enclosures are marked as Weatherproof which is 3R; however the other panel schedules state 3R.  In the 
panelboard specification 26 24 17 Page 2 2.1.13 it states that where exposed to weather a minimum of Nema 4 shall be provided.  
As these panels are located in the parking lot would Nema 3R or Nema 4 enclosure be required?

E502 See addendum No. 2

In regards to the panel schedules, there are ccts that are marked as “GFI receptacle”; for example cct 9 of branch panel 1A on 
drawing E503.  Can you please confirm if a GFI breaker is required or just your standard thermal mag breaker to feed a receptacle 
that is complete with GFI?  Reason I ask, is I see ccts marked as “GFI heat trace”; in which I know a 30mA GFI breaker is required.

See addendum No.2 (item 5.3)

WPG03EXF01 & F02 are these supposed to be FVNR magnetic starters in MCC‐6A?  Is their voltage supposed to be 600?  E508 See addendum No.2 (item 5.4)

Elevation of MCC‐6A shows wrapper units for starters consuming 3X space or 18”H each.  Eaton’s starters are 2X or 12” high each.  
Did you want me to make them 18”H to have extra space in the wrapper units or leave as 12”H?

Utilize standard wrapper sizes.  ‐

The 2nd structure shown in the elevation for MCC‐6A states “spare”.  Would you like a Size 1 spare FVNR magnetic starter? Yes  ‐

2.1.6 – One or two hole copper compression lugs for grounding ‐ Does this apply to the CSTE, Switchboards, CDP’s, MCC’s and 
Panelboards?

26 05 26 Yes  ‐

2.1.2 – States to verify plans for maximum overall dimensions.  I did not see any drawings in which indicate the dimensions 
required.  Have I missed this?

26 24 16 See addendum No.2 (item 3.2)

26 2‐May‐19

1. (Bid & Acceptance Form (BA06 Construction Time) It is noted that the contractor must perform and complete the work within 
(80) weeks from the date of notification of acceptance of the offer. In section 01 11 00 1.4 Summary of Work it notes that 
Substantial Performance of the Work is required for Departmental Representative occupancy before April 2, 2021. Can you please 
confirm that the BA06 Construction Time (80) weeks is the correct information and if not, advise us of your requirements?

01 11 00 Owner/Arch Substantial Performance date to be deleted from 01 11 00, Refer to Addendum #2.

2. Could you please confirm what products 2.2.1 (FAF‐1), 2.2.2 (FAF‐2) and 2.2.3 (FAF‐3) are based on? Based on the information 
provided (highlighted copy of specificcation document 09 95 00 attached) our suppliers are not able to give us satisfactory 
recommendations for FAF‐2 and FAF‐3 flooring materials, and one supplier can only provide 2.1.1 (FAF‐1) but there is a stipulation 
in the same section 2.2.4 that says, " All epoxy materials from the same manufacture." Can this stipulation 2.2.4 be removed as it is 
making pricing of this division difficult and not contributing to the overall reduction of the price because of reduced competition?

09 95 00 Architectural (NTAG)
A) TBC
B) Refer to Addendum No.2 

27 3‐May‐19
Section 26 32 14   item  2.2.2 it has asked for a 125C temperature rise our unit would have a 130C rise at a standby rating and 105 C 
at prime power rating will this be acceptable.

26 32 14 Electrical Stand‐by rating required.

Section 26 32 14 item 2.2.11   Thermistors or platinum resistance temperature transducers embedded in stator winding and 
connected to alternator control circuity. On this size of generator this options is not available. We see this requires on our larger 
generator and in prime power application which we can supply in that range.

See addendum No.2
Addendum No. 
2 (item 2.11)

Architectural 
(NTAG)

(item 3.3)

Addendum 
No.2 (item 2.5)

21
Architectural 
(NTAG)

Refer to Section 08 41 13 issued by addendum No.2 (item 2.2)
Please provide a specification and advise the manufacturer of the new frame profile type 2 as issued in Addenda #1 
sheet DA‐062. 

30‐Apr‐19

(item 1.1)1‐May‐1924
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Section 26 32 14  item 2.1.8.8  You have asked for an oil pan heater that is thermostatically control is this required when the unit 
wil have a block heater and the unit will be inside a heated enclosure. This is not a standard factory option.

See addendum No.2

Section 26 32 14 item  2.5.2.1  Spring isolators have been spec . On this size of unit it will come with standard rubber mount 
isolation so spring isolator are not required.

See addendum No.2

28 3‐May‐19 Clarification on transition mode; Closed transition and Open transition both mentioned in specification. 26 36 23 Electrical See addendum No.2
Please clarify if both ATSs are to be Closed or open transition? See addendum No.2
Both Sprinkler protection and NEMA 3R Enclosures mentioned in specifications See addendum No. 2
Please clarify if NEMA 1 + Sprinkler protection sufficient or NEMA 3R( Outdoor) enclosure required.  See addendum No. 2

29 3‐May‐19
10 75 00 calls for a design requirement for the flag poles of 356km/h flagged wind speeds. I am told by a trade this Is not 
achievable. The maximum flagged wind speed is 305km/h. please confirm this is acceptable. 

10 75 00 Landscape  Revised in Addendum 4 (item 3.1)

30 3‐May‐19
Another question with reference to Section 055000 Item 2.4 Kinetic Wall Item 2.4.1.1 "Finish: Water based Light industrial 
coating Where is this coating required? The 316 stainless is material not a product that requires a coating for outdoor 
use. Please advise

05 50 00 Architectural (NTAG) Refer to drawing A302 ‐ Finish to be applied as logo on kinetic screen. 
 ‐

31 6‐May‐19
1. Drawing M300 between grid line’s 14 & 15 provide spec for the emergency overflow tank for flammable liquid storage if this is to 
be provided by mechanical.

Mechanical See addendum No. 3 (item 1.6)

2. Flammable liquid storage drain piping, what is the approved spec for this piping as well as the approved venting requirements? See addendum No. 3 (item 1.1)

3. Spec for TD‐1 (Trench Drain) is not shown in the spec book section 22 42 01 – 2.1?  Please clarify. See addendum No. 3 (item 1.1)
4. Air compressor schedule drawing M203 – 1, the pipe sizing does not match the continued piping on drawing M300. Which sizing 
is correct?

See addendum No. 3 (item 2.6)

5. Provide spec for grit interceptor on drawing M300 gridlines N & P@6. See addendum No. 3  ‐
6. The 2 oil interceptors shown in the crawlspace of drawing M300 don’t seem to be the under counter type that the spec calls up  ( 
Section 22 42 01‐2.15).  Please clarify.

See addendum No. 3 (item 1.1)

7. Spec for DF‐1 drinking fountain. See addendum No. 3 (item 1.2)
8. Plumbing fixture tag is missing from the drinking fountain drawing M602‐2 near gridline #8. See addendum No. 3 (item 2.7)
9. Provide spec for the storm outlet nozzle in drawing M303 gridlines C&11. See addendum No. 3  ‐
10. Is it acceptable to use Stainless steel piping for the domestic water piping 2‐1/2” and over? This is acceptable.  ‐
11. Please provide the Pump Schedule. See addendum No. 3 (item 1.3)

32 6‐May‐19 Addenda #1 Item 1.2.1.11 Addenda #1 Architectural (DSA)

Glass type GL41 is listed as 2 layers of 5mm low Iron with translucent interlayer. This glazing goes into the new frame profile 2 
which is 2 layers of single glazing however where does the interlayer go as this is not a laminated application according to the detail 
showing this glazing is in the new frame profile type 2 which I questioned below

33 7‐May‐19 Part 1.3.2 – the crane is electric so there would not be a hydraulic platform 14 43 21 owner / Refer to forthcoming Addendum #5  ‐

Part 2.4.6‐ Is the DMR sensor referring to load sensor? Architectural (DSA) DMR Sensor to be removed
Addendum No. 
4 (item 1.7)

Part 3.2.2.1  Manufacturer’s Field Services‐ we install our own cranes, is this just to ensure someone is stopping by to ensure install 
is correct?

Refer to forthcoming Addendum #5  ‐

34 8‐May‐19

4. The spec calls for FSC Lumber in the green globes requirement as well as in 10 14 53 (Sign Posts and boards). Please confirm that 
any rough carpentry (including sign posts and sign boards) does not need to be FSC certified? In the past it has been extremely 
difficult to get pricing on FSC wood and the FSC certified chain of custody is broken when lumber yards or us (who are not FSC 
certified) handle it. Please confirm this is not a requirement for any rough carpentry on this project?

10 14 53 Landscape Refer to forthcoming Addendum #5  ‐

5. 01 52 00 calls for security personnel. Is this a requirement or can this be at the contactors option if we provide a construction 
fence. 

01 52 00
Architectural (NTAG) 
/ Owner

Deleted. Refer to Addendum #4
Addendum No. 4 
(item 1.4)

6. 01 91 19 – 1.1.2 calls for all building envelope component manufacturer to provide verification that component types will meet 
specified requirement at the time of tender. Please confirm that this is not required at the time of bid closing? 

01 91 19  Commissioning Refer to forthcoming Addendum #5  ‐

7. Please confirm that the building envelope consultant and the commissioning consultant mentioned in 01 91 19 – 3.1 
as well as the Commissioning authority/independent testing agency in 01 91 31 are hired and paid for by the owner?

01 91 19 Commissioning Yes, 01 45 00 refers to commissioning portion of work. (Item 1.2.1)  ‐

Addendum 
No.2 (3.9)

Addendum 
No.2
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8. 03 30 00 – 3.6.3 calls for concrete tests to be paid by contractor. There is also a concrete testing cash allowance. 
Please confirm that concrete testing is by cash allowance?

03 30 00 Architectural (NTAG) Deleted refer to Addendum #4
Addendum No. 4 
(item 1.5)

9. 23 90 00 – 1.1.1 calls for a separate price for the Facility Monitoring System. Is this required? There is not space 
provided on the Bid form for this. 

23 90 00 Mechanical Refer to forthcoming Addendum #5  ‐

10. 07 21 13 – 3.2.2 calls for cement board install. This cement board is not called up anywhere else. is this a typo?  07 21 13 Architectural (NTAG) Refer to wall sections. Refer to 2.3.3 in section 07 21 13  ‐

35 9‐May‐19 1) 2.2.1; Fluid Applied Flooring (FAF-1) - Is this an Epoxy Terrazzo System, or a Quartzite Trowel System? 
 I've attached the corresponding product data sheets for your reference.  09 95 00 Architectural (DSA) Refer to forthcoming Addendum #5

 ‐
2) 2.2.2&.3 - Fluid Applied Flooring (FAF-2&3) - Are both of these floors to be conductive systems? Although 
both are described as conductive, only FAF-3 lists the Static Control Properties. Revised in Addendum #2  ‐

3) 2.2.2&.3 - Fluid Applied Flooring (FAF-2&3) - Thickness are listed at 6 mm and 3.3 mm respectively.  Are 
these thickness required for heavy-duty performance demands in the space, or can the systems be thinner as 
long as they provide the conductive properties?   

Refer to forthcoming Addendum #5
 ‐

36 9‐May‐19 RFE 9  ‐  ‐  ‐  ‐
37 9‐May‐19 RFE 10  ‐  ‐  ‐  ‐

We are assuming that the design of the foundations bt the department Representative for this building has excluded  
the requirement for any piling and any changes to foundation requirements due to unforseen ground conditions will be 
subject to section 02 32 00 1.1.5. 

02 32 00 Structural

They are correct in assuming that piling is not required for the building since the foundations are all 
spread/strip footings. We understand that the geotechnical report provides recommendations for 
other piling/foundation types, but spread/strip footings were selected as the foundation system for 
the building. One exception is at the luminaire/flag pole/security gate bases, where piles are used 
and are as detailed in 5/S002 and 24/S002 (it’s noted that a precast concrete alternate was provided 
for this detail in Addendum #2).

 ‐

38 9‐May‐19 Power Factor Correction size not defined in specification & not shown on single line. Electrical Clarified in Addendum #2  ‐
Can you please provide the PFC unit size required?

39 9‐May‐19
The initial tender documents and addendum 1 seem to be missing the mechanical equipment schedules and the 
majority of the hydronic systems piping has no sizes indicated on the plans. Can you please provide information in this 
regard in order to price the scope of works required by government servies

Mechanical Refer to  Addendum #3
Addendum No. 3 
(item 1.3)

40 10‐May‐19
Page 3 – 2.1.13 – Nema 3R enclosure ‐ The requirement for CSA 3R, plus bus duct provision, is very challenging.  Reason is our CSA 
3R design is with sloped roof, which does not accommodate bus duct entry.  As this main board is located indoors, would it be 
possible to change the specification to indoor sprinklerproof CSA 2?  That will facilitate bus duct using our standard construction.  

26 24 13 Electrical Refer to Addendum #4
Addendum No. 4 
(item 2.3)

41 13‐May‐19
.2‐.5 Special tools for unit servicing‐ Clarification Required: Please clarify what type of "Special Tools". Generally, with 
most current production generator sets there are no special tools required for general maintenance.

Electrical Refer to  Addendum #4 Addendum No. 4

.1 Factory Test‐ Deviation from Specified‐: Standard commercial factory tests are provided at the point of manufacturer 
prior to shipping to WAJAX. Manufacturers' certified test reports available after shipping from the manufacturer. The 
generator set and ATS are tested separately at the respective manufacturer.

Refer to  Addendum #4 (item 2.4)

.4 MTD by WAJAX‐ Correction Required‐ MTD by WAJAX is incorrect‐ for future specifications please correct to "MTU 
ONSITE Energy by WAJAX"

Refer to  Addendum #4 (item 2.4)

.8 Lube oil pan heater: thermostatically controlled: Is this a requirement for this Project? The genset is installed in a 
heated insulated weather enclosure along with an engine jacket water heater.

Refer to  Addendum #4  ‐

.4 Battery Charger‐ Deviation‐ Charger will be factory mounted on the generator set; factory AC & DC wired. Refer to  Addendum #4  ‐

.6 Battery Heater: Thermostatically Controlled‐ Clarification Required: Is this a requirement for this Project? Batteries 
are maintained on a 10A automatic battery charger. Batteries are installed within the heated enclosure.

Refer to  Addendum #4  ‐

Deviation: Available engine monitoring is accessed thru the generator set's digital MGC controller scrollable LCD screen. 
Separate panel is not provided.

Refer to  Addendum #4  ‐

.3 Lube Oil Level‐ Clarification Required: Is a running oil level gauge required for this project? Lube oil level status can be 
made available with the addition of a running oil level gauge (E.G. Murphy Instruments L‐129) that can be wired to the 
MGC panel to provide an alarm.

Refer to  Addendum #4  ‐

.8‐ Manual Remote Emergency Stop‐ Clarification Required‐ Is a separate remote mount E‐stop a requirement for this project? 
There is an E‐stop mounted on the genset mounted controller.

Refer to  Addendum #4  ‐

.2 Rating‐ Deviation: 130°C Rise to be provided. Refer to  Addendum #4  ‐
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.11 Thermistors or Platinum resistance temperature transducers‐ Clarification Required: Are RTD’s required for this Project? The 
generator set’s application for this Project is Standby. Generally required for Prime & Continuous applications.

Refer to  Addendum #4  ‐

Alternator Heater: thermostatically Controlled‐ Clarification Required: Is an alternator strip heater a requirement for this project? 
The genset is installed in a heated weather enclosure. A strip heater can be provided from MTU OE however thermostatically 
controlled types are not available.

Refer to  Addendum #4  ‐

.2‐.1 Spring Type Isolators‐ Clarification Required: Are spring isolators required for this project? The MTU Onsite generator set 
engine and alternator are rubber isolated from the frame. The generator set is mounted on a sub‐base fuel tank. Rubber pad type 
isolators are provided for installation under the tank frame rails.

Refer to  Addendum #4  ‐

.1 Weather Enclosure‐ Clarification required for the following: Refer to  Addendum #4  ‐

i. Generator Set LCB Arrangement‐ The breaker and controller arrangement as specified not available from MTU OE. Standard 
arrangement from MTU OE is (as viewed from the alternator end) breakers on the right, controller on the left. Optional is breakers 
on the left; controller moves to the right side. Please advise which MTU OE arrangement is suitable to this project.

Refer to  Addendum #4  ‐

ii. Distribution Panel‐ All generator set and enclosure AC accessories supplied by MTU OE are either 120V or 208V single phase. 
Factory supplied panel is rated 125A 120‐240V 1Ph. Please see cut sheet for detail. Is the MTU OE panel acceptable for this Project?

Refer to  Addendum #4  ‐

LED Lighting‐ Please see cut sheet for enclosure lighting to be supplied. Refer to  Addendum #4  ‐

iv. Dampers‐ MTU OE provides motorized intake and gravity type air discharge dampers. Air discharges into a vertical discharge 
scoop. Engine exhaust silencer is mounted in the scoop. Are gravity type air discharge dampers permissible for this Project?

Refer to  Addendum #4  ‐ 

v. Enclosure Interior Heater the MTU OE generator set enclosure is designed to meet CSA 282 10°C with a 1500W heater. Please 
see cut sheet for detail. Is the MTU OE 1500W heater acceptable for this Project?

Refer to  Addendum #4  ‐

42 13‐May‐19
Extension to Tender Period: due to the complexity of the design and request of trade response and to assist in providing a 
competitive price to department of public works and government services of Canada, we formally request 2‐week extension to the 
tender period.

Owner Granted. Refer to addendum #3. 
Addendum No. 3 
(item 1.3)

Item 1.9.1 requests full time security personnel to guard site and contents of site after working hours and during holidays. With an 
80‐week durations to the project this will add significant cost to the construction of the building. Please confirm if CCTV remotely 
monitored (if adequate broadband is available) can be an alternative option. 

Owner Security not required. Refer to addendum #4.  (item 1.4)

Can you please confirm if the dock is designed as a drive‐in application, so the trailer is backed inot the dock then the back doors of 
the trailer are opened. 

Architectural (NTAG) No, trailer does not enter building at loading dock.   ‐

S132‐ Level 2 Floor Framing Plan East, and Section 14 43 21 Overhead Cranes: There is a not on the drawing that says the 2.5 t 
Overhead Brdige Crane is (by others) but the specification document specifies this cranes to be included in the price. Can you 
please confirm that the 2.5 t crane is to be included in our bid. 

Included in bid.   ‐

S001 ‐ General Notes: There is a mention of House Keeping pads in the reinforcing steel notes. Can you please identify the locations 
where these pads are required in the building. 

Structural
Equipment requiring a housekeeping pad to be identified by mechanical/electrical. Exact sizes and 
layouts also by mechanical/electrical and will depend on final equipment selections.

 ‐

S003 ‐ Typical Details: Detail 8 Planter Section has a not that says the aluminum planter and bolts are by others. Can you please 
confirm if the planter and bolts are to be included in our bid? 

Structural Included in bid.   ‐

43 13‐May‐19
For the purposes of pricing the installation of the kinetic screen we will need to know the connection of the aluminum kinetic 
panels to the structural steel, whether this connection is to be welded or bolted the details of this connection will be needed for 
pricing the installation of the kinetic screen at the tender stage.

Architectural (NTAG) Please allow for a bolted connection as shown in the details.   ‐

44 13‐May‐19 Are we also to price out the different type of grass’s, or does it go under some other category? Landscape
There is not a separate category for the native grasses installation.  It is acceptable that the 
landscape contractor complete all landscaping works identified in the landscape drawings and 
specification.

 ‐

45 14‐May‐19 1. Who pay for building Permit? Owner 1. See item 1.1 Building Permit Fee of Addendum 2  ‐
2. Section 01 11 00 1.4 Substantial Performance ‐ April 02, 2021,  2. See item 2.5 of Addendum 2 deleting article 1.4 from Specification Section 01 11 00  ‐
     Bid and Acceptance Form (BA)  ..... BA06 the contractor must perform and complete the         work within 80 weeks? This means 
December 2020? Please clarify?

46 14‐May‐19 RFE 11  ‐  ‐   ‐   ‐

47 14‐May‐19 1. New Section 084113 New Aluminum framed entrances and storefront : This section does not address question sent earlier Architectural (DSA)
 ‐

a. Please provide a specification and advise the manufacturer of the new frame profile type 2 as issued in Addenda #1 sheet DA‐
062. I am not aware of any aluminum frames that are made in the configuration drawn and the new specification does not indicate 
a manufacture we can go to for pricing of same. Please advise where we can purchase these manually dual glazed aluminum frames 
detailed?

Refer to forthcoming Addendum #5

 ‐
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1. RFI list question 7 – Section 085113 Aluminum windows: Answer indicated there are windows which are from this section. Please 
advise which frames are to be the windows specified in Section 085113. Currently ALL aluminum frames shown on drawings are 
detailed as curtainwall or fibreglass and I am unable to see any details indicating that some of the windows are from section 
085113

Architectural (NTAG)  No Aluminum windows. Section 08 51 13 to be removed. 
Addendum No. 4 
(item 1.2)

48 14‐May‐19
Panels PA, PB, PC & PD enclosures are marked as Weatherproof which is 3R; however the other panel schedules state 3R.  In the 
panelboard specification 26 24 17 Page 2 2.1.13 it states that where exposed to weather a minimum of Nema 4 shall be provided.  
As these panels are located in the parking lot would Nema 3R or Nema 4 enclosure be required?

E502 Electrical Refer to  Addendum #4 Addendum No. 4

In regards to the panel schedules, there are ccts that are marked as “GFI receptacle”; for example cct 9 of branch panel 1A on 
drawing E503.  Can you please confirm if a GFI breaker is required or just your standard thermal mag breaker to feed a receptacle 
that is complete with GFI?  Reason I ask, is I see ccts marked as “GFI heat trace”; in which I know a 30mA GFI breaker is required

E503 Refer to  Addendum #4  ‐

WPG03EXF01 & F02 are these supposed to be FVNR magnetic starters in MCC‐6A?  Is their voltage supposed to be 600?  E508 Refer to  Addendum #4  ‐

2.2 – Provisions for future energy consumption monitoring – As MD‐6A has digital metering on all the feeder breakers – is this spec 
required?

26 24 13 Refer to  Addendum #4  ‐

 2.2 – Provisions for future energy consumption monitoring – As the one‐line has note 6; which notes the feeders in the CDP’s that 
require digital metering – is this spec required?

26 24 16 Refer to  Addendum #4  ‐

2.3.5 – As I do not know where the CDP’s will be stored on site, do I include a anti‐condensation heater in each CDP? Refer to  Addendum #4  ‐

2.6 – Are any of these required features required?  If so, which features and which breakers are these required on? – Add# 2 states 
as shown on drawings however real time metering in the trip units would not show on the drawing.  Can you please confirm if this 
is required.

26 28 21 Refer to  Addendum #4  ‐

Page 7 5.3 .1 requests 3R enclosure to be replaced with sprinklerproof.  Does this apply to drawing 507 as well? Addendum #2 Refer to  Addendum #4  ‐

49 14‐May‐19
I am wondering if there is any more info as to what is required for the submersible pump systems such as 
what gpm are required and the total dynamic feet of head. I just want ensure I am sizing these system’s 
correctly. If there is any additional info that can be provided, it would be much appreciated.

Mechanical Refer to Addendum #3
Addendum  No.3 
(item 1.3)

50 14‐May‐19 Is your customer/electrical engineer accepting alternate/equal/better solutions for the security systems in this project? Owner
the only security system for which we have a sole source justification is the card reader system.  For 
other systems alternate systems can be considered if they meet the performance specification.

 ‐

51 14‐May‐19
In reference to the digital metering required for this project: Is specification 26 24 06 just for the customer digital metering unit 
mounted under the main breaker on drawing E601 and all Note 6 digital meters listed on drawing E601 and E602 are only to have 
KWH/KVA and communications into the Green dashboard?  Or are all digital meters to meet specification 26 24 06?

Electrical Refer to forthcoming Addendum #5  ‐

As Eaton’s breakers do not have digital metering, for the note 6 listed on the breakers on the bus duct run A, can the digital meter 
be placed in the downstream panel?  For instance, note 6 listed on the 40A‐3P breaker feeding Pnl 119, can I place the digital meter 
in panel 119?

52 15‐May‐19

Section 03 30 00 Item 3.6 Field Quality Control states site test requirements for concrete that the contractor must pay to be carried 
out. Section 01 45 00 item 1.2.1 states independent inspection and testing agencies that will be engaged by department 
representatives and to allocate costs to section 01 21 13, otherwise testing is noted to be carried out by contractor as listed per 
specific specification section. We do not seem to have section 01 21 13, but we will assume that it is Section 01 21 00 and item 1.2 
has a schedule of cash allowances which include testing for concrete, mortar and compaction. Can you confirm that your 
instruction is not to include any costs in our Bid other than the Cash Allowances for Concrete, Mortar and Soil or Stone fill 
Compaction Testing. 

03 30 00 Arch Specifications Refer to Addendum No. 4
Addendum No. 4 
(item 1.3)

53 15‐May‐19 RFE 12  ‐    ‐  ‐  ‐
54 15‐May‐19 RFE 13  ‐  ‐  ‐  ‐

55 15‐May‐19 Please find the following RFI from a Structural Steel Trade:
Artchitectural (DSA) 
/ Structural

Addendum No. 4

1) What finish is required on the grating panels at the service catwalks and platforms? Galvanized finish. See Addendum No. 4 (item 6.2)
2) Spec Section 05 12 23 Page 2 Item 1.2.6 refers to AESS (Architecturally Exposed Structural Steel) but I don’t see any indication on 
the drawings as to where this might apply or to what level of finish these needs to be. (AESS 1, AESS 2, AESS 3 or AESS 4). Please 
clarify extent and intent.

See Addendum No. 4.  (item 6.1)

56 15‐May‐19 RFE 14  ‐  ‐  ‐  ‐

57 15‐May‐19
In the Invitation to Tender, SI09 directs to see Appendix 3 regarding parts of the work requiring submission of subcontractor names. 
Please confirm this should actually be Appendix 2.

  owner Should be Appendix 2 and will be corrected in a forthcoming amendment Addendum No. 4
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58 15‐May‐19
Section 3.5.1. reuires a Vapour Barrier to the crawl space which can be carried out as per the specification document. Section 2.1.3 
requires a membrane vapour barrier 10 mil thick to the crawl space. Without a concrete substrate can you clarify howthis product 
should be applied. 

Architectural (NTAG) Refer to forthcoming Addendum No. 5  ‐

59 15‐May‐19 Please provide layout and details for housekeeping pads required for mechanical systems. Mechanical Refer to forthcoming Addendum #5
60 16‐May‐19 Section 28 13 00 Access Control Electrical

2.4.1 ‐ it mentions glass breaks. There are no glass breaks on the drawings. Is this supposed to be power for the shock sensors? Shock Sensors  ‐

2.5 ‐ this is a mullion reader. Is every card reader being installed on a mullion? Standard readers, only mullion readers where shown on door frames  ‐
2.8.2 ‐ panic switches? There are no panic switches on the drawings.  correct, no panic switches  ‐

Section 28 23 00 CCTV
1.2.1.1.4 ‐ mentions existing CCTV. Is there existing CCTV the system proposed is being connected to? No existing, new only  ‐

2.8 ‐ Is the 360 indoor camera to be the indoor PTZ camera as listed in the CCTV schedule on drawing E508? Or are all interior 
cameras supposed to be a PTZ, not a 360 (set in PTZ mode)? If so, what’s the purpose of the 360‐camera listed in item 2.8?

All interior cameras to be PTZ. Item 2.8 to be removed.   ‐

2.9 ‐ Designed for analog systems. IP system is networked through fibre patch panels and switches as per Division 27.

2.11 ‐ Designed for analog systems. Exterior IP cameras as specified are powered by POE+.  Yes  ‐
2.12 ‐ Discontinued switch.  Please propose alternate.   ‐
2.14 ‐ Discontinued model. Updated model is TH42LF80U Updated model is TH42LF80U  ‐

Section 27 52 16 Public address and Mass Notification systems‐
Part 1, 1.4.1.2:
Will an external antenna be required?  If so, please provide a mounting detail and spec. No  ‐
1.4.2.1
If the wireless mic is to be used for paging, what is the required type (handheld, headset) and range? Handheld at reception desk  ‐
Part 2, 2.6‐2.8
Can a single digital signal processor be used to replace these separate analog components as long as the specified functionality is 
provided?

Yes  ‐

Are the volume controls associated with the paging system intended to be Priority Attenuators?  Please provide a spec for this 
component.

Please provide cutsheet for component  ‐

Section 27 52 16 Sound Masking System‐
Part 2, 2.2.9
Please provide locations for the in‐room occupant controls if required None required  ‐
Drawing 202‐E303, Detail 3:

The drawing shows the sound masking control panel connected to the Paging system amplifier via a Cat6 cable. Yes, intent to mute masking during all call  ‐
Is the intent a contact out from the paging system to mute the masking during an All Call?
Please clarify.

61 16‐May‐19 RFE #15  ‐  ‐  ‐  ‐

62 16‐May‐19
In the Invitation to Tender, the Bid Form indicates the work must be completed within 80 weeks of acceptance. However clause 01 
11 00.1.4.1 of the project specification indicates substantial performance is required for occupancy before April 2, 2021, which 
would be later than 80 weeks based on a 30 day award. Please clarify the requirement for Substantial Performance of the Work.

Owner
This was addressed in Addendum No. 2. Refer to Item 2.5 of the Addendum & Item #26 of Request 
for Information (RFI) Log.

 ‐

63 16‐May‐19
Clause 26 05 00.2.6.4 of the project specification calls for all conduits to be factory painted for all systems. Is this directly to ½” to 
4” EMT on the entire project or a portion thereof? Please confirm as this would be a costly item.

Electrical This is a requirement of NRC and applies to conduits up to 52 mm in diameter.  ‐

64 16‐May‐19 RFE #16  ‐  ‐  ‐  ‐
65 16‐May‐19 Transformer “TR‐EPB” Electrcical Refer to forthcoming Addendum #5  ‐

What panel is it fed from?
What is the size and spec of the transformer?
Heat Trace
Please see attached
Spoke with our heat trace supplier, he is suggesting we would need to use the attached. Please confirm if this is ok.
O/H Crane Location
Drawing E‐601 shows O/H crane fed from MD‐6A, Drawing E‐123 Shows O/H Crane fed from PNL 128. Which panel are we to feed 
O/H Crane from?
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CU‐01‐01
Please confirm CU‐01‐01 location.

66 16‐May‐19
I have a question about the Thermal Broken clip system, is this a clip that is manufactured by Engineered Assemblies called a T‐
Clip? Also it says for it to be fabricated from 24ga steel but that doesn’t make any sense to me as you would never use 24 ga steel 
girts attached to a roof system. I have attached what the spec says below.

Architectural (NTAG) Thermal clip and angle acceptable as long as  it meets engineered shop drawings.   ‐

.1 Sub‐Framing Thermal Spacer: 100% pultruded glass fibre and thermoset polyester resin, Clips: Thermally responsive clips to be 
fabricated from a minimum of 0.61 mm steel with a minimum Z275 galvanized coating designed to accommodate expansion and 
contraction of the roof system. Continuous hat bar and zee clips made from galvanized material, thickness to suit design 
parameters, to accommodate depth of insulation.

This is from section 07 61 00  and can be found under components 2.2 #1

I would also like to know if this thermal clip is the same for the whole building for the metal roof and all exterior wall assemblies?
Design basis was to have different types, refer to 07 21 13. Using the same clip system is 
acceptance as long as it meets performance and shop drawing requirements.   ‐

RFE #17  ‐  ‐  ‐  ‐

67 16‐May‐19
Our engineer was wondering why sealed shop drawings would be required if we are going to produce shop drawings according to 
the structural drawings in the project package, as the design for precast or cast in place would be identical.

Addendum 2 ‐ item 6.1 Structural
The precast option proposed is inherently different than the cast‐in‐place detail provided. For this 
reason, sealed shop drawings are required. 

 ‐

Or are you saying that sealed shop drawings are only required if the manufacturer wants to deviate from the original design 
drawings in the project documents?

68 16‐May‐19
I am contacting you with regards to the above noted project and some discrepancies I see in the specification.   For this project you 
are asking for a 42” wide FLAT exterior which IMP manufactures cannot produce if I’m not mistaken.

Architectural (NTAG) Revised to 40". Refer to Addendum #4
Addendum No. 4 
(item 1.6)

69 16‐May‐19

In pricing ESD‐6B, if the meters required are just power meters and do not need to meet spec. 26 24 06, then I can use Eaton’s 
Optim 1050 trip unit.  The only issue I run into is the 2‐20A‐3P breakers required.  The lowest amperage that I can provide with the 
Optim 1050 trip is 28A.  Can you please confirm that the 3 – 20A breakers are to be c/w metering?  If so, I will have to provide 3 
separate digital meters to cover these three breakers.

Electrical Refer to forthcoming Addendum #5  ‐

The two 600A‐3P breakers listed on drawing E602 to the left of the generator, are these to be included in the generator enclosure?

70 16‐May‐19 RFE #18  ‐   ‐  ‐  ‐
71 16‐May‐19 RFE #19  ‐  ‐  ‐  ‐
72 16‐May‐19 RFE #20  ‐  ‐  ‐  ‐
73 16‐May‐19 RFE #21  ‐  ‐  ‐  ‐

74 17‐May‐19
Item 2.1.1.2 calls for a panel thickness of 101.6mm if we provide you with panels this thick they will have steel skins and we cannot 
adhere wood veneer (Item 2.1.1.4) to the face. 

Architectural (DSA) Refer to forthcoming Addendum #5  ‐

We can provide a 76mm thick panel with MDF skin that would provide an STC rating of 47 with the wood veneer requirement, 
however the Top seals would be a fixed seal. Item 2.1.1.8 calls for Operable Top seals. 

75 17‐May‐19
1. Drawing M300 along grid lines 6 & 9 , hot and cold lines feeding past the water meter thru a empty square box symbol, is this to 
be an (B.P) backflow preventer?  If so what is the spec of it,  if it is a RPZ that requires a drain where should that be drained to?

Mechanical Refer to forthcoming Addendum #5  ‐

2. Add #1 boiler schedule calls up 2 – WPG03BL203’s,  seems like the first should be a 01?  Please clarify.
3. Add#1 humidifier schedule WPG03HUM03 model number is missing.

4. Drawing M600 does not shown the space reserved for the domestic water expansion tank WPG03EXT06.  Clarify location.

5. Drawing M202 detail #1 the domestic hot water schematic shows a hot, cold and recirc lines feeding the hot water tanks along 
with a solid line piped from the top of the tank, this solid line piping does not match up with any of the pipe plumbing symbols from 
M000.  Clarify what this piping is for?
6. Expansion tank schedule is missing.
7. Heat exchanger schedule is missing.
8. Unit heater schedule is missing.
9. Fan coil unit schedule is missing.
10. In‐floor heating schedule is missing.
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11. Finned tube radiation heaters schedule is missing.
12. Compressed air piping spec 22 15 00 – 2.5.2 if the copper piping to be used for this system is cleaned for oxygen service should 
the system be under a nitrogen purge while its being brazed to keep the system clean?
13. Please provide an anticipated load for the future 1‐1/2” natural gas lines in order to correctly size the regulator shown on 
drawing M300 typical.
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No. Date of Request Specified Product  Dicipline Accepted/Rejected Issued Comments

1 24‐Apr Overhead Door Architectural n/a n/a
RFE not required, please meet 
performance spec

2 24‐Apr Nabco Door operator Architectural Accepted  Addendum #2 (item 2.9)
3 25‐Apr Artspan Insulated steel panel (IMP) Architectural Rejected  ‐  ‐

4 25‐Apr Overhead Coiling Door and Grilles Architectural n/a n/a
RFE not required, please meet 
performance spec

5 26‐Apr Door Operator Hardware Accepted Addendum #2 (item 2.9)

6 29‐Apr PA system / Sound Masking Electrical n/a ‐
RFE not required, please meet 
performance spec

7 30‐Apr Concrete Pole foundations Structural Accepted Addendum #2 (item 6.1)

8 30‐Apr CCTV equipment Electrical n/a n/a
RFE not required, please meet 
performance spec

9 9‐May
Electrical Distribution ‐ 
Power‐Xpert Meter PXM1300 series with PXM1K‐BIPP & PXM1K‐210

Electrical accepted Addendum #4

Alpolic Architectural n/a ‐
RFE not required, please meet 
performance spec

Kingspan Shadowline rejected ‐ ‐

new tech panel n/a ‐
RFE not required, please meet 
performance spec

HF‐12 n/a ‐
RFE not required, please meet 
performance spec

11 14‐May Hardware (list) Hardware accepted Addendum #4
12 15‐May Horton Door operators Hardware accepted Addendum #4
13 15‐May Securock Gypsum Fiber Roof Board Architectural
14 15‐May Pheonix Valves Mechanical
15 16‐May Telecor Digital Clock Owner accepted Addendum #4

16 16‐May Blueskin SA (walls) & Blueskin RF200 (standing seam) Architectural n/a n/a
RFE not required, please meet 
performance spec

17 16‐May Roxul Architectural

ISO Clip n/a
RFE not required, please meet 
performance spec

18 16‐May Cladco Alpolic C2000 Architectural
19 16‐May TSS150 Standing Seam Wall and Roof Panel Architectural
20 16‐May HF‐12F or HF‐12NF Wall panels  Architectural

21 17‐May Kingspan IMP Architectural n/a
RFE not required, please meet 
performance spec

10 9‐May


