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Regional Manager/Real Property Contracting/PWGSC
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indicated, all other terms and conditions of the Solicitation

The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.

Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Address Enquiries to:
E-mail: Lauren.Woodhall@pwgsc.gc.ca

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet
LSNMCA Multiuse Building
Solicitation No. - N° de l'invitation

5P201-180231/A

Client Reference No. - N° de référence du client

5P201-180231
GETS Reference No. - N° de référence de SEAG

PW-$PWL-035-2454

File No. - N° de dossier

PWL-8-41121 (035)

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.

Plant-Usine:

Address Enquiries to: - Adresser toutes questions à:

Woodhall, Lauren

Telephone No. - N° de téléphone

(416) 230-9083 (    )

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

Parks Canada
Nipigon, ON
Canada
P0T 2J0

pwl035
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address

Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur

Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm

(type or print)

Nom et titre de la personne autorisée à signer au nom du fournisseur/

de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2019-06-14
Date 

004
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Solicitation Amendment 004

This amendment is being raised to provide responses to Requests for Clarification. 
 
 Requests for Clarification 

Q37. Practice Tip 30 – Retention of Specialist Consultants. Advises against the prime consultant 
carrying Environmental and Geotechnical Engineers as it puts licensing at risk for the architect. 
Consider the possibility of significant project delay if unexpected remediation has to be done or 
if parts of the project must be redesigned. Who pays for the delay or the redesign effort? How 
will PWGSC work with the prime consultant to mitigate this risk? 

A37.    The risk of error or omission should be mitigated with geotechnical and environmental testing. If 
unexpected site conditions are discovered after all due diligence testing is performed and the 
unexpected condition are beyond the Proponent’s control, PCA will be responsible for redesign 
costs and will allow more time to rectify the situation. 

 
 
Q38. Just to clarify the Achievements of Proponents on Projects are to include projects that include all 

the Prime Consulting Team, which consists of Architect, Passive House Designer, and Envelope 
Specialist. By placing the Passive House Designer and Envelope Specialist together with the 
Architect it appears as if you are asking for only Passive House or highly efficient projects. Is this 
correct? 

 
A38.   We are looking to achieve Passive House plus certification for the building excluding the 

Discovery Centre as stated in the RFP. 
 
 
Q39. Is OPS Contractor Security Clearance acceptable as a security clearance for sub consultants?  
 
A39. Please refer to Amendment 3, Question 29. 
 
 
Q40. Can PWGSC clarify what is meant by Discovery Centre? 
 
A40.  Parks Canada Discover Centres are portals to the natural and historic treasures of Canada. They 

prepare visitors physically and mentally to experience Canada’s special places. Parks Canada 
Discovery centres fulfill visitor needs by providing modern infrastructure that will create 
connections between visitors and Canada special places. Parks Canada is responsible for 
different types of Discovery Centres such as: Information hub (visitor information/registration, 
the centre is designed to be a brief stop before the visit and for trip planning purpose), gateway 
to nature/history (linked to exterior experiences and recreational activities), Interpretive Centre 
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(informal education focus and exhibit content), community centre/multipurpose centre (multi-
use spaces, aboriginal usage, rental functions) 

    
Q41.  Will travel costs to the site be allowed as disbursements? 

A41. As per the Price Proposal Form all costs will be Fixed Fees and as such there will be no travel 
disbursements.  

 
 

Q42. Will PWGSC have a Commissioning agent (separate from the Design Team)? 

A42.     PCA will not have commissioning agent separate from the design team 
 
 

Q43. How many on-site design meetings are anticipated? 

A43.    The number of onsite meetings will be determined at the beginning of the project. As per the 
information provided 6 -8 workshops are expected. The exact number of meetings will be 
discussed during the project start-up. 

 
 
 
Q44. Will the Mechanical and Electrical Engineers be required to provide design services for the 

exhibits (such as lighting, specialty cooling systems, etc.), or will they only need to provide base 
building services? 

 
A44. See Section 3. Required Services, 3.1 General: For Interpretive Exhibit services, PCA, through their 

Exhibit Design, Fabrication and Installation Supply Arrangement (5P306-7797326) will select a 
prequalified firm specializing in exhibit development through a competitive process. These firms 
have expertise and extensive recent relevant experience providing exhibit services similar to those 
required in this Term of Reference. The Prime Consultant is responsible to coordinate and 
integrate their design work with the work of the architectural project team.  

Also in the same section:  The Consultant is responsible to coordinate the services of the exhibit 
designer team that will be provided by a separate consultant that will be hired by PCA directly; 
the consultant will have to work in collaboration with this exhibit consultant for the design of the 
discovery center area and coordinate his work to ensure the project is on schedule and budget 
achieves project goals.  

 
Q45. Regarding the RFP listed above, please confirm if we can share information with the Passive 

House Institute Certifier if they do not have Reliability status.  The breadth of choice for this very 
specialized role may make finding a certifier with reliability status difficult. 
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A45. The Proponent must hold a valid organization security clearance at the time of bid closing for 
Phase 1. It is the Proponents responsibility to get approval from the Contract Security Program 
before awarding a subcontract. The successful Proponent would award subcontracts after 
Contract award. Sub-consultants are not required to hold a valid organization security clearance 
at the time of bid closing for Phase 1. The Passive house certifier is considered a key sub 
consultant/specialist. 

 

 

 

All other terms and conditions of the solicitation remain the same. 


