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SECTION 31 23 22 COMMON EXCAVATION 
 

 
PART 1 GENERAL 

 

1.1 RELATED SECTIONS 

.1   Section 01 35 29.06 – Health and Safety Requirements. 
 

1.2 DEFINITIONS 

.1   Common Excavation consists of excavation, hauling, and disposal of excavated 
materials, and pre-existing loose rock and soil material from roadway ditch along 
the north side of Red Rock Parkway between approximate Station 4+000 to 4+500, 
and/or as directed by the Departmental Representative. Common Excavation may 
include rock fragments up to 0.5 m³ in volume as well as weak or fractured rock that 
can be removed with moderate effort with wheeled 15-tonne weight class 
excavator. 

.2   Common Excavation materials also includes timber, brush, and organic materials, 
but shall be separated from inorganic material where practical.  

 

1.3 MEASUREMENT PROCEDURES 

.1   Common Excavation will be measured to the nearest cubic metre as the loose 
(bulk) volume of material excavated, loaded, and hauled to the disposal site(s) as 
measured in one stockpile in the designated location as per  
Section 01 11 00 – Summary of Work. The tendered unit price shall be full 
compensation for supplying all material, labour and equipment to execute the work 
as specified. 

.a   Payment for Common Excavation will be made at the Contract Unit Price per 
cubic metre of material hauled to the disposal site as measured as per 
Clause 1.3.3 below. 

.b   Final payment will be based on final survey. 

.2   Where practical, at the discretion of the Departmental Representative, 
large/bulk organic material should be segregated from inorganic materials at 
source. Or segregated at the Disposal site as directed by the Departmental 
Representative. 

.3   The Departmental Representative will measure the volume of each haul truck 
based on a survey of the pile.  Load counts will not be used for payment 
measurement purposes.  

 .4   At the start of the work the Contractor and Departmental Representative will inspect 
the disposal site. At the end of the work, final payment, and an adjustment to the 
interim payments for common excavation, will be made based on a survey or 
measured volume of the final graded spoil stockpile at the designated disposal 
site(s). 

.6   Over excavation beyond the limits indicated or as directed by the Departmental 
Representative will not be measured for payment. 

.7   The grading and shaping of stockpiles, clean up, and stockpile maintenance, 
the grading of excavation areas, and all costs related to use of the disposal 
site are considered incidental to Common Excavation. 
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.8   Excavation, removal, stockpiling, clearance of snow or other frozen materials are 
not considered to be measurable items. 

.9   Any costs relating to Restricted Activity Permits is considered incidental to the 
Contract and shall not be measured for payment. 

 
PART 2 PRODUCTS 

 

2.1 NOT USED 
 

.1   Not Used. 
 

 
PART 3 EXECUTION 

 

3.1 DISPOSAL SITES 

.1   The Contractor shall be responsible for sourcing, permitting (if required) a dump 
site, or sites, to dispose of material generated at the worksite. Provided that there 
is space available within the park pits for reusable material, the material may be 
stockpiled in one of the Park’s pits, at the discretion of the Departmental 
Representative. 

 

3.2 SUBMITTALS 

.1   The Contractor shall provide the Departmental Representative with a Common 
Excavation Disposal Plan: At least two (2) weeks prior to the start of Common 
Excavation, the Contractor shall submit details of its proposed disposal site to 
the Departmental Representative for review. The minimum information required 
in the Common Excavation Disposal Plan includes: 

.a   Legal description and address of the disposal site. 

.b   Name, address, and phone number of the registered Owner of the disposal site. 

.c Letter signed by the registered Owner of the disposal site authorizing the 

Contractor to use the site for disposal of Common Excavation materials, 
and granting the Departmental Representative access to the site for 
inspection and measurement purposes. 

.d   This will require additional information and a unique Restricted Activity Permit. 
 

3.3 REQUIREMENTS 

.1   Excavation shall be carried out with a wheeled excavator of minimum 15 tonne 
weight class such as Caterpillar Model 214 or equivalent, or an equivalent tracked 
excavator equipped with Street Pads (Contrax Roadliner or approved equal). 
Tracked equipment that might damage the asphalt surface are not permitted. Use 
of a front-end loader for excavation will only be permitted where, in the opinion of 
the Departmental Representative, a loader can adequately complete the required 
excavation and properly clean and shape the ditches. 

.2   The disposal site must be accessible to the Departmental Representative 
during working hours to facilitate random measurement of hauled loads. 

.3   The haul trucks used must be road legal. 
 

3.4 EXCAVATION 
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.1   Common Excavation shall be carried out within two (2) weeks of completing 
gaurdrail work unless otherwise authorized by the Departmental Representative. 

.2   Common Excavation areas shall be cleaned and restored to a visually 
pleasing quality, which includes having final slopes and grades as directed 
by the Departmental Representative. 

.3   Excavated materials hauled to the Contractors disposal site shall be leveled and 
graded for survey requirements. 

 
 

END OF 
SECTION 

 


